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SUPPLEMENTAL INFORMATION

PROGRAM:    FAMILY OF INTERIM ARMORED VEHICLES

1.  This is a unilateral Delivery Order 0002 to Requirements Contract DAAE07-00-D-M051.

2.  The purpose of this delivery order is to purchase 366 Interim Armored Vehicles.

3.  Section B of this delivery order reflects:

    a.  The applicable CLINs with vehicle quantities and the required delivery dates.

    b.  ELIN 5000 which specified the data items required to be delivered.

4.  Section G contains the applicable administrative and accounting data associated with this Delivery Order.

                                               *** END OF NARRATIVE A 001 ***

PROGRAM:  Family of Interim Armored Vehicles

1.  This Modification 01 to Delivery Order 0002 under Contract DAAE07-00-D-M051 is a unilateral action.

2.  The purpose of this modification is to perform an administrative change to the appropriation data.

3.  As a result of this modification, Delivery Order 0002 is revised as follows:

    a.  Section B, entitled "Supplies or Services and Prices/Costs"

        1)  Sub-Line Item Number (SLIN) 0001AB is deleted and replaced with SLIN 0002AA.

        2)  SLIN 0200AB is deleted and replaced with SLIN 0201AA.

    b.  Section G, entitled "Contract Administration Data", reflects the accounting and appropriation data associated with this fund

switch.

4.  This modification neither increases nor decreases the total amount of funds obligated to Delivery Order 0002.  Except as

specifically stated, all terms and conditions of Delivery Order 0002 remain unchanged and in full force and effect.

                                               *** END OF NARRATIVE A 002 ***

PROGRAM:  Family of Interim Armored Vehicles

1.  The purpose of Modification 02 to Delivery Order 0002 under Contract DAAE07-00-D-M051 is to revise the delivery dates for CLINS

0001AA, 0002AA, 0100AA, 0200AA, 0201AA, 0300AA, 0500AA, 0600AA and 0700AA. A stop work order, for this delivery order, was issued 5

December 2000. The stop work order was lifted on 9 April 2001. As a result of the stop work order, GM GDLS Defense Group L.L.C. asserts

its rights to an equitable adjustment in schedule and cost.  The delivery schedule cited in this modification is the schedule agreed to

by the contractor in their letter dated 22 May 2001. The equitable adjustment of the cost impact of the stop work order will be

accomplished at a later date.

2. This modification neither increases nor decreases the total amount of funds obligated to Delivery Order 0002.  Except as specifically

stated, all terms and conditions of Delivery Order 0002 remain unchanged and in full force and effect.
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                                               *** END OF NARRATIVE A 005 ***

1.  This Modification 03 to Delivery Order 0002 under Requirements Contract DAAE07-00-D-M051 is a unilateral modification.

2.  A stop work order for Delivery Order 0002 was in effect from 5 Dec 00 to 9 Apr 01.  The contractor and the Government have agreed

that the Delivery Order 0002 performance period commenced on 9 Apr 01.  As a result of the stop work order, GM GDLS Defense Group L.L.C.

asserts its rights to an equitable adjustment in schedule and cost. Modification 03 adds 36 vehicles in accordance with the delivery

schedule agreed to by the Government and the contractor as briefed to the Army in May 2001.  The equitable adjustment of the cost impact

of the stop work order will be accomplished at a later date.

3.  Special Provisions H.3.4 subparagraph 3) specifies "Within 60 calendar days from the order date of the First Delivery Order or

Follow-on Delivery Order, quantities for each variant configuration may be increased by any quantity from 1 up to a total order quantity

that equals the maximum Fiscal Year limitation."  Additionally, this provision specifies "The Top-Up Order quantities, original order

quantities and Follow-On Delivery Order quantities placed during the 60 day period will be combined to determine the applicable

recurring vehicle price for use in the formula.  If the addition quantities yield a recurring vehicle price lower than that used in the

original order price calculation, the original order price will be re-calculated and the Government shall receive a downward adjustment

in price as applicable."

4. Delivery Order 0002 placed an order for 366 IAVs. In accordance with Section H.3.4 Table 1, the vehicle unit prices in Column H were

utilized.  This Modification 03 increases the quantity of vehicles ordered from 366 to 402; consequently, Column G unit prices will be

utilized for the additional 25 ICV and 11 ATGM vehicles procured and the unit prices for the previously order 366 vehicles are subjected

to the downward adjustment.

5.   Summary of actions effected by this Modification 03:

     a.  Cost increase of $61,540,923 for the order of 25 ICVs and 11 ATGMs

     b.  Cost decrease $16,439,517 to reflect the price break for the initial vehicle quantity of 366.

     c.  The net change is $45,101,406.

6.  As a result of this Modification, the total delivery order value is increased by $45,101,406 from $578,474,112.00 to $623,575,518.

                                               *** END OF NARRATIVE A 006 ***

Program:  Family of Interim Armored Vehicles

1.  This is Modification 04 to Delivery Order 0002 under Contract DAAE07-00-D-M051.

2.  This is an administrative modification to reflect the appropriate National Stock Numbers(NSNs):

    For SLIN 0001AA, the NSN should read 2320-01-481-8575

    For SLIN 0200AA, the NSN should read 2320-01-481-8576

    For SLIN 0300AA, the NSN should read 2320-01-481-8572

3.  This modification neither increases nor decreases the total amount of funds obligated to Delivery Order 0002.  All terms and

conditions of Delivery Order 0002 remain unchanged and in full force and effect.

                                               *** END OF NARRATIVE A 007 ***
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PROGRAM:  FAMILY OF INTERIM ARMORED VEHICLES

1.  This is modification 05 to Delivery Order 0002 to Contract DAAE07-00-D-M051.

2.  The purpose of this modification is to order 50 vehicles, 27 Fire Support Vehicles (FSV) and 23 Infantry Carrier Vehicles (ICV).

3. Subject to the change described in Contract DAAE07-00-D-M051, Modification P00004, twenty-seven (27) each Fire Support Vehicles (FSV)

are hereby ordered in accordance with the IAV Performance Specification No. 2000.5, FSV Fire Support Vehicle Performance Specification,

inclusive of the Striker Performance Specification No. 12472470, Revision C, 16 November 1999 (modified as shown in paragraph

3.1.1.1.2.2 of Performance Specification No. 2000.5).  The FSV vehicles ordered in this paragraph shall be subject to an equitable

adjustment in the contract price as provided for in paragraph 3 of Contract DAAE07-00-D-M051, Modification P00004.

4. Twenty-three (23) each Infantry Carrier Vehicles(ICV) are hereby ordered in accordance with the IAV Performance Specification No.

2000.1, ICV Infantry Carrier Vehicle Performance Specification.

5. This modification utilizes the unit vehicle prices prescribed in H.3.4, Table 1, Column K.

6. This action includes non-recurring costs for the 27 FSV because this is a first time order as prescribed in H.3.4, Table 1, Column E.

 This is not a first time order for the 23 ICV and therefore nonrecurring costs do not apply.

7. Section G contains the applicable administrative and accounting data associated with this delivery order.

8. As a result of this Modification, the total delivery order value is increased by $70,156,134 from $623,575,518 to $693,731,652.

Except as specifically stated otherwise in this Modification, all other terms and conditions remain unchanged.

                                               *** END OF NARRATIVE A 008 ***

PROGRAM:  FAMILY OF INTERIM ARMORED VEHICLES

1.  This is modification 06 to Delivery Order 0002 to Contract DAAE07-00-D-M051.

2.  The purpose of modification 06 is to revise the quantities(SUBCLINS 0001AA and 0300AA only) for the Reconnaisance Vehicles (RV) and

Infantry Carrier Vehicles (ICV). This modification is made to accomodate the integration of the sensor for the RV. The prior and revised

quantities and the net change are listed below for both the ICV and RV.

a. Infantry Carrier Vehicle (ICV)

   DELIVERY DATE       PRIOR QUANTITY    REVISED QUANTITY             NET CHANGE

   28 FEB 2002           3                         3                      ZERO

   31 MAR 2002          12                        12                      ZERO

   30 APR 2002          23                        28                      + 5

   31 MAY 2002          19                        21                      + 2

   30 JUN 2002          41                        36                      - 5

   31 JUL 2002          18                        16                      - 2

   31 AUG 2002           6                         6                      ZERO

   30 SEP 2002           9                         9                      ZERO

   31 OCT 2002           6                         6                      ZERO

   30 NOV 2002           6                         6                      ZERO

b. Reconnaisance Vehicle (RV)

   DELIVERY DATE       PRIOR QUANTITY     REVISED QUANTITY            NET CHANGE
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   30 APR 2002            5                      ZERO                     - 5

   31 MAY 2002            2                      ZERO                     - 2

   30 JUN 2002          ZERO                       5                      + 5

   31 JUL 2002           10                       12                      + 2

   31 AUG 2002           22                       22                      ZERO

   30 SEP 2002           17                       17                      ZERO

   31 DEC 2002           10                       10                      ZERO

3.  The revised quantities are also shown in Section B of this modification.

4. Section G contains the applicable administrative and accounting data associated with this delivery order.

5. As a result of this Modification, the total delivery order value and the total number of vehicles remain unchanged. Except as

specifically stated otherwise in this Modification, all other terms and conditions remain unchanged.

                                               *** END OF NARRATIVE A 009 ***

PROGRAM:  Family of Interim Armored Vehicles

1.  This Modification 07 to Delivery Order 0002 under Requirements Contract DAAE07-00-D-M051 provides notice to the contractor that the

Government hereby terminates a portion of the performance of work under Delivery Order 0002 in accordance with FAR Clause 52.249-2

entitled "Termination for the Convenience of the Government (Fixed-Price) (SEP 1996).

2.  On 20 Jul 01, the Contracting Officer issued a Stop Work Order on the requirements specified in Paragraphs 3.1.1.1.2.1.3,

3.1.1.1.2.1.3.1, and 3.1.1.1.2.1.3.2 of the Engineering Squad Vehicle (ESV) Performance Specification Number 2000.6.  This partial

termination for convenience notification constitutes the Contracting Officers response concluding the work required for the

Specification paragraphs identified in this termination notice.

3.  The performance of work specified in the Engineering Squad Vehicle (ESV) Performance Specification Number 2000.6 Paragraphs

3.1.1.1.2.1.3, 3.1.1.1.2.1.3.1, and 3.1.1.1.2.1.3.2 is hereby terminated, effective the date of this Modification 07.  The portion of

work terminated under the ESV Performance Specification, Number 2000.6, is as follows:

    "3.1.1.1.2.1.3  Mine Detection Device.  The ESV shall be integrated with available or emerging mine detection devices to provide

mine detection and mine location capability during route clearance operations."

    "3.1.1.1.2.1.3.1  Weight.  Weight of Mine Detection system shall not exceed weight handling capabilities of host vehicle."

    "3.1.1.1.2.1.3.2  Human Factors.  Mine detection system shall not obstruct driver's field of vision unacceptably, nor the vehicle

occupants' ingress/egress."

4.  Upon receipt of this notice, the contractor shall immediately proceed with the following obligations, regardless of any delay in

determining or adjusting any amounts due under this clause:

    a.  Continue the stop work on the ESV mine detection devices as previously directed by the Contracting Officer on 20 Jul 01.

    b.  Place no further subcontracts or orders for materials, services, or facilities, except as necessary to complete the continued

portion of the contract.

    c.  Terminate all subcontracts to the extent they relate to the work terminated.

    d.  Complete the performance of the work not terminated.
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    e.  Take any action necessary for the protection and preservation of the property related to this contract that is in the possession

of the contractor and in which the Government has or may acquire an interest.

    f.  Submit complete termination inventory schedules no later than 120 days from the effective date of termination.

    g.  Promptly submit a final termination settlement proposal.

5.  Except as specifically stated above, all other terms and conditions of Delivery Order 0002 remain unchanged and in full force and

effect.

                                               *** END OF NARRATIVE A 010 ***

a. The purpose of this modification is to change the contractor's address as follows:

   Street Address:

   GM GDLS Defense Group L.L.C.

   14920 Twenty-three (23) Mile Road

   Shelby Township, MI 48315

   Mailing Address:

   GM GDLS Defense Group L.L.C.

   P O Box 2055

   Warren, MI 44090-2055

b. The obligated amount remains unchanged.

                                               *** END OF NARRATIVE A 011 ***

PROGRAM:  FAMILY OF INTERIM ARMORED VEHICLES

1.  This bilateral Modification 09 to Delivery Order 0002 under Requirements Contract DAAEO7-00-D-M051 is a change

order.

2.  Pursuant to clause I.73 of the Requirements Contract entitled, "Changes-Fixed Price", FAR 52-243-1, August 1987,

the Government authorizes the Contractor to integrate the M88 Automatic Chemical Agent Detector Unit into 167 Infantry

Carrier Vehicles (ICVs), 66 Reconnaissance Vehicles (RVs), 51 Mortar Carrier Vehicles (MCs), 40 Commander's Vehicles

(CVs), 27 Fire Support Vehicles (FSVs), 22 Engineer Squad Vehicles (ESVs), 27 Medical Evacuation Vehicles (MEVs), and

52 Anti-Tank Guided Missile Vehicles (ATGMs).

3.  The contractor shall incorporate the M88 inside the vehicles with exterior sampling capability.  The M88 (less

the battery pack) will be provided to the contractor as Government Furnished Material (GFM).  The contractor shall

integrate the M88 into the ICVs, RVs, MCs, CVs, FSVs, ESVs, MEVs, and ATGMs in the quantities listed above, provide

mounting provisions, vehicle power, FBCB2 integration, remote alarm, and a vapor transfer system.  After integration

is completed, the ICVs, RVs, MCs, CVs, FSVs, ESVs, MEVs and ATGMs shall perform in accordance with the requirements

in the IAV Performance Specification 2000.1, paragraph 3.1.1.4.2.4.1 as revised in Delivery Order 0001, Modification

20.

4.  The period of performance for this effort will begin the date this Modification 09 is signed and will be completed

by 01 Mar 2003.  Production incorporation for this change is estimated at vehicle 143.  In-field installation will
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occur at Fort Lewis for vehicles 1 through 142.

5.  Costs associated with the application for Army/NRC licenses or permits related to handling or storage of the M88

Detector at GM Defense and GDLS facilities are not included in this modification.  Additionally, material handling

and training costs associated with designating the M88 as GFM are not included in this modification.

6.  CLIN 9000AA is hereby established and added to Section B of this Delivery Order.

7.  The following clauses apply to this delivery order:

    FAR 52.216-24       Limitation of Government Liability

    FAR 52.216-26       Payments of Allowable Costs before Definitization

    DFARS 252.217-7027  Contract Definitization

8.  The definitized contract is planned to be firm-fixed-price with the definitization schedule as listed in

Clause I.1, DFARS 252.217-7027 entitled "Contract Definitization" of this Modification 09.

9.  The contractor agrees to accomplish this effort at a Not-To-Exceed Ceiling Price of $8,098,654.00.  This ceiling

price includes the retrofit costs for the ICVs, RVs, CVs and MCs that will have been delivered prior to production

cut-in.

10. The limitation of government liability amount is $4,049,327.00.

11. The total amount funded for this effort is $4,049,327.00.

12. The total amount obligated for Delivery Order 0002 is increased by 4,049,327.00.

13. Except as specifically stated above, all other terms and conditions of Delivery Order 0002 remain unchanged and

in full force and effect.

                                               *** END OF NARRATIVE A 012 ***

PROGRAM: FAMILY OF INTERIM ARMORED VEHICLES

1. Modification 11 to Delivery Order 0002 is a bilateral modification under requirements contract DAAEO7-00-D-M051.

2. The purpose of this modification is to incorporate a mechanized litter lift system into the Medical Evaluation Vehicle, pursuant to

the following:

a. FAR clause 52.243-1 Changes-Fixed Price, August 1987, contained in the contract.

b. The Medical Evacuation Vehicle (MEV) Performance Specification 2000.8 Access, paragraph  3.1.1.1.2.2.11 (contained in the contract).

3. The mechanized litter lifting system shall meet the following performance requirements, which are hereby incorporated into Delivery

Order 0002, and will be incorporated into the MEV Performance Specificaiton No. 2000.8 of the requirements contract and Delivery Order

0001 by subsequent modifications.

3.1.1.2.2.11.1 Litter System.  The system shall provide electronically powered litter pans on which the litters lie.  The

system shall be capable of raising and lowering a patient into the upper bearth position in 15 seconds or less.  The lift

system shall not contact the canvas section of a NATO standard litter.  The system shall have a manual lock to prevent

inadvertant lowering of the upper litter.  The litter system shall have a backup mechanical means of raising and lowering

the litter pans (by a 5th percentile female soldier) if the electrial system fails.

3.1.1.2.2.11.2 Litter Loading.  The majority of the physical effort required must be conducted on the vehicle ramp.  The

loading system shall not require a soldier to carry a litter into the vehicle interior of the MEV.

4. The parties agree that the government will only provide an equitable adjustment for the difference between a fully compliant design

(as the baseline for calculating any delta) and the mechanized litter lift system with performance enhancements above the contractual

baseline.

5. Based on the conditions set forth herein, the contractor is hereby authorized to proceed to integrate the mechanized litter lift

system under Delivery Order 0002.
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6. The development portion of this effort is addressed in Delivery Order 0001, Modification 22.

7. The integration of the mechanized litter lift loading system shall be incorporated into the first MEV vehicle and subsequent vehicles

in accordance with the contract vehicle delivery schedule.

8. The following clauses apply to this delivery order:

FAR 52.216-24 Limitation of Government Liability

FAR 52.216-26 Payments of Allowable Costs before Definitization

DFARS 252.217-7027 Contract Definitization

9. CLIN 0701AA is hereby established and added to Section B of this delivery order.

10. The contractor agrees to accomplish this effort at a Not-To-Exceed (NTE) Ceiling Price of $2,003,400.00. The definitized contract is

planned to be firm-fixed-price with the definitization schedule as listed in Clause I.1, DFARS 252.217-7027 entitled "Contract

Definitization" of this Modification 11.

11. The limitation of government liability amount is $1,001,700.

12. The total amount funded for this effort is $1,001,700.

13. The total amount obligated for Delivery Order 0002 is increased by $1,001,700.

14.  Except as specifically stated herein, all terms and conditions of Delivery Order 0002 remain unchanged and in full force and

effect.

                                               *** END OF NARRATIVE A 013 ***

PROGRAM:  FAMILY OF INTERIM ARMORED VEHICLES

1.  This bilateral Modification 12 to Delivery Order 0002 under Requirements Contract DAAEO7-00-D-M051 is a change order.

2.  Pursuant the clause of the Requirements Contract entitled, "Changes-Fixed Price", FAR 52-243-1, August 1987, the Government

authorizes the Contractor to integrate the Attendant's Seat into the Medical Evacuation Vehicle (MEV)  in accordance with the following

changed requirement to the MEV Performance Specification 2000.8, paragraph 3.1.1.1.2.2.2, which says "The MEV shall have an  accessible

attendant's  seat that will allow the attendant to change position and visually monitor all patients, the oxygen cylinders gauges, and

vital signs monitors while the vehicle in motion."  This change covers the price of having the attendant's seat capable of permitting

the attendant to change position and visually monitor all patients' oxygen cylinders gauges  and vital signs monitors while the vehicle

is in motion."  The original specification requirement required only that the attendant's  seat provide the attendant the capability of

changing position and visually  monitoring all patients while the vehicle is in motion."

3. The development portion of this effort is addressed in Delivery Order 0001, Modification 29.

4.  Under the current contract delivery schedule, the integration of the Attendant's  Seat shall be incorporated into the 8th  MEV

vehicle and subsequent vehicles in accordance with the contract  vehicle delivery schedule.  The contractor shall provide a retrofit

plan to incorporate the integration of the Attendant's  Seat  into the vehicles 1-7.  In the event that the Contingency  Force Schedule

is adopted, the integration of the Attendant's Seat shall be incorporated into the 1st MEV vehicle and subsequent vehicles in accordance

with the Contingency Force vehicle delivery schedule.

5.  The following clauses apply to this delivery order:
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    FAR 52.216-24       Limitation of Government Liability

    FAR 52.216-26       Payments of Allowable Costs before Definitization

    DFARS 252.217-7027  Contract Definitization

6.  CLIN 0701AB is hereby established and added to Section B of this delivery order.

7.  The definitized contract is planned to be firm-fixed-price with the definitization schedule as listed in Clause I.1, DFARS 252.217-

7027 entitled "Contract Definitization" of this Modification 12.

8.  The contractor agrees to accomplish this effort at a Not-To-Exceed Ceiling Price of  $59,940.00.

9.  The revision to the Requirements contract, MEV 2000.8  Performance Specification 3.1.1.1.2.2.2 Attendant's  Seat will be revised in

the near future.

10.  The limitation of government liability amount is  $29,970.00.

11. The total amount funded for this effort is  $29,970.00.

12. The total amount obligated for Delivery Order 0002 is increased by  $29,970.00.

13. As a result of this modification, the value of the contract is increased by $ 29,970.00.

14. Except as specifically stated above, all other terms and conditions of Delivery Order 0002 remain unchanged and in full force and

effect.

                                               *** END OF NARRATIVE A 014 ***

1.  This Modification 13 to Delivery Order 0002 is a bilateral modification.

2.  The purpose of this modification is the following:

a.  To reduce the number of ICV vehicles under CLIN 0001AA by one (1) from 143 to 142 and increase the number of CV vehicles

under CLIN 0600AA by one (1) from 40 to 41.

b.  To revise the delivery schedule for Delivery Order 0002 as provided on Attachment 1 to this modification.

3.  CLIN 0001AA and CLIN 0600AA are hereby revised as follows:

                                                               CLIN 0001AA

                        Recurring U/P    Non-Recurring U/P             Total U/P          Total CLIN Amount

Previous Quantity    143        $1,272,381.00       $144,380.00               $1,416,761.00         $202,596,823.00

Revised Quantity     142        $1,272,381.00       $145,390.00               $1,417,771.00         $201,323,482.00

Difference            -1                                                                           ($  1,273,341.00)

           CLIN 0600AA

                         Recurring U/P           Non-Recurring U/P       Total U/P          Total CLIN Amount

Previous Quantity    40          $1,325,407.00             $   25,440.00       $1,350,847.00           $54,033,880.00

Revised Quantity     41          $1,325,407.00             $   24,819.00       $1,350,226.00           $55,359,266.00

Difference           +1                                                                                $ 1,325,386.00

4.  CLIN 0002AA is hereby revised as follows as a result of the allocation of the non-recurring costs for the ICV over a smaller number

of vehicles:

Recurring Unit Price    Previous Non-Recurring U/P    Revised Non-Recurring U/P      Difference           Revised Unit Price

$1,272,381.00                $144,380.00                   $145,390.00               $1,010.00              $1,417,771.00

5.  The delivery schedule is hereby revised to the schedule provided on Attachment 1 to this modification.

6.   As a result of this modification, the contract amount is increased by $53,055.00.
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7.  Except as stated above, all other terms and conditions of the contract remain unchanged and in full force and effect.

                                               *** END OF NARRATIVE A 015 ***

1.  This Modification 15 to Delivery Order 0002 is a bilateral modification.

2.  The purpose of this modification is to incorporate a Government/Contractor agreement for the clean up of Hexavalent Chromium and/or

Cadmium used in the production of vehicles and vehicle components under Delivery Orders 0002, 0003 and 0005 of Requirements Contract

DAAE07-00-D-M051.  The Government agrees to fund on a Cost, No Fee basis the correction of deficiencies for environmental issues related

to Hexavalent Chromium and/or Cadmium hardware produced under Delivery Orders 0002, 0003 and 0005.  As consideration, the Contractor

agrees to permanently drop and forego any and all claims for an equitable adjustment related to the delay in performance due to the Stop

Work Order issued in response to the GAO protest.

3.  The contractor agrees to take the following corrective actions related to environmental issues under Delivery Orders 002, 0003 and

0005:

    a.  The contractor shall either remove and repaint, or replace all components with Hexavalent Chromium and/or Cadmium.

    b.  The contractor shall dispose of the Hexavalent Chromium and/or Cadmium removed from the vehicles and/or its components in

accordance with applicable   environmental laws and regulations.

   c.  The contractor shall replace all Cadmium fasteners prior to first Vehicle DD250.

    d. The contractor shall assure that all hardware that is not corrected will be segregated, destroyed/disposed of in accordance with

applicable environmental law and regulations.  The contractor shall notify the Government no later than seven (7) days prior to

destruction/disposal so that a Government representative may witness the destruction/disposal.

    e.  In accordance with paragraph C.3.10.1, the Contractor shall develop a Hazardous Material Program/Plan specifically addressing

Hexavalent Chromium and Cadmium.  This plan shall include the requirement to look for and identify additional substitutes or

replacements for parts containing Hexavalent Chromium and/or Cadmium and provide a plan for cutting them into production.   This does

not relieve the Contractor of the requirement to comply with the requirements of C.3.10.1 relative to other hazardous materials.

    f.  The contractor shall also submit a report in accordance with CDRL A037, which is attached to this modification.  This report

shall include, at a minimum, a list of all parts reworked, as well as when the rework was completed.  The report shall also include a

list of parts disposed of and the disposal method.

    g.  The contractor shall ensure that the hardware has been corrected or replaced by vehicle 138 unless there are no known

alternatives.  The Government will consider a waiver in these situations on a case by case basis.  Vehicles 1-137 shall be cleaned

up/retrofitted at the direction of the Government.  The Government agrees to pay for the clean up/retrofit activities and the contractor

agrees to perform the clean up/retrofit activities under a future contract modification on a Cost No Fee basis.

4.  The Government agrees to pay for the corrective actions as stated in paragraph 3. (a. through d.) above on a Cost, no Fee basis.

Funding of $3,500,000.00 is hereby provided for that effort and has been allocated to newly established CLIN 9002AA.

5.  As a result of this modification, the contract amount is increased by $3,500,000.00.

6.  The contractor hereby releases the Government from any and all claims for adjustment which they may have had with respect to the

Stop Work Order issued as a result of the GAO Protest.

7.  Except as stated above, all other terms and conditions of the contract remain unchanged and in full force and effect.

                                               *** END OF NARRATIVE A 016 ***

1.  This modification 17 to Delivery Order 0002 is a bilateral modification.

2.  The purpose of this modificaiton is to revise the delivery schedule for the MC and ICV vehicles for the months of March and April

2002 as follows:

                       March 2002                            April 2002

                 Current         Revised              Current          Revised

ICV                12              16                   28               24

MC                  5               1                    4                8

3.  The contract price is neither increased nor decreased as a result of this modification.
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4.  Except as stated above, all other terms and conditions of the contract remain unchanged and in full force and effect.

                                               *** END OF NARRATIVE A 018 ***

PROGRAM:  Family of Interim Armored Vehicles

1.  This Modification 30 to Delivery Order 0002 under Requirements Contract DAAE07-00-D-M051 is a supplemental agreement.

2.  Conditional Acceptance.  The purpose of this modification is to establish the parameters for conditional acceptance of two (2)

Infantry Carrier Vehicles (ICV) Contractor Serial Numbers ICV-0016 and ICV-0018.

3. Baseline Configuration.  The baseline configuration for the ICVs presented for acceptance not later than 31 March 2002 were

manufactured to the contractor's General Assembly ICV Part Number 10651420-011 (12479551), Dated 20 February 2002.

4.  Configuration Management.  The contract provisions of C.2.8, C.3.5 and, for any unique/new items developed under Delivery Order 0001

applicable to the ICV, C.5.5 are waived for the vehicles covered by this modification.  This waiver of the Configuration Management

requirements is conditioned on the following:

    a.  Software Licenses. The Contractor shall be responsible for acquiring the required production related software licenses for the

family of IAV vehicles and all ancillary equipment for all vehicles delivered. The term "ancillary support equipment" includes, but is

not limited to, training equipment, test equipment, and loader/verifiers and/or security devices, if applicable.  Any software changes

introduced unilaterally by the contractor shall be compatible with all previously produced vehicle or ancillary support equipment

configurations.

    b.  CR/ECOs.  Changes (Change Requests (CR), Engineering Change Orders (ECO), Waivers and Deviations) to the contractor's baseline

configuration referenced in paragraph 3 above may be made by the contractor, provided the changes meet the requirements of the contract,

the ICV Performance Specification, and any Interface Control Documents related to Government Furnished Material.

        1)  The contractor shall provide all contractor generated changes (CRs/ECOs) processed since the baseline configuration was

established.  The changes shall be provided for Government review in accordance with the contract requirements identified in C.2.6

Contractor Integrated Data Service (CIDS) and Integrated Data Environment (IDE). The Government shall be allowed to electronically

access the Contractor's Change Management data process.   Until an automatic notification process and Government access are automated

and functional, the changes shall be provided and reviewed in meeting/conference forum to be agreed to by the parties.

        2)  The previously established Joint Contractor-Government Configuration Management (CM) Team shall review and establish a

contractually compliant CM process.  The team will analyze any disconnects between the contractual requirements and the contractor's

standard practices and provide a corrective action plan identifying the steps they will implement to bring their process into full

contractual compliance.  They will brief the PCO on the results/findings NLT 29 March 2002.

        3)  Delivery Team Meetings.  The parties shall participate in joint contractor-Government Delivery Team Meetings formatted to

coordinate the resolution of production, performance, and vehicle configuration issues.  The PCO will designate a Government

representative to coordinate with the contractor for a weekly meeting. The contractor shall identify a mutually agreeable time, date and

meeting format.

5.  The contract provisions of C.3.10 are waived for the vehicles covered by this modification subject to the following conditions:

    a.  The contractor complies with requirements covered by previous modifications to correct and retrofit any cadmium or  Hexavalent

Chromium coated or treated parts in the vehicles covered by this modification. (Reference contractor waivers W-BCT-0002, W-BCT-0004, and

W-BCT-0005 R1).

    b.  The contractor provides a list of cadmium and hexavalent chromium treated parts specific to each of the vehicles accepted

herein.  The lists will be included in the contract file and will be used for corrective action tracking until all parts have been

cleaned up and retrofitted or identified/supported as parts without any technically acceptable alternatives.

6.  The contractor has an affirmative obligation to provide notice to the Government of any failures, defects (excluding minor defects)

or deficiencies in parts, components or assemblies provisionally released.  The contractor shall promptly notify the Government of any

failure, defect, or deficiency noted during contractor testing. The contractor assumes total responsibility to timely correct any

failures to meet the contract requirements. For vehicles accepted but not yet shipped, the contractor shall correct the

hardware/software by removal of deficient components and reinstallation of approved hardware/software. If the vehicle has been shipped,

 13 190

DAAE07-00-D-M051/0002
REPRINT

GM GDLS DEFENSE GROUP L.L.C.



CONTINUATION SHEET
Reference No. of Document Being Continued     Page        of

Name of Offeror or Contractor:

PIIN/SIIN MOD/AMD

correction/reinstallation of the hardware/software shall be at Government direction. In the event, the Government elects to make its own

correction/installation of any deficiencies after delivery/shipment, it shall be entitled to an equitable adjustment of the contract

prices.

7.  The Government will use the conditionally accepted ICV Final Inspection Record (FIR), Revision B, dated 27 February 2002, to inspect

the ICVs delivered in March 2002.

8.  Pursuant to the FIR identified in paragraph 7 above, the subject ICVs will be conditionally accepted.   These vehicles will be

conditionally accepted until all terms of acceptance, including but not limited to those listed in this modification, are fulfilled.

This conditional acceptance shall not relieve the Contractor from complying with all requirements of the terms and conditions of the

contract.

    a. Hardware/Parts Shortages.  The parts and hardware shortages for each vehicle are identified in Attachment A which is incorporated

into this modification by reference.  The parts and hardware shortages shall be installed on the vehicles, at a location specified by

the Government. The installation is subject to Government inspection and acceptance.  This condition will be met upon Government

verification that the installation has been satisfactorily accomplished.

    b.  Contractor Waivers to the Contractor's Baseline Configuration.  The Government conditionally accepts vehicles pending

resolution/correction of the following Contractor waivers to the ICV Configuration Baseline and/or Performance Specification

requirements identified herein:

        1)  The Alternator failure indicator.  (Reference Contractor Waiver W-BCT-0007 R2)

        2)  The Power Pack Interface (PPI) software/hardware issues. (Reference Contractor Waiver W-BCT-0008 R2)

        3)  The Climate Control Unit (CCU) power moding issues. (Reference Contractor Waiver W-BCT-0009 R2)

        4)  The Gauge Cluster Unit (GCU) intermittent lock-up software moding issue.  (Reference Contractor Waiver W-BCT-0010 R2)

        5)  The ICV General Assembly - Waiver Attachment A addresses the open issues and Waiver Attachment B addresses the retrofit

plan.  (Reference Contractor Waivers W-BCT/ICV-0016 and W-BCT/ICV-0018)

        6)  Waiver to Performance Specification Paragraph 3.1.1.10.3.1 entitled "Exterior Lighting".  (Reference Contractor Waiver W-BCT-

0021)

        7)  The Height Management System.  The Government waives the portion of the FIR which concerns the vehicle Height Management

System (HMS) initiation cycles required to attain the proper leveling position of the vehicle.  The contractor and Government shall

review the HMS leveling process to resolve the ambiguity of the number of cycles required.  Upon conclusion, the Government will

consider a clarification and update to the FIR concerning the number of cycles permitted and the contractor shall update all technical

manuals, to include the operator's manual, to reflect any revised operational procedures as deemed appropriate.

    c.  Execution of the retrofit plan per the steps, procedures and schedule identified in Attachment B which is incorporated into this

modification by reference.

9.  The parties agree to reduce the unit price of each of the two (2) vehicles presented for acceptance by $108,198 prior to liquidation

of progress payments) pending mutual resolution of warranty and related provisions, and production verification test provisions.  The

parties agree to resolve any open Performance Specification issues, revise/clarify the specification, and address open compliance

elements under discussion.

10. The Government will withhold $279,130 per vehicle (after the liquidation of progress payments) for all of the items addressed above

in Paragraph 8 of this modification.

    a.  Upon installation of the Armor (Issue Number 5 on Attachment A to Waiver W-BCT/ICV-0016 and W-BCT/ICV-0018), the contractor may

invoice for the total amount of the withhold due to the Armor shortage ($72,244 per vehicle).  The release of the withhold is subject to

Government inspection and acceptance of the armor.  This condition will be met upon Government verification that the installation has

been satisfactorily accomplished.

    b.  Upon installation of the Remote Weapon Station (RWS) (Issue Numbers 163 and 226 on Attachment A to Waiver W-BCT/ICV-0016 and W-

BCT/ICV-0018), the contractor may invoice for $119,494 per vehicle of the total amount withheld due to the RWS shortage.  This partial

release of the withhold is subject to Government inspection and acceptance of the RWS installation.  This condition will be met upon

Government verification that the installation has been satisfactorily accomplished.  The remainder continues to be withheld until the

contractor's RWS product qualification testing is successfully completed.

11.  Shipping instructions applicable to this conditional acceptance are provided in Section B of this modification.
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12.  As a result of this modification, the total price of Delivery Order 0002 is reduced by $216,396.  Except as specifically stated

above, all other terms and conditions of Delivery Order 0002 remain unchanged and in full force and effect.

                                               *** END OF NARRATIVE A 022 ***

1. This Modification 22 to Delivery Order 0002 under Requirements Contract DAAE07-00-D-M051 is a unilateral action.

2. The purpose of this modification is to provide shipping instructions as follows:

   a. Ship three (3) each Infantry Carrier Vehicles (ICV) under CLIN 0001AA to Aberdeen Test Center.

   b. Ship one (1) each ICV under CLIN 0002AA to Aberdeen Test Center.

3. As a result of this Modification 22, the price of Delivery Order 0002 is neither increased nor decreased.  Except as specifically

stated above, all other terms and conditions of the Delivery Order remain unchanged and in full force and effect.

                                               *** END OF NARRATIVE A 023 ***

Program:  Family of Interim Armored Vehicles

1.  This Modfication 24 to Delivery Order 0002 under Requirements Contract DAAE07-00-D-M051 is a supplemental agreement.

2.  The purpose of this modification is to

    a.  Revise the F.O.B. point from Origin to Destination for one (1) Infantry Carrier Vehicle

    b.  Revise the delivery date of one (1) Infantry Carrier Vehicle from 28 Feb 02 to 11 Mar 02.  The vehicle affected is number

BCT/ICV-0011.

3.  As a result of this revision, the following clauses are added to this Delivery Order 0002 expressly and solely for the delivery of

vehicle number BCT/ICV-0011:

    a.  FAR Clause 52.247-34 entitled "F.O.B. Destination"

    b.  FAR Clause 52.247-48 entitled "F.O.B. Destination-Evidence of Shipment"

4. CLIN 0001AA is reduced by 1 vehicle from 142 to 141 and CLIN 0001AC is hereby established for 1 vehicle which shall be FOB

Destination.

4. The delivery schedule is hereby revised to the schedule provided on Attachment 1 to this modification.

5.  As a result of this Modification 24, the price of Delivery Order 0002 is neither increased nor decreased.  Except as specifically

stated above, all other terms and conditions of the contract remain unchanged and in full force and effect.

                                               *** END OF NARRATIVE A 025 ***

1.  This is a bi-lateral modification 08 to delivery order 0002, contract DAAE07-00-D-M051.

2.  The contract provisions of C.3.10 and C.5.13 are waived for the vehilces covered by this modification.  The contractor is authorized

to utilize hexavalent chromium during the paint pre-treatment process and utilize cadmium for the following vehicles only:

     ICV 0001 - 0076

     CV  0001 - 0021

     MCV 0001 - 0043

     RV  0001 - 0005
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3.  The contractor is authorized to utilize hexavalent chromium behind the spall liner on ICV 001 and ICV 006.

4.  The contractor shall identify from its master database a list by component and vehicle configuration identifying all individual

componenents items containing hexavalent chromium or cadmium.  The list shall be pasted/inserted into the vehicle RPSTL as part of in

field installation DD250.  This list will be updated in accordance with CDRL A018.

5.  Additionally, the contractor shall identify and provide a seperate spreadsheet under CDRL A044.  This spreadsheet shall identify all

components containing hexavalent chromium and cadmium specific to each vehicle.  This spreadsheet will be updated to document the phased

reduction on each vehicle.

6.  The contractor shall insert a warning notification in the vehicle Technical Manuals alerting maintenance personnel to use

appropriate precautions and protective equipment prior to conducting maintenance and disposal operations on hexavalent chromium and

cadmium coated parts listed in the vehicle RPSTL.

7.  The contractor shall add a decal or other permanent marker to ICV 001 and ICV 006 stating that if the spall liner is serviced or

maintained using a torch or high concentration of heat that the Project Manager, Brigade Combat Team be contacted prior to

maintenance/modification actions for additional guidance.

8.  Above changes are incorporated at no adjustment to contract price.

9.  All other terms and conditions remain unchanged.

                                               *** END OF NARRATIVE A 027 ***

1.  This is a bi-lateral modification, 14, to delivery order 0002, contrct DAAE07-00-D-M051.

2.  Modification 08, issued on 28 Feb 2002 narrative is changed.  Where ever RPSTL is used, substitute "appendix to Maintenance Manual".

3.  Specific paragraphs 3 and 5 are changed to read as follows:

The contractor shall identify from its master database a list by component and vehicle configuration identifying all individual

componenets items containing hexavalent chromium or cadmium.  The list shall be inserted into the Maintenance Manual, as a seperate

appendix.  This list shall be updated in accordance with CDRL A018.

The contractor shall insert a warning notification in the vehicle Technical Manuals alerting maintenance personnel to use appropriate

precautions and protective equipment prior to conducting maintenance and disposal operations on hexavalent chromium and cadmium coated

parts listed in the appendix to the Maintenance Manual.

4.  Above changes are incorporated at no adjustment to contract price.

5.  All other terms and conditions remain unchanged.

                                               *** END OF NARRATIVE A 028 ***

PROGRAM:    FAMILY OF INTERIM ARMORED VEHICLES

1.  Modification 16, Delivery Order 0002 is a bilateral delivery order to Requirements Contract DAAE07-00-D-M051.

2.  The purpose of this modification is to incorporate the following configuration changes into the Fiscal Year 2001 vehicles at the Not

to Exceed (NTE) prices:

     a. Command, Control, Communication                      NTE:        $9,160,320.00

        Surveillance, and Reconnaissance(C4ISR)              Obligated:  $2,290,080.00

This NTE is for the hardware and labor costs associated with the Command, Control, Communications,  Computers, Intelligence,

Surveillance and Reconnaissance (C4ISR) IBCT System Architecture (SA) Version  1.1 to implement  System Architecture (SA) Version  3.0

(Vehicle Diagrams Version 1.3).  This NTE applies to the following vehicles: 41 CV, 27 MEV 51 MC and 66 RV.
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     b. Revised Load Lists for the RV, CV, ATGM and ESV      NTE:        $  400,000.00

                                                             Obligated:  $  200,000.00

The Load List changes for the RV, CV, ATGM, ESV, MEV, MC and FSV that were incorporated by Modifications 08, 12 and 13 to Delivery Order

0001 are hereby incorporated into this Delivery Order 0002. This NTE is for the hardware and labor costs associated with changes to the

RV, CV, ATGM, and ESV Load Lists.  The MEV, MC and FSV revisions are incorporated at no additional cost.  This NTE applies to the

following vehicles: 66 RV, 41 CV, 52 ATGM, and 22 ESV.

     c. Revised Load List for the ICV                        NTE:        $ 96,192.00

                                                             Obligated:  $ 48,096.00

The Load List changes for the ICV that were incorporated by Modification 08 to Delivery Order 0001 are hereby incorporated into this

Delivery Order 0002.  This NTE is for the hardware and labor costs associated with changes to the ICV Load List  This NTE applies to the

following vehicles: 166 ICV.

     d. Javelin                                              NTE:        $ 199,565.00

                                                             Obligated:  $  99,783.00

This NTE is for the hardware and labor costs associated with moving the two (2) Javelin missiles and two (2) AT4s from the exterior to

within the interior of the ICV. This NTE applies to the following vehicles: 166 ICV.

     e. ESV Through Connector                                NTE:        $  39,094.00

                                                             Obligated:  $  19,547.00

This NTE is for the hardware and labor costs to add a through connector with interior harness to the ESV to facilitate control of the

trailer mounted munitions from inside the ESV. This change will be incorporated into the first vehicle.  This NTE applies to following

vehicles: 22 ESV.

    f. Additional Seat (6th Seat) for the CV                 NTE:        $ 229,190.00

                                                             Obligated:  $ 114,595.00

This NTE is for the hardware and labor costs to add an additional seat (6th Seat) for the CV. The additional seat (6th Seat) will be

incorporated into the vehicle as a field retrofit at Fort Lewis for the first Brigade.  The seat is identical in form and location to

the ICV right-side Jump Seat.  This NTE applies to following vehicles: 41 CV.

3.  The following three (3) actions include downward adjustments applicable to the Fiscal Year 2001 vehicles whose prices are not yet

finalized.

     a. Downward Adjustment-Cupola for the RV

This is a downward adjustment for the hardware and labor costs associated with the changes in the sensor suite for the RV, including but

not limited to the deletion of the Remote Weapon Station (RWS).

     b. Downward Adjustment-Cupola for the FSV

This is a downward adjustment for the hardware and labor costs associated with the changes in the sensor suite for the FSV, including

but not limited to the deletion of the Remote Weapon Station (RWS).

     c. Downward Adjustment-Mine Detection Equipment for the ESV.

This is a Downward Adjustment for the deletion of the Mine Detection Equipment for the ESV.

4.  Section B of this delivery order reflects CLIN 9001AA which includes the undefinitized configuration changes.

5.  The following clauses apply to the undefinitized changes provided in paragraphs 2 and 3 of this delivery order:

    FAR 52.216-24      Limitation of Government Liability

    FAR 52.216-26      Payments of Allowable Costs before Definitization

    DFARS 52.216-7027  Government Definitization
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6.  The Limitation of Government Liability is currently 50.0% of the estimated ceiling price applicable to all undefinitized actions

listed in paragraph 2 with the exception of 2(a) C4ISR which is funded at 25%.  Upon receipt of a qualifying proposal, the amount for

2(a) will be increased to 50.0%.  The contractor is authorized to provide individual proposals for each of the changes in paragraph

2(a), 2(b), 2(c), 2(d) and 2(f).

7.  The total amount obligated and the Limitation of Government Liability as result of this action is $2,772,101.00.

8.  Except as specifically stated above, all other terms and conditions of the contract remain unchanged and in full force and effect.

                                               *** END OF NARRATIVE A 029 ***

Program:  Family of Interim Armored Vehicles

1.  This Modification 29 to Delivery Order 0002 under Requirements Contract DAAE07-00-D-M051 is a unilateral action.

2.  The purpose of this modification is to correct the "Exception Data" narrative on SLINs 0001AC and 0001AD as follows:

    a.  The exception data narrative on SLIN 0001AC is revised to change the Vehicle Serial Number from ICV-013 to ICV-011.

    b.  The exception data narrative on SLIN 0001AD is revised to change the Vehicle Serial Number from ICV-011 to ICV-013.

3.  As a result of this Modification 29, the price of Delivery Order 0002 is neither increased nor decreased.  Except as specifically

stated above, all other terms and conditions of Delivery Order 0002 remain unchanged and in full force and effect.

                                               *** END OF NARRATIVE A 031 ***

Program:  Family of Interim Armored Vehicles

1.  This Modification 65 to Delivery Order 0002 under Requirements Contract DAAE07-00-D-M051 is a supplemental agreement.

2.  The purpose of this modification is to provide one (1) Reconnaissance Vehicle (RV) as Government Furnished Property (GFP) to the

contractor, pursuant to FAR Clause 52.245-2 entitled "Government Property (Fixed Price Contracts)(91-DEV-44)".  The RV GFP is provided

for use in the performance of the contractor's Logistics Demonstration in accordance with Contract Provision C.4.1.2.

3.  This modification neither increases nor decreases the price of Delivery Order 0002.  Except as specifically stated above, all other

terms and conditions remain unchanged and in full force and effect.

                                               *** END OF NARRATIVE A 032 ***

PROGRAM:  Family of Interim Armored Vehicles

1.  This Modification 39 to Delivery Order 0002 under Requirements Contract DAAE07-00-D-M051 is a supplemental agreement.

2.  Conditional Acceptance.  The purpose of this modification is to establish the parameters for conditional acceptance of three (3)

Infantry Carrier Vehicles (ICV).  The Contractor Serial Numbers are as follows:

    ICV-0015

    ICV-0019

    ICV-0026

3. Baseline Configuration.  The baseline configuration for the vehicles were manufactured in Anniston, Alabama to the contractor's

General Assembly ICV Part Number  10651420-011 (12479551) and Engineering Release Record (ERR) Number GDV0220, Dated 6 March 2002 with

the exceptions of the Engineering Change Orders outlined in Attachment C.  Attachment C is incorporated into this modification by

reference.

4.  Configuration Management.  The contract provisions of C.2.8, C.3.5 and, for any unique/new items developed under Delivery Order 0001

applicable to the ICVs, C.5.5 are waived for the vehicles covered by this modification.  This waiver of the Configuration Management
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requirements is conditioned on the following:

    a.  Software Licenses. The Contractor shall be responsible for acquiring the required production related software licenses for the

family of IAV vehicles and all ancillary equipment for all vehicles delivered. The term "ancillary support equipment" includes, but is

not limited to, training equipment, test equipment, and loader/verifiers and/or security devices, if applicable.  Any software changes

introduced unilaterally by the contractor shall be compatible with all previously produced vehicle or ancillary support equipment

configurations.

    b.  CR/ECOs.  Changes (Change Requests (CR), Engineering Change Orders (ECO), Waivers and Deviations) to the contractor's baseline

configuration referenced in paragraph 3 above may be made by the contractor, provided the changes meet the requirements of the contract,

the ICV Performance Specification, and any Interface Control Documents related to Government Furnished Material.

        1)  The contractor shall provide all contractor generated changes (CRs/ECOs) processed since the baseline configuration was

established.  The changes shall be provided for Government review in accordance with the contract requirements identified in C.2.6

Contractor Integrated Data Service (CIDS) and Integrated Data Environment (IDE). The Government shall be allowed to electronically

access the Contractor's Change Management data process.   Until an automatic notification process and Government access are automated

and functional, the changes shall be provided and reviewed in meeting/conference forum to be agreed to by the parties.

        2)  The Joint Contractor-Government Configuration Management (CM) Team has established a corrective action plan for the CM

process.  The contractor and the Government agree to execute a contract modification, not later than 15 May 2002, to clarify the CM

process.

        3)  Delivery Team Meetings.  The previously established joint contractor-Government Delivery Team shall coordinate the

resolution of production, performance, and vehicle configuration issues.

5.  The contract provisions of C.3.10 are waived for the vehicles covered by this modification subject to the following conditions:

    a.  The contractor complies with requirements covered by previous modifications to correct and retrofit any cadmium or  Hexavalent

Chromium coated or treated parts in the vehicles covered by this modification. (Reference contractor waivers W-BCT-0002, W-BCT-0004, and

W-BCT-0005 R1).

    b.  The contractor provides a list of cadmium and hexavalent chromium treated parts specific to each of the vehicles accepted

herein.  The lists will be included in the contract file and will be used for corrective action tracking until all parts have been

cleaned up and retrofitted or identified/supported as parts without any technically acceptable alternatives. In accordance with Contract

Data Requirements List (CDRL) Number A044, the contractor shall provide the vehicle specific lists within 30 business days of DD 250

approval.

6.  The contractor has an affirmative obligation to provide notice to the Government of any failures, defects (excluding minor defects)

or deficiencies in parts, components or assemblies provisionally released.  The contractor shall promptly notify the Government of any

failure, defect, or deficiency noted during contractor testing. The contractor assumes total responsibility to timely correct any

failures to meet the contract requirements. For vehicles accepted but not yet shipped, the contractor shall correct the

hardware/software by removal of deficient components and reinstallation of approved hardware/software. If the vehicle has been shipped,

correction/reinstallation of the hardware/software shall be at Government direction. In the event, the Government elects to make its own

correction/installation of any deficiencies after delivery/shipment, it shall be entitled to an equitable adjustment of the contract

prices.

7.  The vehicles will be conditionally accepted pending completion of the First Production Vehicle Inspection (FPVI). For any

discrepancy discovered during the completion of the FPVI, the contractor shall perform corrective action and/or retrofit of all ICVs

previously accepted.  The corrective action and/or retrofit of the vehicles shall be performed at a location specified by the

Government, at no additional cost to the Government.

8.  To inspect the vehicles covered by this modification, the Government will use the conditionally accepted Final Inspection Record

(FIR) ICV FIR Revision C, dated 8 March 2002.

9.  Pursuant to the FIRs identified in paragraph 8 above, the subject ICVs will be conditionally accepted.   These vehicles will be

conditionally accepted until all terms of acceptance, including but not limited to those listed in this modification, are fulfilled.

This conditional acceptance shall not relieve the Contractor from complying with all requirements of the terms and conditions of the

contract.

    a. Hardware/Parts Shortages.  The parts and hardware shortages for each vehicle are identified in Attachment A which is a part of

the contract file.  The contractor shall submit the vehicle specific Attachment A within 2 business days after the DD 250 approval.  The

parts and hardware shortages shall be installed on the vehicles, at a location specified by the Government. The installation is subject

to Government inspection and acceptance.  This condition will be met upon Government verification that the installation has been

satisfactorily accomplished.  The Attachment A addresses the open issues and Attachment B addresses the retrofit plan associated with

the vehicles referenced in paragraph 2 above.
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    b.  Contractor Waivers to the Contractor's Baseline Configuration.  The Government conditionally accepts vehicles pending

resolution/correction of the following Contractor waivers to the vehicles Configuration Baseline and/or Performance Specification

requirements identified herein:

        1)  The Alternator failure indicator.  (Reference Contractor Waiver W-BCT-0007 R2)

        2)  The Power Pack Interface (PPI) software/hardware issues. (Reference Contractor Waiver W-BCT-0008 R2)

        3)  The Climate Control Unit (CCU) power moding issues. (Reference Contractor Waiver W-BCT-0009 R3)

        4)  The Gauge Cluster Unit (GCU) intermittent lock-up software moding issue.  (Reference Contractor Waiver W-BCT-0010 R2)

        5)  Waiver to Performance Specification Paragraph 3.1.1.10.3.1 entitled "Exterior Lighting".  (Reference Contractor Waiver W-BCT-

0021)

        6)  The winch.  (Reference Contractor Waiver W-BCT-016)

        7)  The contractor's milestone schedule to attain an ISO compliant process for the Anniston facility is documented in Attachment

D which is incorporated into this modification by reference.

        8)  The vehicles manufactured in the Anniston facility will be conditionally accepted pending completion of final paint,

installation of stowage and decals.  The vehicles shall have final paint, stowage and decals completed/installed prior to vehicle

shipment.  Final paint application is delayed pending installation of the items identified in Attachment A.

    c.  Execution of the retrofit plan per the steps, procedures and schedule identified in Attachment B which is incorporated into this

modification by reference.

    d.  Height Management System (HMS).  The contractor shall submit the results/findings of the contractor's technical analysis to the

Government no later than 18 April 2002.  The contractor will install the revised HMS software, on a conditional basis, on ICV-0012 at

Aberdeen Proving Ground.  Pending successful completion of the exercises on ICV-0012 and provided the software is representative of

production version software, the contractor can release/install the revised HMS software in all vehicles previously conditionally

accepted and all vehicles to be presented for acceptance in the future.  In the event the HMS does not meet the requirements of the

contract, the contractor shall perform any corrective action and/or retrofit of the HMS, at a location specified by the Government, at

no additional cost to the Government.

10.  The parties agree to reduce the unit price of each of the vehicles presented for acceptance by $77,349 prior to liquidation of

progress payments) pending mutual resolution of warranty and related provisions, and production verification test provisions.  The

parties agree to resolve any open Performance Specification issues, revise/clarify the specification, and address open compliance

elements under discussion.

11. The Government will withhold $293,693 per vehicle (after the liquidation of progress payments) for all of the items addressed above

in Paragraph 9 of this modification.

    a.  Upon installation of the Armor on the vehicles, the contractor may invoice for the total amount of the withhold due to the Armor

shortage ($73,445 per vehicle).  The release of the withhold is subject to Government inspection and acceptance of the armor.  This

condition will be met upon Government verification that the installation has been satisfactorily accomplished.

    b.  Upon installation of the Remote Weapon Station (RWS) on the vehicles, the contractor may invoice for $119,644 per vehicle of the

total amount withheld due to the RWS shortage.  This partial release of the withhold is subject to Government inspection and acceptance

of the RWS installation.  This condition will be met upon Government verification that the installation has been satisfactorily

accomplished.  The remainder continues to be withheld until the contractor's RWS product qualification testing is successfully

completed.

12.  Shipping instructions.

    a.  Subsequent to vehicle inspection/acceptance, the vehicles will be shipped in place until the Armor and RWS are installed

satisfactorily.  Under no circumstances are the vehicles to be shipped to Fort Lewis without the Armor and RWS properly installed.

While the vehicles are shipped in place, the contractor shall be responsible for the cost, the security, and the maintenance of the

vehicles.  The Government will not incur any expense due to the shipment of the vehicles in place.

    b.  While the vehicles are shipped in place, the contractor may have access to the vehicles to install some of the hardware/parts

shortages addressed in Paragraph 9 above.

    c. In order to ensure the vehicle shipping height does not exceed 110 inches, the contractor shall stow and fold the RWS into its

transport position prior to shipping.
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    13.  As a result of this modification, the total price of Delivery Order 0002 is decreased by $232,047.  Except as specifically

stated above, all other terms and conditions of Delivery Order 0002 remain unchanged and in full force and effect.

                                               *** END OF NARRATIVE A 033 ***

1. This Modification 34 to Delivery Order 0002 under Requirements Contract DAAE07-00-D-M051 is a unilateral action.

2. The purpose of this modification is to provide shipping instructions as follows:

   a. Ship three (3) each Infantry Carrier Vehicles (ICV) under CLIN 0001AG to Aberdeen Test Center.

   b. Ship one (1) Infantry Carrier Vehicle (ICV) under CLIN 0002AA to Aberdeen Test Center.

3. As a result of this Modification 34, the price of Delivery Order 0002 is neither increased nor decreased. Except as specifically

stated above, all other terms and conditions of the Delivery Order remain unchanged and in full force and effect.

                                               *** END OF NARRATIVE A 036 ***

PROGRAM:  Family of Interim Armored Vehicles

1.  This Modification 36 to Delivery Order 0002 under Requirements Contract DAAE07-00-D-M051 is a supplemental agreement.

2.  Conditional Acceptance.  The purpose of this modification is to establish the parameters for conditional acceptance of one (1)

Mortar Carrier (MC) Vehicle, Contractor Serial Number MC-006.

3. Baseline Configuration. The baseline configuration for the MC Vehicle associated with this modification were manufactured to the

contractor's General Assembly MC Vehicle Part Number 12479554 and Engineering Release Record (ERR) Number GDV0230, Dated 6 March 2002

with the exceptions of the Engineering Change Orders outlined in Attachment C.  Attachment C is incorporated into this modification by

reference.

4.  Configuration Management.  The contract provisions of C.2.8, C.3.5 and, for any unique/new items developed under Delivery Order 0001

applicable to the MC Vehicles, C.5.5 are waived for the vehicles covered by this modification.  This waiver of the Configuration

Management requirements is conditioned on the following:

    a.  Software Licenses. The Contractor shall be responsible for acquiring the required production related software licenses for the

family of IAV vehicles and all ancillary equipment for all vehicles delivered. The term "ancillary support equipment" includes, but is

not limited to, training equipment, test equipment, and loader/verifiers and/or security devices, if applicable.  Any software changes

introduced unilaterally by the contractor shall be compatible with all previously produced vehicle or ancillary support equipment

configurations.

    b.  CR/ECOs.  Changes (Change Requests (CR), Engineering Change Orders (ECO), Waivers and Deviations) to the contractor's baseline

configuration referenced in paragraph 3 above may be made by the contractor, provided the changes meet the requirements of the contract,

the Performance Specification, and any Interface Control Documents related to Government Furnished Material.

        1)  The contractor shall provide all contractor generated changes (CRs/ECOs) processed since the baseline configuration was

established.  The changes shall be provided for Government review in accordance with the contract requirements identified in C.2.6

Contractor Integrated Data Service (CIDS) and Integrated Data Environment (IDE). The Government shall be allowed to electronically

access the Contractor's Change Management data process.   Until an automatic notification process and Government access are automated

and functional, the changes shall be provided and reviewed in meeting/conference forum to be agreed to by the parties.

        2)  The Joint Contractor-Government Configuration Management (CM) Team has established a corrective action plan for the CM

process.  The contractor and the Government agree to execute a contract modification, not later than 15 May 2002, to clarify the CM

process.

        3)  Delivery Team Meetings.  The previously established joint contractor-Government Delivery Team shall coordinate the

resolution of production, performance, and vehicle configuration issues.
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        4)  The contractor shall present a Mortar Carrier weight reduction management plan for Government review no later than April 15,

2002.  The plan shall include a list of candidates with estimated weight reductions.  The contractor shall augment the plan to include

the associated costs no later than May 20, 2002.

5.  The contract provisions of C.3.10 are waived for the vehicles covered by this modification subject to the following conditions:

    a.  The contractor complies with requirements covered by previous modifications to correct and retrofit any cadmium or  Hexavalent

Chromium coated or treated parts in the vehicles covered by this modification. (Reference contractor waivers W-BCT-0002, W-BCT-0004, and

W-BCT-0005 R1).

    b.  The contractor provides a list of cadmium and hexavalent chromium treated parts specific to each of the vehicles accepted

herein.  The lists will be included in the contract file and will be used for corrective action tracking until all parts have been

cleaned up and retrofitted or identified/supported as parts without any technically acceptable alternatives.

6.  The contractor has an affirmative obligation to provide notice to the Government of any failures, defects (excluding minor defects)

or deficiencies in parts, components or assemblies provisionally released.  The contractor shall promptly notify the Government of any

failure, defect, or deficiency noted during contractor testing. The contractor assumes total responsibility to timely correct any

failures to meet the contract requirements. For vehicles accepted but not yet shipped, the contractor shall correct the

hardware/software by removal of deficient components and reinstallation of approved hardware/software. If the vehicle has been shipped,

correction/reinstallation of the hardware/software shall be at Government direction. In the event, the Government elects to make its own

correction/installation of any deficiencies after delivery/shipment, it shall be entitled to an equitable adjustment of the contract

prices.

7.  The vehicles will be conditionally accepted pending completion of the First Production Vehicle Inspection (FPVI). For any

discrepancy discovered during the completion of the FPVI, the contractor shall perform corrective action and/or retrofit of all MC

Vehicles previously accepted.  The corrective action and/or retrofit of the vehicles shall be performed at a location specified by the

Government, at no additional cost to the Government.

8.  To inspect the vehicles covered by this modification, the Government will use the conditionally accepted Final Inspection Record

(FIR) MC Vehicle FIR, dated 6 March 2002.

9.  Pursuant to the FIR identified in paragraph 8 above, the subject MC Vehicle will be conditionally accepted.   These vehicles will be

conditionally accepted until all terms of acceptance, including but not limited to those listed in this modification, are fulfilled.

This conditional acceptance shall not relieve the Contractor from complying with all requirements of the terms and conditions of the

contract.

    a. Hardware/Parts Shortages.  The parts and hardware shortages for each vehicle are identified in Attachment A which is incorporated

into this modification by reference.  The parts and hardware shortages shall be installed on the vehicles, at a location specified by

the Government. The installation is subject to Government inspection and acceptance.  This condition will be met upon Government

verification that the installation has been satisfactorily accomplished.  The Attachment A addresses the open issues and Attachment B

addresses the retrofit plan associated with vehicle MC-0006.

    b.  Contractor Waivers to the Contractor's Baseline Configuration.  The Government conditionally accepts vehicles pending

resolution/correction of the following Contractor waivers to the vehicles Configuration Baseline and/or Performance Specification

requirements identified herein:

        1)  The Alternator failure indicator.  (Reference Contractor Waiver W-BCT-0007 R2)

        2)  The Power Pack Interface (PPI) software/hardware issues. (Reference Contractor Waiver W-BCT-0008 R2)

        3)  The Climate Control Unit (CCU) power moding issues. (Reference Contractor Waiver W-BCT-0009 R2)

        4)  The Gauge Cluster Unit (GCU) intermittent lock-up software moding issue.  (Reference Contractor Waiver W-BCT-0010 R2)

        5)  Waiver to Performance Specification Paragraph 3.1.1.10.3.1 entitled "Exterior Lighting".  (Reference Contractor Waiver W-BCT-

0021)

        6)  The winch.  (Reference Contractor Waiver W-BCT-016)

        7)  Reduced 120mm Round Stowage.  (Reference Contractor Waiver W-BCT-015 R1)

        8)  The contractor's milestone schedule to attain an ISO compliant process for the Anniston facility is documented in Attachment

D which is incorporated into this modification by reference.

    c.  Execution of the retrofit plan per the steps, procedures and schedule identified in Attachment B which is incorporated into this
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modification by reference.

    d.  Height Management System (HMS).  The contractor shall conduct a technical analysis of the HMS and submit the results/findings of

the technical analysis to the Government no later than 18 April 2002.  In the event the HMS does not meet the requirements of the

contract, the contractor shall perform any corrective action and/or retrofit of the HMS, at a location specified by the Government, at

no additional cost to the Government.

    e.  Appurtenance Welds.  The contractor shall conduct a technical analysis of the appurtenance welds installed on MC-0006 for

potential damage to the spall liner.  In the event it is determined that the spall liner repair is necessary, the contractor shall

repair the impacted areas of spall liner at no additional cost to the Government and at a location specified by the Government.

10.  The parties agree to reduce the unit price of each of the vehicles presented for acceptance by $74,982 prior to liquidation of

progress payments) pending mutual resolution of warranty and related provisions, and production verification test provisions.  The

parties agree to resolve any open Performance Specification issues, revise/clarify the specification, and address open compliance

elements under discussion.

11. The Government will withhold $328,073 per vehicle (after the liquidation of progress payments) for all of the items addressed above

in Paragraph 9 of this modification.

    a.  Upon installation of the Armor on the vehicles, the contractor may invoice for the total amount of the withhold due to the Armor

shortage ($73,445 per vehicle).  The release of the withhold is subject to Government inspection and acceptance of the armor.  This

condition will be met upon Government verification that the installation has been satisfactorily accomplished.

    b.  Upon installation of the Remote Weapon Station (RWS) on the vehicles, the contractor may invoice for $119,494 per vehicle of the

total amount withheld due to the RWS shortage.  This partial release of the withhold is subject to Government inspection and acceptance

of the RWS installation.  This condition will be met upon Government verification that the installation has been satisfactorily

accomplished.  The remainder continues to be withheld until the contractor's RWS product qualification testing is successfully

completed.

    c.  One (1) RWS shall be shipped to Aberdeen Proving Ground (APG) for use in the on-going RWS hardstand test activity.  The RWS

currently being used in the RWS hardstand test activity at APG, will be transferred to support the automotive performance test at APG.

Upon installation of the RWS in the hardstand (RWS unit received subsequent to 15 March 2002), the contractor may invoice for $119,494

of the total amount withheld.  This partial release of the withhold is subject to Government inspection and acceptance of the RWS

installation into the hardstand.  This condition will be met upon Government verification that the installation has been satisfactorily

accomplished.  The remainder continues to be withheld until the contractor's RWS product qualification testing is successfully completed

12.  Shipping instructions.

    a. In order to ensure the vehicle shipping height does not exceed 110 inches, the contractor shall stow and fold the RWS into its

transport position prior to shipping.

    b.  The shipping instruction applicable to this conditional acceptance modification are specified in Section B of this modification.

 The vehicle shipment shall occur no later than 17 April 2002.

13.  As a result of this modification, the total price of Delivery Order 0002 is reduced by $$74,982.  Except as specifically stated

above, all other terms and conditions of Delivery Order 0002 remain unchanged and in full force and effect.

                                               *** END OF NARRATIVE A 037 ***

1.  This modification 37 to Delivery Order 0002 is a bilateral agreement.

2.  The purpose of this modification is to incorporate CDRL A016, Safety Assessment Report (SAR), as revised by Modification P00021 of

the requirements contract.  The revisions are as follows:

a.  Revise the number of submissions from 1 draft and 1 final report to 1 draft and 1 final report per variant/configuration delivered.

b.  Revise the submission of the draft from 150 days after contract award to 90 days prior to commencement of government testing.

c.  Revise the submission of the final report from no later than 240 days after award of contract to 45 days prior to commencement of

government testing.

d.  Add the requirement that the Government provide comments to the contractor no later than 25 days after receipt of the draft by the

Government.
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3.  The contractor shall provide the government with a list of required GFI SARs.  The goverment shall provide the contractor with the

requested GFI SARs upon receipt of this list.  The contractor may incorporate these GFI SARs into the vehicle SAR in whatever format

they are received in.

4.  The attached revised CDRL A016 is hereby substituted for the CDRL A016 originally in the contract.

5.  The changes to the SAR are incorporated into this Delivery Order at a Not-tO-Exceed Ceiling Pric of $137,424.00.  This amount covers

the NBCRV and MGS vehicles on Delivery Orders 0003 and 0005 in addition to Delivery Order 0002.

6.  This change will be definitized on a firm-fixed-price basis.

7.  The Limitation of Government Liability associated with this change is $68,712.00.

8.  The total amoung obligated for this action is $68,712.00.

9.  CLIN 9003AA is hereby established for the SAR.

10.  The following clauses apply to this Modification 37 to Delivery Order 0002:

FAR   52.216-24      Limitation of Government Liability

FAR   52,216-26      Payments of Allowable Costs Before Definitization

DFARS 252.217-7027   Contract Definitization

9.  Except as specifically stated avove, all of the terms and conditions of Delivery Order 0002 remain unchanged and in full force and

effect.

                                               *** END OF NARRATIVE A 038 ***

PROGRAM:  Family of Interim Armored Vehicles

1.  This Modification 42 to Delivery Order 0002 under Requirements Contract DAAE07-00-D-M051 is a supplemental agreement. See

Modification 51 of Delivery Order 0001, that provides the four MCs as Government Furnished Equipment (GFE) for the contractor's Mortar

Carrier (MC) Block Upgrade.

2.  Conditional Acceptance. The purpose of this modification is to establish the parameters for conditional acceptance of four (4)

Mortar Carrier (MC) Vehicles.  The serial numbers for the four MCs are as follows:

                  MC-0003          MC-0005

                  MC-0004          MC-0011

3. Baseline Configuration. The baseline configuration for the MC Vehicle associated with this modification were manufactured to the

contractor's General Assembly MC Vehicle Part Number 12479554 and Engineering Release Record (ERR) Number GDV0230, Dated 6 March 2002

with the exceptions of the Engineering Change Orders outlined in Attachment C.  Attachment C is incorporated into this modification by

reference.

4.  Configuration Management.  The contract provisions of C.2.8, C.3.5 and, for any unique/new items developed under Delivery Order 0001

applicable to the MC Vehicles, C.5.5 are waived for the vehicles covered by this modification.  This waiver of the Configuration

Management requirements is conditioned on the following:

    a.  Software Licenses. The Contractor shall be responsible for acquiring the required production related software licenses for the

family of IAV vehicles and all ancillary equipment for all vehicles delivered. The term "ancillary support equipment" includes, but is

not limited to, training equipment, test equipment, and loader/verifiers and/or security devices, if applicable.  Any software changes

introduced unilaterally by the contractor shall be compatible with all previously produced vehicle or ancillary support equipment

configurations.

    b.  CR/ECOs.  Changes (Change Requests (CR), Engineering Change Orders (ECO), Waivers and Deviations) to the contractor's baseline

configuration referenced in paragraph 3 above may be made by the contractor, provided the changes meet the requirements of the contract,

the Performance Specification, and any Interface Control Documents related to Government Furnished Material.

        1)  The contractor shall provide all contractor generated changes (CRs/ECOs) processed since the baseline configuration was

established.  The changes shall be provided for Government review in accordance with the contract requirements identified in C.2.6

Contractor Integrated Data Service (CIDS) and Integrated Data Environment (IDE). The Government shall be allowed to electronically
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access the Contractor's Change Management data process.   Until an automatic notification process and Government access are automated

and functional, the changes shall be provided and reviewed in meeting/conference forum to be agreed to by the parties.

        2)  The Joint Contractor-Government Configuration Management (CM) Team has established a corrective action plan for the CM

process.  The contractor and the Government agree to execute a contract modification, not later than 15 May 2002, to clarify the CM

process.

        3)  Delivery Team Meetings.  The previously established joint contractor-Government Delivery Team shall coordinate the

resolution of production, performance, and vehicle configuration issues.

        4)  The contractor shall submit a revised Mortar Carrier weight reduction management plan which includes associated costs for

the weight reduction candidates no later than May 20, 2002.

5.  The contract provisions of C.3.10 are waived for the vehicles covered by this modification subject to the following conditions:

    a.  The contractor complies with requirements covered by previous modifications to correct and retrofit any cadmium or  Hexavalent

Chromium coated or treated parts in the vehicles covered by this modification. (Reference contractor waivers W-BCT-0002, W-BCT-0004, and

W-BCT-0005 R1).

    b.  The contractor provides a list of cadmium and hexavalent chromium treated parts specific to each of the vehicles accepted

herein.  The lists will be included in the contract file and will be used for corrective action tracking until all parts have been

cleaned up and retrofitted or identified/supported as parts without any technically acceptable alternatives.  In accordance with the

Contract Data Requirements List (CDRL) Number A044, the contractor shall provide the vehicle specific lists within 30 business days of

DD 250 approval.

6.  The contractor has an affirmative obligation to provide notice to the Government of any failures, defects (excluding minor defects)

or deficiencies in parts, components or assemblies provisionally released.  The contractor shall promptly notify the Government of any

failure, defect, or deficiency noted during contractor testing. The contractor assumes total responsibility to timely correct any

failures to meet the contract requirements. For vehicles accepted but not yet shipped, the contractor shall correct the

hardware/software by removal of deficient components and reinstallation of approved hardware/software. If the vehicle has been shipped,

correction/reinstallation of the hardware/software shall be at Government direction. In the event, the Government elects to make its own

correction/installation of any deficiencies after delivery/shipment, it shall be entitled to an equitable adjustment of the contract

prices.

7.  The vehicles will be conditionally accepted pending completion of the First Production Vehicle Inspection (FPVI). For any

discrepancy discovered during the completion of the FPVI, the contractor shall perform corrective action and/or retrofit of all MC

Vehicles previously accepted.  The corrective action and/or retrofit of the vehicles shall be performed at a location specified by the

Government, at no additional cost to the Government.

8.  To inspect the vehicles covered by this modification, the Government will use the conditionally accepted Final Inspection Record

(FIR) MC Vehicle FIR, dated 6 March 2002.  Due to the plan to convert these mortar carrier vehicles to the block improved mounted mortar

carriers at the contractor's facility, these vehicles (vehicle numbers MC0003, 0004, 0005 and 0011) shall be inspected to the agreed-to

reduced FIR areas for Interior (area 8), Static Functional (area 9) and Dynamic/Road Test (area 10).  Attachment E illustrates the FIR

items to be deleted from areas 8, 9 and 10.  In the event, the excluded FIR items necessitate a re-inspection, the contractor shall

perform the FIR inspection at the Sterling Heights facility.

9.  Pursuant to the FIR identified in paragraph 8 above, the subject four MC Vehicles will be conditionally accepted.   These vehicles

will be conditionally accepted until all terms of acceptance, including but not limited to those listed in this modification, are

fulfilled.  This conditional acceptance shall not relieve the Contractor from complying with all requirements of the terms and

conditions of the contract.

    a. Hardware/Parts Shortages.  The parts and hardware shortages for each vehicle are identified in Attachment A which is incorporated

into this modification by reference.  The contractor shall submit the vehicle specific Attachment A within two business days after the

DD250 approval.  The parts and hardware shortages shall be installed on the vehicles, at a location specified by the Government. The

installation is subject to Government inspection and acceptance.  This condition will be met upon Government verification that the

installation has been satisfactorily accomplished.  The Attachment A addresses the open issues and Attachment B addresses the retrofit

plan associated with the four vehicles.

    b.  Contractor Waivers to the Contractor's Baseline Configuration.  The Government conditionally accepts vehicles pending

resolution/correction of the following Contractor waivers to the vehicles Configuration Baseline and/or Performance Specification

requirements identified herein:

        1)  The Alternator failure indicator.  (Reference Contractor Waiver W-BCT-0007 R2)

        2)  The Power Pack Interface (PPI) software/hardware issues. (Reference Contractor Waiver W-BCT-0008 R2)
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        3)  The Climate Control Unit (CCU) power moding issues. (Reference Contractor Waiver W-BCT-0009 R3)

        4)  The Gauge Cluster Unit (GCU) intermittent lock-up software moding issue.  (Reference Contractor Waiver W-BCT-0010 R2)

        5)  Waiver to Performance Specification Paragraph 3.1.1.10.3.1 entitled "Exterior Lighting".  (Reference Contractor Waiver W-BCT-

0021)

        6)  The winch.  (Reference Contractor Waiver W-BCT-024)

        7)  Reduced 120mm Round Stowage.  (Reference Contractor Waiver W-BCT-015 R1)

        8)  Alternate Spall Liner. (Reference Contractor Waiver W-BCT-014)

        9)  The contractor's milestone schedule to attain an ISO compliant process for the Anniston facility is documented in Attachment

D which is incorporated into this modification by reference.

    c.  Execution of the retrofit plan per the steps, procedures and schedule identified in Attachment B which is incorporated into this

modification by reference.

    d.  Height Management System (HMS).  The contractor will install the revised HMS software, on a conditional basis, on ICV-0012 at

Aberdeen Proving Ground (APG).  Pending successful completion of the exercises on ICV-0012 and provided the software is representative

of production version software, the contractor can release/install the revised HMS software in all vehicles previously conditionally

accepted and all vehicles presented for acceptance in the future.  In the event the HMS does not meet the requirements of the contract,

the contractor shall perform any corrective action and/or retrofit of the HMS, at a location specified by the Government, at no

additional cost to the Government.

10.  The parties agree to reduce the unit price of each of the vehicles presented for acceptance by $74,982 prior to liquidation of

progress payments) pending mutual resolution of warranty and related provisions, and production verification test provisions.  The

parties agree to resolve any open Performance Specification issues, revise/clarify the specification, and address open compliance

elements under discussion.

11. The Government will withhold $298,853 per vehicle (after the liquidation of progress payments) for all of the items addressed above

in Paragraph 9 of this modification.

   a.  Upon installation of the Armor on the vehicles, the contractor may invoice for the total amount of the withhold due to the Armor

shortage ($73,445 per vehicle).  The release of the withhold is subject to Government inspection and acceptance of the armor.  This

condition will be met upon Government verification that the installation has been satisfactorily accomplished.

   b.  Upon installation of the Remote Weapon Station (RWS) on the vehicles, the contractor may invoice for $119,644 per vehicle of the

total amount withheld due to the RWS shortage.  This partial release of the withhold is subject to Government inspection and acceptance

of the RWS installation.  This condition will be met upon Government verification that the installation has been satisfactorily

accomplished.  The remainder continues to be withheld until the contractor's RWS product qualification testing is successfully

completed.

12.  Shipping instructions.

    a. In order to ensure the vehicle shipping height does not exceed 110 inches, the contractor shall stow and fold the RWS into its

transport position prior to shipping.

    b.  The shipping instruction applicable to this conditional acceptance modification are specified in Section B of this modification.

 The vehicle shipment shall occur no later than 3 May 2002.

    c.  The external stowage racks (Part Number 10652416-011 and Part Number 10652376-001) will not be installed on the vehicles.  They

will be shipped overpack in the vehicle.

    d.  Attachment 1 which is incorporated by reference under this modification provides a listing of parts that will be packed and

shipped separately from the vehicle to the Sterling Heights Complex (SHC).  These parts will be tranferred under DD 1149.  Within two

weeks of DD 250 approval, the contractor shall provide an updated Attachment 1 which reflects the shipping dates for the items.

13.  As a result of this modification, the total price of Delivery Order 0002 is reduced by $299,928. Except as specifically stated

above, all other terms and conditions of Delivery Order 0002 remain unchanged and in full force and effect.
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                                               *** END OF NARRATIVE A 041 ***

PROGRAM:  Family of Interim Armored Vehicles

1.  This Modification 41 to Delivery Order 0002 under Requirements Contract DAAE07-00-D-M051 revises and supercedes Modification 38 to

Delivery Order 0002 under contract DAAE07-00-D-M051.

2.  The purpose of this Modification 41 is to:

    a. Replace Infantry Carrier Vehicle (ICV) serial number ICV-0050 with ICV serial number ICV-0063.

    b. Revises the withhold from $276,877 to $286,920 per vehicle.

    c. Ship twenty (20) each Infantry Carrier Vehicles (ICV) under CLIN 0001AH Ft. Lewis.

3.  Conditional Acceptance.  This modification establishes the parameters for conditional acceptance of twenty (20) ICVs.  The

Contractor Serial Numbers are as follows:

    ICV-0004          ICV-0046          ICV-0053          ICV-0058

    ICV-0035          ICV-0047          ICV-0054          ICV-0059

    ICV-0041          ICV-0048          ICV-0055          ICV-0060

    ICV-0042          ICV-0051          ICV-0056          ICV-0061

    ICV-0045          ICV-0052          ICV-0057          ICV-0063

4. Baseline Configuration.  The baseline configuration for the ICVs presented for acceptance were manufactured in the London, Ontario

Canada facility to the contractor's General Assembly ICV Part Number 10651420-011 (12479551), Dated 20 February 2002.

5.  Configuration Management.  The contract provisions of C.2.8, C.3.5 and, for any unique/new items developed under Delivery Order 0001

applicable to the ICVs, C.5.5 are waived for the vehicles covered by this modification.  This waiver of the Configuration Management

requirements is conditioned on the following:

    a.  Software Licenses. The Contractor shall be responsible for acquiring the required production related software licenses for the

family of IAV vehicles and all ancillary equipment for all vehicles delivered. The term "ancillary support equipment" includes, but is

not limited to, training equipment, test equipment, and loader/verifiers and/or security devices, if applicable.  Any software changes

introduced unilaterally by the contractor shall be compatible with all previously produced vehicle or ancillary support equipment

configurations.

    b.  CR/ECOs.  Changes (Change Requests (CR), Engineering Change Orders (ECO), Waivers and Deviations) to the contractor's baseline

configuration referenced in paragraph 4 above may be made by the contractor, provided the changes meet the requirements of the contract,

the ICV Performance Specification, and any Interface Control Documents related to Government Furnished Material.

        1)  The contractor shall provide all contractor generated changes (CRs/ECOs) processed since the baseline configuration was

established.  The changes shall be provided for Government review in accordance with the contract requirements identified in C.2.6

Contractor Integrated Data Service (CIDS) and Integrated Data Environment (IDE). The Government shall be allowed to electronically

access the Contractor's Change Management data process.   Until an automatic notification process and Government access are automated

and functional, the changes shall be provided and reviewed in meeting/conference forum to be agreed to by the parties.

        2)  The Joint Contractor-Government Configuration Management (CM) Team has established a corrective action plan for the CM

process.  The contractor and the Government agree to execute a contract modification, not later than 15 May 2002, to clarify the CM

process.

        3)  Delivery Team Meetings.  The previously established joint contractor-Government Delivery Team shall coordinate the

resolution of production, performance, and vehicle configuration issues.

6.  The contract provisions of C.3.10 are waived for the vehicles covered by this modification subject to the following conditions:

    a.  The contractor complies with requirements covered by previous modifications to correct and retrofit any cadmium or  Hexavalent

Chromium coated or treated parts in the vehicles covered by this modification. (Reference contractor waivers W-BCT-0002, W-BCT-0004, and

W-BCT-0005 R1).

    b.  The contractor provides a list of cadmium and hexavalent chromium treated parts specific to each of the vehicles accepted
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herein.  The lists will be included in the contract file and will be used for corrective action tracking until all parts have been

cleaned up and retrofitted or identified/supported as parts without any technically acceptable alternatives.  In accordance with

Contract Data Requirements List (CDRL) Number A044, the contractor shall provide the vehicle specific lists within 30 business days of

DD250 approval.

7.  The contractor has an affirmative obligation to provide notice to the Government of any failures, defects (excluding minor defects)

or deficiencies in parts, components or assemblies provisionally released.  The contractor shall promptly notify the Government of any

failure, defect, or deficiency noted during contractor testing. The contractor assumes total responsibility to timely correct any

failures to meet the contract requirements. For vehicles accepted but not yet shipped, the contractor shall correct the

hardware/software by removal of deficient components and reinstallation of approved hardware/software. If the vehicle has been shipped,

correction/reinstallation of the hardware/software shall be at Government direction. In the event, the Government elects to make its own

correction/installation of any deficiencies after delivery/shipment, it shall be entitled to an equitable adjustment of the contract

prices.

8.  The vehicles will be conditionally accepted pending completion of the First Production Vehicle Inspection (FPVI). For any

discrepancy discovered during the completion of the FPVI, the contractor shall perform corrective action and/or retrofit of all ICVs

previously accepted.  The corrective action and/or retrofit of the vehicles shall be performed at a location specified by the

Government, at no additional cost to the Government.

9.  To inspect the vehicles covered by this modification, the Government will use the conditionally accepted Final Inspection Record

(FIR) ICV FIR Revision C, dated 8 March 2002.

10.  Pursuant to the FIRs identified in paragraph 9 above, the subject ICVs will be conditionally accepted.  These vehicles will be

conditionally accepted until all terms of acceptance, including but not limited to those listed in this modification, are fulfilled.

This conditional acceptance shall not relieve the Contractor from complying with all requirements of the terms and conditions of the

contract.

    a. Hardware/Parts Shortages.  The parts and hardware shortages for each vehicle are identified in Attachment A which is a part of

the contract file.  The contractor shall submit the vehicle specific Attachment A within 2 business days afer the DD250 approval.  The

parts and hardware shortages shall be installed on the vehicles, at a location specified by the Government. The installation is subject

to Government inspection and acceptance.  This condition will be met upon Government verification that the installation has been

satisfactorily accomplished.  The Attachment A addresses the open issues and Attachment B addresses the retrofit plan associated with

the vehicles referenced in paragraph 3 above.

    b.  Contractor Waivers to the Contractor's Baseline Configuration.  The Government conditionally accepts vehicles pending

resolution/correction of the following Contractor waivers to the vehicles Configuration Baseline and/or Performance Specification

requirements identified herein:

        1)  The Alternator failure indicator.  (Reference Contractor Waiver W-BCT-0007 R2)

        2)  The Power Pack Interface (PPI) software/hardware issues. (Reference Contractor Waiver W-BCT-0008 R2)

        3)  The Climate Control Unit (CCU) power moding issues. (Reference Contractor Waiver W-BCT-0009 R3)

        4)  The Gauge Cluster Unit (GCU) intermittent lock-up software moding issue.  (Reference Contractor Waiver W-BCT-0010 R2)

        5)  Waiver to Performance Specification Paragraph 3.1.1.10.3.1 entitled "Exterior Lighting".  (Reference Contractor Waiver W-BCT-

0021)

        6)  The Winch. (Reference Contractor Waiver W-BCT-0024)

    c.  Execution of the retrofit plan per the steps, procedures and schedule identified in Attachment B which is incorporated into this

modification by reference.

    d.  Height Management System (HMS).  The contractor shall submit the results/findings of the contractor's HMS technical analysis to

the Government no later than 18 April 2002.  The contractor will install the Revised HMS Software, on a conditional basis, on ICV-0012

at Aberdeen Proving Ground. Pending successful completion of the exercises on ICV-0012 and provided the Software is representative of

Production Version Software, the contractor can release/install the revised HMS software in all vehicles previously conditionally

accepted and all vehicles to be presented for acceptance in the future. In the event the HMS does not meet the requirements of the

contract, the contractor shall perform any corrective action and/or retrofit of the HMS, at a location specified by the Government, at

no additional cost to the Government.

11.  The parties agreed under Modification 38 to reduce the unit price of each of the vehicles presented for acceptance by $68,709 prior

to liquidation of progress payments) pending mutual resolution of warranty and related provisions, and production verification test

provisions.  The parties agree to resolve any open Performance Specification issues, revise/clarify the specification, and address open
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compliance elements under discussion.  Under this Modificaton 41 there is no change to the vehicle price.

12. The Government will withhold $286,920 per vehicle (after the liquidation of progress payments) for all of the items addressed above

in Paragraph 10 of this modification.

    a.  Upon installation of the Armor on the vehicles, the contractor may invoice for the total amount of the withhold due to the Armor

shortage ($72,415 per vehicle).  The release of the withhold is subject to Government inspection and acceptance of the armor.  This

condition will be met upon Government verification that the installation has been satisfactorily accomplished.

    b.  Upon installation of the Remote Weapon Station (RWS) on the vehicles, the contractor may invoice for $119,494 per vehicle of the

total amount withheld due to the RWS shortage.  This partial release of the withhold is subject to Government inspection and acceptance

of the RWS installation.  This condition will be met upon Government verification that the installation has been satisfactorily

accomplished.  The remainder continues to be withheld until the contractor's RWS product qualification testing is successfully

completed.

13.  Shipping instructions.

    a.  Subsequent to vehicle inspection/acceptance, the vehicles will be shipped in place until the Armor and RWS are installed

satisfactorily.  Under no circumstances are the vehicles to be shipped to Fort Lewis without the armor and remote weapon station

properly installed.  While the vehicles are shipped in place, the contractor shall be responsible for the cost, the security, and the

maintenance of the vehicles.  The Government will not incur any expense due to the shipment of the vehicles in place.

    b.  While the vehicles are shipped in place, the contractor may have access to the vehicles to install some of the hardware/parts

shortages addressed in Paragraph 10 above.

    c. In order to ensure the vehicle shipping height does not exceed 110 inches, the contractor shall stow and fold the RWS into its

transport position prior to shipping.

14.  As a result of this modification, the total price of Delivery Order 0002 is neither increased or decreased.  Except as specifically

stated above, all other terms and conditions of Delivery Order 0002 remain unchanged and in full force and effect.

                                               *** END OF NARRATIVE A 043 ***

PROGRAM:  Family of Interim Armored Vehicles

1.  This Modification 45 to Delivery Order 0002 under Requirements Contract DAAE07-00-D-M051 is a supplemental agreement.

2.  Conditional Acceptance. The purpose of this modification is to establish the parameters for conditional acceptance of five (5)

Mortar Carrier (MC) Vehicles.  The serial numbers for the five MCs are as follows:

                  MC-001          MC-008        MC-012

                  MC-007          MC-009

3. Baseline Configuration. The baseline configuration for the MC Vehicle associated with this modification were manufactured to the

contractor's General Assembly MC Vehicle Part Number 12479554 and Engineering Release Record (ERR) Number GDV0230, Dated 6 March 2002

with the exceptions of the Engineering Change Orders outlined in Attachment C.  Attachment C is incorporated into this modification by

reference.

4.  Configuration Management.  The contract provisions of C.2.8, C.3.5 and, for any unique/new items developed under Delivery Order 0001

applicable to the MC Vehicles, C.5.5 are waived for the vehicles covered by this modification.  This waiver of the Configuration

Management requirements is conditioned on the following:

    a.  Software Licenses. The Contractor shall be responsible for acquiring the required production related software licenses for the

family of IAV vehicles and all ancillary equipment for all vehicles delivered. The term "ancillary support equipment" includes, but is

not limited to, training equipment, test equipment, and loader/verifiers and/or security devices, if applicable.  Any software changes

introduced unilaterally by the contractor shall be compatible with all previously produced vehicle or ancillary support equipment

configurations.

    b.  CR/ECOs.  Changes (Change Requests (CR), Engineering Change Orders (ECO), Waivers and Deviations) to the contractor's baseline
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configuration referenced in paragraph 3 above may be made by the contractor, provided the changes meet the requirements of the contract,

the Performance Specification, and any Interface Control Documents related to Government Furnished Material.

        1)  The contractor shall provide all contractor generated changes (CRs/ECOs) processed since the baseline configuration was

established.  The changes shall be provided for Government review in accordance with the contract requirements identified in C.2.6

Contractor Integrated Data Service (CIDS) and Integrated Data Environment (IDE). The Government shall be allowed to electronically

access the Contractor's Change Management data process.   Until an automatic notification process and Government access are automated

and functional, the changes shall be provided and reviewed in meeting/conference forum to be agreed to by the parties.

        2)  The Joint Contractor-Government Configuration Management (CM) Team has established a corrective action plan for the CM

process.  The contractor and the Government agree to execute a contract modification, not later than 15 May 2002, to clarify the CM

process.

        3)  Delivery Team Meetings.  The previously established joint contractor-Government Delivery Team shall coordinate the

resolution of production, performance, and vehicle configuration issues.

        4)  The contractor shall present a Mortar Carrier weight reduction management plan for Government review no later than April 15,

2002.  The plan shall include a list of candidates with estimated weight reductions.  The contractor shall augment the plan to include

the associated costs no later than May 20, 2002.

5.  The contract provisions of C.3.10 are waived for the vehicles covered by this modification subject to the following conditions:

    a.  The contractor complies with requirements covered by previous modifications to correct and retrofit any cadmium or  Hexavalent

Chromium coated or treated parts in the vehicles covered by this modification. (Reference contractor waivers W-BCT-0002, W-BCT-0004, and

W-BCT-0005 R1).

    b.  The contractor provides a list of cadmium and hexavalent chromium treated parts specific to each of the vehicles accepted

herein.  The lists will be included in the contract file and will be used for corrective action tracking until all parts have been

cleaned up and retrofitted or identified/supported as parts without any technically acceptable alternatives.  In accordance with the

Contract Data Requirements List (CDRL) Number A044, the contractor shall provide the vehicle specific lists within 30 business days of

DD 250 approval.

6.  The contractor has an affirmative obligation to provide notice to the Government of any failures, defects (excluding minor defects)

or deficiencies in parts, components or assemblies provisionally released.  The contractor shall promptly notify the Government of any

failure, defect, or deficiency noted during contractor testing. The contractor assumes total responsibility to timely correct any

failures to meet the contract requirements. For vehicles accepted but not yet shipped, the contractor shall correct the

hardware/software by removal of deficient components and reinstallation of approved hardware/software. If the vehicle has been shipped,

correction/reinstallation of the hardware/software shall be at Government direction. In the event, the Government elects to make its own

correction/installation of any deficiencies after delivery/shipment, it shall be entitled to an equitable adjustment of the contract

prices.

7.  The vehicles will be conditionally accepted pending completion of the First Production Vehicle Inspection (FPVI). For any

discrepancy discovered during the completion of the FPVI, the contractor shall perform corrective action and/or retrofit of all MC

Vehicles previously accepted.  The corrective action and/or retrofit of the vehicles shall be performed at a location specified by the

Government, at no additional cost to the Government.

8.  To inspect the vehicles covered by this modification, the Government will use the conditionally accepted Final Inspection Record

(FIR) MC Vehicle FIR, dated 6 March 2002.

9.  Pursuant to the FIR identified in paragraph 8 above, the subject five MC Vehicles will be conditionally accepted.   These vehicles

will be conditionally accepted until all terms of acceptance, including but not limited to those listed in this modification, are

fulfilled.  This conditional acceptance shall not relieve the Contractor from complying with all requirements of the terms and

conditions of the contract.

    a. Hardware/Parts Shortages.  The parts and hardware shortages for each vehicle are identified in Attachment A which is incorporated

into this modification by reference.  The contractor shall submit the vehicle specific Attachment A within two business days after the

DD250 approval.  The parts and hardware shortages shall be installed on the vehicles, at a location specified by the Government. The

installation is subject to Government inspection and acceptance.  This condition will be met upon Government verification that the

installation has been satisfactorily accomplished.  The Attachment A addresses the open issues and Attachment B addresses the retrofit

plan associated with the five vehicles.

    b.  Contractor Waivers to the Contractor's Baseline Configuration.  The Government conditionally accepts vehicles pending

resolution/correction of the following Contractor waivers to the vehicles Configuration Baseline and/or Performance Specification

requirements identified herein:
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        1)  The Alternator failure indicator.  (Reference Contractor Waiver W-BCT-0007 R2)

        2)  The Power Pack Interface (PPI) software/hardware issues. (Reference Contractor Waiver W-BCT-0008 R2)

        3)  The Climate Control Unit (CCU) power moding issues. (Reference Contractor Waiver W-BCT-0009 R3)

        4)  The Gauge Cluster Unit (GCU) intermittent lock-up software moding issue.  (Reference Contractor Waiver W-BCT-0010 R2)

        5)  Waiver to Performance Specification Paragraph 3.1.1.10.3.1 entitled "Exterior Lighting".  (Reference Contractor Waiver W-BCT-

0021)

        6)  The winch.  (Reference Contractor Waiver W-BCT-024)

        7)  Reduced 120mm Round Stowage.  (Reference Contractor Waiver W-BCT-015 R1)

        8)  The contractor's milestone schedule to attain an ISO compliant process for the Anniston facility is documented in Attachment

D which is incorporated into this modification by reference.

        9)  The vehicles manufactured in the Anniston facility will be conditionally accepted pending completion of final paint,

installation of stowage and decals.  The vehicles shall have final paint, stowage and decals completed/installed prior to vehicle

shipment.

    c.  Execution of the retrofit plan per the steps, procedures and schedule identified in Attachment B which is incorporated into this

modification by reference.

    d.  Height Management System (HMS).  The contractor may download the upgraded HMS production software on all vehicles presented for

acceptance.  In the event the HMS does not meet the requirements of the contract, the contractor shall perform any corrective action

and/or retrofit of the HMS, at a location specified by the Government, at no additional cost to the Government.  The contractor shall

provide, no later than 6 May 2002, the definition and description of the method to be employed to indicate the configuration of the

resident software on the IAV vehicles.

   10.  The parties agree to reduce the unit price of each of the vehicles presented for acceptance by $74,982 prior to liquidation of

progress payments) pending mutual resolution of warranty and related provisions, and production verification test provisions.  The

parties agree to resolve any open Performance Specification issues, revise/clarify the specification, and address open compliance

elements under discussion.

11. The Government will withhold $304,763 per vehicle (after the liquidation of progress payments) for all of the items addressed above

in Paragraph 9 of this modification.

   a.  Upon installation of the Armor on the vehicles, the contractor may invoice for the total amount of the withhold due to the Armor

shortage ($73,445 per vehicle).  The release of the withhold is subject to Government inspection and acceptance of the armor.  This

condition will be met upon Government verification that the installation has been satisfactorily accomplished.

   b.  Upon installation of the Remote Weapon Station (RWS) on the vehicles, the contractor may invoice for $119,644 per vehicle of the

total amount withheld due to the RWS shortage.  This partial release of the withhold is subject to Government inspection and acceptance

of the RWS installation.  This condition will be met upon Government verification that the installation has been satisfactorily

accomplished.  The remainder continues to be withheld until the contractor's RWS product qualification testing is successfully

completed.

12.  Shipping instructions.

    a.  Subsequent to vehicle inspection/acceptance, the vehicles will be shipped in place until the Armor and RWS are installed

satisfactorily.  Under no circumstances are the vehicles to be shipped to Fort Lewis without the armor and RWS properly installed.

While the vehicles are shipped in place, the contractor shall be responsible for the cost, the security, and the maintenance of the

vehicles.  The Government will not incur any expense due to the shipment of the vehicle in place.

    b.  While the vehicles are shipped in place, the contractor may have access to the vehicles to install some of the hardware/parts

shortages addressed in Paragraph 9 above.

    c. In order to ensure the vehicle shipping height does not exceed 110 inches, the contractor shall stow and fold the RWS into its

transport position prior to shipping.

    d.  The external stowage racks (Part Number 10652416-011 and Part Number 10652376-001) will not be installed on the vehicles.  They

will be shipped overpack in the vehicle.
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    e.  The shipping instruction applicable to this conditional acceptance modification are provided in Section B of this modification.

13.  Section B of this modification contains a computer system error.  The Section B error does not affect the accuracy of this

modification.  Section G contains the accurate contract administrative data as a result of this modification.  The computer system did

not print the quantity, unit price, or amount of CLIN 0100AA in Section B.  That omitted information is as follows:

     Quantity:      41

     Unit Price:    $ 1,500,290

     Amount:        $61,511,890

14.  As a result of this modification, the total price of Delivery Order 0002 is reduced by $374,910. Except as specifically stated

above, all other terms and conditions of Delivery Order 0002 remain unchanged and in full force and effect.

                                               *** END OF NARRATIVE A 046 ***

PROGRAM:  Family of Interim Armored Vehicles

1.  This Modification 53 to Delivery Order 0002 under Requirements Contract DAAE07-00-D-M051 is a supplemental agreement.

2.  Conditional Acceptance.  The purpose of this modification is to establish the parameters for conditional acceptance of ten (10)

Mortar Carrier (MC) Vehicles.  The Contractor Serial Numbers are as follows:

    MCV-0010        MCV-0017

    MCV-0013        MCV-0018

    MCV-0014        MCV-0019

    MCV-0015        MCV-0020

    MCV-0016        MCV-0021

3. Baseline Configuration.  The baseline configuration for the vehicles manufactured in Anniston, Alabama to the contractor's General

Assembly MCV Part Number 12479554 and Engineering Release Record (ERR) Number GDV0230, Dated 6 March 2002 with the exception of the

Engineering Change Orders outlined in Attachment C.  Attachment C is incorporated into this modification by reference.

4.  Configuration Management.  The contract provisions of C.2.8, C.3.5 and, for any unique/new items developed under Delivery Order 0001

applicable to the MCVs, C.5.5 are waived for the vehicles covered by this modification.  This waiver of the Configuration Management

requirements is conditioned on the following:

    a.  Software Licenses. The Contractor shall be responsible for acquiring the required production related software licenses for the

family of IAV vehicles and all ancillary equipment for all vehicles delivered. The term "ancillary support equipment" includes, but is

not limited to, training equipment, test equipment, and loader/verifiers and/or security devices, if applicable.  Any software changes

introduced unilaterally by the contractor shall be compatible with all previously produced vehicle or ancillary support equipment

configurations.

    b.  CR/ECOs.  Changes (Change Requests (CR), Engineering Change Orders (ECO), Waivers and Deviations) to the contractor's baseline

configuration referenced in paragraph 3 above may be made by the contractor, provided the changes meet the requirements of the contract,

the Performance Specification, and any Interface Control Documents related to Government Furnished Material.

        1)  The contractor shall provide all contractor generated changes (CRs/ECOs) processed since the baseline configuration was

established.  The changes shall be provided for Government review in accordance with the contract requirements identified in C.2.6

Contractor Integrated Data Service (CIDS) and Integrated Data Environment (IDE). The Government shall be allowed to electronically

access the Contractor's Change Management data process.   Until an automatic notification process and Government access are automated

and functional, the changes shall be provided and reviewed in meeting/conference forum to be agreed to by the parties.

        2)  The Joint Contractor-Government Configuration Management (CM) Team has established a corrective action plan for the CM

process.  To clarify the CM process, the contractor and the Government agree to develop a draft CM contract provision not later than 15

June 2002 and to execute a contract modification which specifies the CM process NLT 15 July 2002.

        3)  Delivery Team Meetings.  The previously established joint contractor-Government Delivery Team shall coordinate the

resolution of production, performance, and vehicle configuration issues.
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5.  The contract provisions of C.3.10 are waived for the vehicles covered by this modification subject to the following conditions:

    a.  The contractor complies with requirements covered by previous modifications to correct and retrofit any cadmium or  Hexavalent

Chromium coated or treated parts in the vehicles covered by this modification. (Reference contractor waivers W-BCT-0002, W-BCT-0004, and

W-BCT-0005 R1).

    b.  The contractor provides a list of cadmium and hexavalent chromium treated parts specific to each of the vehicles accepted

herein.  The lists will be included in the contract file and will be used for corrective action tracking until all parts have been

cleaned up and retrofitted or identified/supported as parts without any technically acceptable alternatives. In accordance with Contract

Data Requirements List (CDRL) Number A044, the contractor shall provide the vehicle specific lists within 30 business days of DD 250

approval.

6.  The contractor has an affirmative obligation to provide notice to the Government of any failures, defects (excluding minor defects)

or deficiencies in parts, components or assemblies provisionally released.  The contractor shall promptly notify the Government of any

failure, defect, or deficiency noted during contractor testing. The contractor assumes total responsibility to timely correct any

failures to meet the contract requirements. For vehicles accepted but not yet shipped, the contractor shall correct the

hardware/software by removal of deficient components and reinstallation of approved hardware/software. If the vehicle has been shipped,

correction/reinstallation of the hardware/software shall be at Government direction. In the event, the Government elects to make its own

correction/installation of any deficiencies after delivery/shipment, it shall be entitled to an equitable adjustment of the contract

prices.

7.  The vehicles will be conditionally accepted pending completion of the First Production Vehicle Inspection (FPVI). For any

discrepancy discovered during the completion of the FPVI, the contractor shall perform corrective action and/or retrofit of all MCVs

previously accepted.  The corrective action and/or retrofit of the vehicles shall be performed at a location specified by the

Government, at no additional cost to the Government.

8.  To inspect the vehicles covered by this modification, the Government will use the conditionally accepted Final Inspection Record

(FIR) MCV Draft FIR, dated 6 March 2002.

9.  Pursuant to the FIRs identified in paragraph 8 above, the subject MCVs will be conditionally accepted.   These vehicles will be

conditionally accepted until all terms of acceptance, including but not limited to those listed in this modification, are fulfilled.

This conditional acceptance shall not relieve the Contractor from complying with all requirements of the terms and conditions of the

contract.

    a. Hardware/Parts Shortages.  The parts and hardware shortages for each vehicle are identified in Attachment A which is a part of

the contract file.  The contractor shall submit the vehicle specific Attachment A within 2 business days after the DD 250 approval.  The

parts and hardware shortages shall be installed on the vehicles, at a location specified by the Government. The installation is subject

to Government inspection and acceptance.  This condition will be met upon Government verification that the installation has been

satisfactorily accomplished.  The Attachment A addresses the open issues and Attachment B addresses the retrofit plan associated with

the vehicles referenced in paragraph 2 above.  The contractor and the Government will conduct a meeting no later than June 6, 2002 to

jointly develop a format for an automated database which reflects a comprehensive Attachment B.  The contractor shall build the pilot

automated database and demonstrate the database, using valid data, to the Government no later than June 20, 2002.

    b.  Contractor Waivers to the Contractor's Baseline Configuration.  The Government conditionally accepts vehicles pending

resolution/correction of the following Contractor waivers to the vehicles Configuration Baseline and/or Performance Specification

requirements identified herein:

        1)  The Alternator failure indicator.  (Reference Contractor Waiver W-BCT-0007 R3)

        2)  The Power Pack Interface (PPI) software/hardware issues. (Reference Contractor Waiver W-BCT-0008 R3)

        3)  The Climate Control Unit (CCU) power moding issues. (Reference Contractor Waiver W-BCT-0009 R4)

        4)  The Gauge Cluster Unit (GCU) intermittent lock-up software moding issue.  (Reference Contractor Waiver W-BCT-0010 R3)

        5)  Waiver to Performance Specification Paragraph 3.1.1.10.3.1 entitled "Exterior Lighting".  (Reference Contractor Waiver W-BCT-

0021).  The contractor shall provide an interim solution for the vehicle side markers and have the material on hand at Fort Lewis or

Yakima, WA, as required, for application on the vehicles not later than 16 June 2002.  The contractor shall provide the final corrective

action plan for vehicle side markers not later than 30 June 2002.

        6)  The winch.  (Reference Contractor Waiver W-BCT-024)

        7)  Reduced 120mm Round Stowage.  (Reference Contractor Waiver W-BCT-015 R1).  Prior to vehicle shipment, the contractor shall

install the dummy stowage round in the upper round stowage rack area in each of the MCVs presented to confirm the potential horizontal

round stowage capacity.  The contractor shall provide the vehicle 120mm round stowage rack capacity for each vehicle to the PCO within
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two (2) business days after shipment.

        8)  The contractor's milestone schedule to attain an ISO compliant process for the Anniston facility is documented in Attachment

D which is incorporated into this modification by reference.

        9)  The vehicles manufactured in the Anniston facility will be conditionally accepted pending completion of final paint,

installation of stowage and decals and the completion of FIR Area 12.  The vehicles shall have final paint, stowage and decals

completed/installed and the FIR Area 12 completed prior to vehicle shipment.

    c.  Execution of the retrofit plan per the steps, procedures and schedule identified in Attachment B which is incorporated into this

modification by reference.

    d.  Height Management System (HMS).  The contractor may download the upgraded HMS production software on all vehicles presented for

acceptance.  In the event the HMS does not meet the requirements of the contract, the contractor shall perform any corrective action

and/or retrofit of the HMS, at a location specified by the Government, at no additional cost to the Government.

    e.  Armor (14.5).  In the event the 14.5 Armor of the ramp door fails test and/or does not meet the requirements of the contract,

the contractor shall perform any corrective action and/or retrofit of the armor, at a location specified by the Government, at no

additional cost to the Government.

    f.  Armor Panel Grit Adhesion Issue.  Vehicles may be conditionally accepted and shipped prior to the implementation of the

corrective action for the Armor panel grit adhesion issue.  The armor panel grit issue must be added to Attachment A.  The contractor

agrees to provide the necessary corrective action and retrofit all vehicles, at a location specified by the Government, at no additional

cost to the Government.

10.  The parties agree to reduce the unit price of each of the vehicles presented for acceptance by $74,982 prior to liquidation of

progress payments) pending mutual resolution of warranty and related provisions, and production verification test provisions.  The

parties agree to resolve any open Performance Specification issues, revise/clarify the specification, and address open compliance

elements under discussion.

11. The Government will withhold $313,029 per vehicle (after the liquidation of progress payments) for all of the items addressed above

in Paragraph 9 of this modification.

    a.  Upon installation of the Armor on the vehicles, the contractor may invoice for the total amount of the withhold due to the Armor

shortage ($73,445 per vehicle).  The release of the withhold is subject to Government inspection and acceptance of the armor.  This

condition will be met upon Government verification that the installation has been satisfactorily accomplished.

    b.  Upon installation of the Remote Weapon Station (RWS) on the vehicles, the contractor may invoice for $119,644 per vehicle of the

total amount withheld due to the RWS shortage.  This partial release of the withhold is subject to Government inspection and acceptance

of the RWS installation.  This condition will be met upon Government verification that the installation has been satisfactorily

accomplished.  The remainder continues to be withheld until the contractor's RWS product qualification testing is successfully

completed.

12.  Shipping instructions.

    a.  Subsequent to vehicle inspection/acceptance, the vehicles will be shipped in place until the Armor and RWS are installed

satisfactorily.  Under no circumstances are the vehicles to be shipped to Fort Lewis without the Armor and RWS properly installed.

While the vehicles are shipped in place, the contractor shall be responsible for the cost, the security, and the maintenance of the

vehicles.  The Government will not incur any expense due to the shipment of the vehicles in place.

    b.  While the vehicles are shipped in place, the contractor may have access to the vehicles to install some of the hardware/parts

shortages addressed in Paragraph 9 above.

    c. In order to ensure the vehicle shipping height does not exceed 110 inches, the contractor shall stow and fold the RWS into its

transport position prior to shipping.

    d.  The external stowage racks (Part Number 10652416-011 and Part Number 10652376-001) will not be installed on the vehicles.  The

racks will be overpacked with the vehicle.

    e.  An additional condition for acceptance is contractor compliance with Contract Provision D.3 entitled "Loading, Blocking, and

Bracing".  Prior to conditional acceptance, the contractor shall provide physical proof that a vehicle loading capability is present and

available for loading vehicles onto the transporter.

    f.  The shipping instructions applicable to this conditional acceptance are provided in Section B of this modification.

13.  As a result of this modification, the total price of Delivery Order 0002 is decreased by $749,820.  Except as specifically stated
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above, all other terms and conditions of Delivery Order 0002 remain unchanged and in full force and effect.

                                               *** END OF NARRATIVE A 047 ***

PROGRAM:   FAMILY OF INTERIM ARMORED VEHICLES

1. This Modification 43 to Delivery Order 0002 under Requirements Contract DAAE07-00-D-M051 is a bilateral action.

2. The purpose of this modification is to provide the following:

   a.  Detailed shipping instructions for vehicle ICV-0008 under CLIN 0001AG as described below. This vehicle is already DD 250.

   b.  The modification addresses the shipping costs to transport the vehicle.

3. The Government and contractor agree to be jointly responsible for the transportation cost of the vehicle. The Government share of

transportation costs is estimated to be $12,000.00.

4. The Government has secured an initial vehicle transportation cost estimate of $24,000.00.  The contractor share of this cost is

estimated to be $12,000.00 inclusive of 3.5% fixed fee.  The contractor shall pay the shipper for transportation and manage this effort.

5. The following identifies the shipping requirements for ICV 008:

         SHIP THRU:  DODAAC W81XK2

                         BFV-NETC, 1/29 Infantry

                         BLDG 5500

                         6708 Bradley Dr

                         Ft. Benning, GA 31905

                         ATTN: SSG Ratzel, NETC 1/29 Infantry

                                   PH:  DSN 784-6508/CML: (706) 544-6508

     SHIP THRU:  MILITARY DISTRICT OF WASHINGTON

                          ATTN: PUBLIC SERVICE RECOGNITION WEEK

                          4TH STREET AND JEFFERSON AVENUE

                          WASHINGTON DC 20319

                          MARK FOR:  MAJ MONTEITH/MSG PROCTOR

                                               PH: (202) 685-2867

                                               CELL: (202) 497-0823/(202) 497-0796

     SHIP THRU:  OLD GUARD MOTOR POOL

                          BLDG 309 MARSHALL DRIVE

                          FT MEYERS, VA  22211

                          MARK FOR:  MAJ MONTEITH/MSG PROCTOR

                                               PH: (202) 685-2867

                                               CELL: (202) 497-0823/(202) 497-0796

     SHIP THRU:  MILITARY DISTRICT OF WASHINGTON

                          ATTN: PUBLIC SERVICE RECOGNITION WEEK

                          4TH STREET AND JEFFERSON AVENUE

                          WASHINGTON DC 20319

                          MARK FOR:  MAJ MONTEITH/MSG PROCTOR

                                               PH: (202) 685-2867
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                                               CELL: (202) 497-0823/(202) 497-0796

     SHIP THRU:  ANDREWS AIR FORCE BASE

                         ATTN:  JOINT SERVICE OPEN HOUSE

                         NORTH GATE HANGAR #2

                         ANDREWS AIR FORCE BASE, MD 20762

                         MARK FOR:  MAJ MONTEITH/MSG PROCTOR

                                               PH: (202) 685-2867

                                               CELL: (202) 497-0823/(202) 497-0796

     SHIP THRU:  CONSOLIDATED PROPERTY WAREHOUSE

                         BLDG 224

                         FT BENNING, GA 31905

                         ATTN: Bina E. Dale, TDA PBO,

                                   PH: DSN 835-4112/CML (706) 545-4112

                         MARK FOR:  SFC David Rogers

                                              TRADOC System Manager-Stryker/Bradley

                                              PH: DSN 835-3703/CML (706) 545-3703

                                              CELL: (586) 871-7901

     SHIP THRU:  Commander

                         U.S. Army Infantry Center

                         6751 Constitution Loop, Building 4

                         FT BENNING, GA 31905

                         ATTN: Mr. Alan Farr

                                   PH: DSN 835-4701/CML (706) 545-4701

                         MARK FOR:  Infantry Conference

     SHIP TO:      FT Lewis Fielding Office

                         Bldg 3041

                         Ft Lewis, WA  98433-5000

                         MARK FOR:  Mr. Covington, PH (253) 966-4851/CELL (253)  405-2697

                                    Ms. Bray, PH (253) 966-4851

5.  As a result of this Modification 43, the price of Delivery Order 0002 is increased by $ 12,000.00.  Except as specifically stated

above, all other terms and conditions of the Delivery Order remain unchanged and in full force and effect.

                                               *** END OF NARRATIVE A 048 ***

1. This Modification 46 to Delivery Order 0002 under Requirements Contract DAAE07-00-D-M051 is a unilateral administrative modification.

2. The purpose of this Modification 46 is to cancel all un-used modifications to Delivery Order 0002.  Modification 10 was previously

cancelled and Modifications 18, 19, 20, 25, 27, 28, 35 and 40 are to be cancelled and will not be used.

3. As a result of this Modification 46, the total amount is neither increased nor decreased.

4. Except as specifically stated above, all other terms and conditions of the contract remain unchanged and in full force and effect.

                                               *** END OF NARRATIVE A 049 ***
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PROGRAM:  FAMILY OF INTERIM ARMORED VEHICLES

1.  This Modification 47 to Delivery Order 0002 under to Contract DAAE07-00-D-M051 is a supplemental agreement.

2.  The purpose of this modification is to clarify and correct two previous modifications under Delivery Order 0002.

    a.  Modification 41.  This modification is to clarify that although Modification 41 superceded Modification 38, Section G of

Modification 38 remains unchanged and in full force and effect.  All other sections of Modification 41 do supercede Modification 38.

    b.  Modification 42.

    1)  Modification 42 of Delivery Order 0002, specified in error that the contractor shall provide Attachment B, the retrofit schedule

for each of the four Mortar Carriers.  As these four Mortar Carriers will be converted to mounted mortar carriers at the Sterling

Heights Complex (SHC), Attachment B is not applicable.  The contractor is therefore not required to provide the Attachment B for the

Mortar Carriers associated with Modifiation 42.

    2)  Modification 42 contained the ship date of no later than 3 May 2002.  That date was in error.  The correct ship date for the

four Mortar Carriers should be no later than 10 May 2002.

3.  As a result of this modification 47, the total price of Delivery Order 0002 is neither increased or decreased.  Except as

specifically stated above, all other terms and conditions of Delivery Order 0002 remain unchanged and in full force and effect.

                                               *** END OF NARRATIVE A 050 ***

1. This Modification 49 to Delivery Order 0002 under Requirements Contract DAAE07-00-D-M051 is a unilateral action.

2. The purpose of this modification is to provide shipping instruction as follows:

   Ship four (4) each Infantry Carrier Vehicles (ICV) under CLIN 0001AG to Ft. Lewis.

3. As a result of this Modification 49, the price of Delivery Order 0002 is neither increased nor decreased. Except

as specifically stated above, all other terms and conditions of the Delivery Order remain unchanged and in full force

and effect.

                                               *** END OF NARRATIVE A 051 ***

PROGRAM:  FAMILY OF INTERIM ARMORED VEHICLES

1.  This Modification 50 to Delivery Order 0002 under Requirements Contract DAAEO7-00-D-M051 is a bilateral modification.

2.  Pursuant to Clause I.73 of the Requirements contract entitled, "Changes-Cost Reimbursement (Alternate II)(APR 1984),

and in exchange for GM/GDLS Defense Group, L.L.C.'s acceptance of an accelerated vehicle delivery schedule, the Government

hereby agrees in this Modification 50 to Delivery Order 0002 to the addition of eight (8) proposed professional personnel

positions to be used as Management Support to GM/GDLS Defense Group L.L.C.  These individuals will be totally dedicated

to the Interim Armored Vehicle (IAV) Program and physically located at the offices of GM/GDLS Defense Group, L.L.C. in

Shelby Township, Michigan.

3.  The eight (8) positions shall be two (2) Supportability Program Managers, two (2) Production, Delivery, Test, Fielding,

Software and Sustainment Program Control Managers, and four (4) Contract Managers.  The personnel in these positions shall,

in general, handle all program efforts associated with the accelerated delivery schedule to include additional Scopes of Work

(SOW), contracts and contract management, deferred test requirements, extended/revised logistic support, software issues

and revised production. Their tasks will include but not be limited to integration of all requirements, proposals or responses

from GM/GDLS, their major subcontractors and their lower tier subcontractors. Job descriptions for each position listed

above are contained in Attachment 001 to this Modification.

4.  The period of performance for this effort will begin 01 Jul 02.  The estimated completion date for this effort is

30 Jun 03.

5.  As a result of this Modification 50, the contractor is authorized to perform a maximum level of effort of 16,000

 37 190

DAAE07-00-D-M051/0002
REPRINT

GM GDLS DEFENSE GROUP L.L.C.



CONTINUATION SHEET
Reference No. of Document Being Continued     Page        of

Name of Offeror or Contractor:

PIIN/SIIN MOD/AMD

hours at the per hour rates listed below.  The amounts by calendar year are as follows:

      Hourly Rate     Hourly Fee      Total Hourly Rate    LOE Hours        Total Authorized Amount        POP

2002   $118.00         $9.00              $127.1516*        8,064             $  1,025,351        (01 Jul 02- 31 Dec 02)

2003   $125.00         $9.00              $134.8694*        7,936             $  1,070,324        (01 Jan 03- 31 Jun 03)

*Rate contains Cost of Money

6.  In addition to the negotiated settlement as outlined above, the Government reserves the right to unilaterally exercise

options under CLIN 9004AA to extend the period of performance.  The negotiated settlement for the option periods resulted

in a cost plus fixed fee level of effort settlement amount as follows:

      Hourly Rate     Hourly Fee      Total Hourly Rate    LOE Hours        Total Authorized Amount        POP

2003   $125.00         $ 9.00             $134.8694*        8,064             $ 1,087,587         (01 Jul 03- 31 Dec 03)

2004   $138.00         $10.00             $148.3807*       16,000             $ 2,374,091         (01 Jan 04- 31 Dec 04)

2005   $146.00         $10.00             $156.6179*       16,000             $ 2,505,886         (01 Jan 05- 31 Dec 05)

*Rate contains Cost of Money

7.   These options may be exercised by the Government at any time but in any event, not later than 30 days prior to the

beginning of the option period to be exercised.  The exercise of these options shall be as outlined above unless the parties

hereto agree otherwise. The Government may exercise these options for one (1, two (2), three (3), etc., or all eight (8)

positions but is not required to extend any of the eight (8) positions beyond the period of performance identified in this

modification. The contractor shall update its rates to reflect the most current agreed to pricing rates not later than thirty

(30)days prior to the exercise of any option.

8.  As a result of this modification, the total amount obligated for Delivery Order 0002 is increased by $2,095,675.00.

9.  The parties acknowledge that any and all claims for adjustment which they may have with respect to this action and the

accelerated delivery schedule under Modification 13 to Delivery Order 0002 dated 17 Jan 02 are fully satisfied in this equitable

adjustment.

10. That except as stated above, all other terms and conditions of the Contract remain unchanged and in full force and

effect.

                                               *** END OF NARRATIVE A 052 ***

PROGRAM:  Stryker Armored Vehicle Program

1.  This Modification 62 to Delivery Order 0002 under Requirements Contract DAAE07-00-D-M051 is a supplemental agreement.

2.  Conditional Acceptance.  The purpose of this modification is to establish the parameters for the conditional acceptance of 14

Infantry Carrier Vehicles (ICV).  The Contractor Serial Numbers are as follows:

    ICV-0006     ICV-0112     ICV-0122

    ICV-0108     ICV-0113     ICV-0123

    ICV-0109     ICV-0114     ICV-0124

    ICV-0110     ICV-0120     ICV-0130

    ICV-0111     ICV-0121

3. Baseline Configuration.  The baseline configuration, for the vehicles manufactured in the London Ontario Canada facility, is

manufactured to the contractor's General Assembly ICV Part Number 10651420-011 (12479551), dated 20 February 2002.

4.  Configuration Management.  The contract provisions of C.2.8, C.3.5 and, for any unique/new items developed under Delivery Order 0001

applicable to the ICVs, C.5.5 are waived for the vehicles covered by this modification.  This waiver of the Configuration Management

requirements is conditioned on the following:

    a.  Software Licenses. The Contractor shall be responsible for acquiring the required production related software licenses for the
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family of Stryker Armored Vehicles and all ancillary equipment for all vehicles delivered. The term "ancillary support equipment"

includes, but is not limited to, training equipment, test equipment, and loader/verifiers and/or security devices, if applicable.  Any

software changes introduced unilaterally by the contractor shall be compatible with all previously produced vehicle or ancillary support

equipment configurations.

    b.  CR/ECOs.  Changes (Change Requests (CR), Engineering Change Orders (ECO), Waivers and Deviations) to the contractor's baseline

configuration referenced in paragraph 3 above may be made by the contractor, provided the changes meet the requirements of the contract,

the ICV Performance Specification, and any Interface Control Documents related to Government Furnished Material.

        1)  The contractor shall provide all contractor generated changes (CRs/ECOs) processed since the baseline configuration was

established.  The changes shall be provided for Government review in accordance with the contract requirements identified in C.2.6

Contractor Integrated Data Service (CIDS) and Integrated Data Environment (IDE). The Government shall be allowed to electronically

access the Contractor's Change Management data process.   Until an automatic notification process and Government access are automated

and functional, the changes shall be provided and reviewed in meeting/conference forum to be agreed to by the parties.

        2)  The Joint Contractor-Government Configuration Management (CM) Team has established a corrective action plan for the CM

process.  To clarify the CM process, the contractor and the Government agree to execute a contract modification which specifies the CM

process NLT 30 August 2002.

        3)  Delivery Team Meetings.  The previously established joint contractor-Government Delivery Team shall coordinate the

resolution of production, performance, and vehicle configuration issues.

5.  The contract provisions of C.3.10 are waived for the vehicles covered by this modification subject to the following conditions:

    a.  The contractor complies with requirements covered by previous modifications to correct and retrofit any cadmium or  Hexavalent

Chromium coated or treated parts in the vehicles covered by this modification. (Reference contractor waivers W-BCT-0002, W-BCT-0004, and

W-BCT-0005 R1).

    b.  The contractor provides a list of cadmium and hexavalent chromium treated parts specific to each of the vehicles accepted

herein.  The lists will be included in the contract file and will be used for corrective action tracking until all parts have been

cleaned up and retrofitted or identified/supported as parts without any technically acceptable alternatives. In accordance with Contract

Data Requirements List (CDRL) Number A044, the contractor shall provide the vehicle specific lists within 30 business days of DD 250

approval.

6.  The contractor has an affirmative obligation to provide notice to the Government of any failures, defects (excluding minor defects)

or deficiencies in parts, components or assemblies provisionally released.  The contractor shall promptly notify the Government of any

failure, defect, or deficiency noted during contractor testing. The contractor assumes total responsibility to timely correct any

failures to meet the contract requirements. For vehicles accepted but not yet shipped, the contractor shall correct the

hardware/software by removal of deficient components and reinstallation of approved hardware/software. If the vehicle has been shipped,

correction/reinstallation of the hardware/software shall be at Government direction. In the event, the Government elects to make its own

correction/installation of any deficiencies after delivery/shipment, it shall be entitled to an equitable adjustment of the contract

prices.

7.  The vehicles will be conditionally accepted pending completion of the First Production Vehicle Inspection (FPVI). For any

discrepancy discovered during the completion of the FPVI, the contractor shall perform corrective action and/or retrofit of all ICVs

previously accepted.  The corrective action and/or retrofit of the vehicles shall be performed at a location specified by the

Government, at no additional cost to the Government.

8.  To inspect the vehicles covered by this modification, the Government will use the conditionally accepted Final Inspection Record

(FIR) ICV FIR Revision D, dated 31 May 2002.

9.  Pursuant to the FIRs identified in paragraph 8 above, the subject ICVs will be conditionally accepted.   These vehicles will be

conditionally accepted until all terms of acceptance, including but not limited to those listed in this modification, are fulfilled.

This conditional acceptance shall not relieve the Contractor from complying with all requirements of the terms and conditions of the

contract.

    a. Hardware/Parts Shortages.  The parts and hardware shortages for each vehicle are identified in Attachment A which is a part of

the contract file.  The contractor shall submit the vehicle specific Attachment A within 2 business days after the DD 250 approval.  If

a DD 1149 is required, the contractor shall provide the vehicle specific Attachment A within two business days after shipment.  The

parts and hardware shortages shall be installed on the vehicles, at a location specified by the Government. The installation is subject

to Government inspection and acceptance.  This condition will be met upon Government verification that the installation has been

satisfactorily accomplished.  The Attachment A addresses the open issues and the Vehicle Information Data Sheets (formerly Attachment B)

addresses the retrofit plan associated with the vehicles referenced in paragraph 2 above.

       The contractor shall generate and maintain a vehicle unique Vehicle Information Data Sheets (VIDS), formerly Attachment B.  The

 39 190

DAAE07-00-D-M051/0002
REPRINT

GM GDLS DEFENSE GROUP L.L.C.



CONTINUATION SHEET
Reference No. of Document Being Continued     Page        of

Name of Offeror or Contractor:

PIIN/SIIN MOD/AMD

contractor shall provide an automated solution that can function within the IDE.  The VIDS database shall incorporate all the

information related to required, known or planned retrofits of the vehicles identifying and tracking the missing parts, corrected parts,

software changes, unresolved/open issues pending corrective action identification or any other action that may result in a retrofit.

The contractor shall deliver electronically a weekly update to the VIDS (IAW CDRL TBD) beginning no later than 15 August 2002.  At a

minimum, the VIDS update shall identify each vehicle by serial number, each retrofit applied, retrofits remaining and pending or open

issues that may result in retrofit.  The VIDS submission shall be structured to sort by retrofit items/issues as well as by vehicle. No

later than 15 September 2002, the VIDS database shall be populated with all of the required information pertaining to all Stryker

vehicles previously conditionally accepted.

    b.  Contractor Waivers to the Contractor's Baseline Configuration.  The Government conditionally accepts vehicles pending

resolution/correction of the following Contractor waivers to the vehicles Configuration Baseline and/or Performance Specification

requirements identified herein:

        1)  Waiver to Performance Specification Paragraph 3.1.1.10.3.1 entitled "Exterior Lighting".  (Reference Contractor Waiver W-BCT-

0021).

        2)  The winch.  (Reference Contractor Waiver W-BCT-024)

    c.  Execution of the retrofit plan per the steps, procedures and schedule identified in the VIDS which is incorporated into this

modification by reference.

    d.  Height Management System (HMS).  In the event the HMS does not meet all the requirements of the contract, the contractor shall

perform any corrective action and/or retrofit of the HMS, at a location specified by the Government, at no additional cost to the

Government.

    e.  Armor (14.5mm).  In the event the 14.5 Armor does not meet the requirements of the contract, the contractor shall perform any

corrective action and/or retrofit of the armor, at a location specified by the Government, at no additional cost to the Government.

    f.  Armor Panel Grit Adhesion Issue.  Vehicles may be conditionally accepted and shipped prior to the implementation of the

corrective action for the Armor panel grit adhesion issue.  The armor panel grit issue must be added to Attachment A.  The contractor

agrees to provide the necessary corrective action and retrofit all vehicles as necessary, at a location specified by the Government, at

no additional cost to the Government.

10.  The parties agree to reduce the unit price of each of the vehicles presented for acceptance by $28,678 prior to liquidation of

progress payments) pending mutual resolution of production verification test provisions.  The parties agree to resolve any open

Performance Specification issues, revise/clarify the specification, and address open compliance elements under discussion.

11. The Government will withhold $277,127 per vehicle (after the liquidation of progress payments) for all of the items addressed above

in Paragraph 9 of this modification.

    a.  Upon installation of the Armor on the vehicles, the contractor may invoice for the total amount of the withhold due to the Armor

shortage ($72,415 per vehicle).  The release of the withhold is subject to Government inspection and acceptance of the armor.  This

condition will be met upon Government verification that the installation has been satisfactorily accomplished.

    b.  Upon installation of the Remote Weapon Station (RWS) on the vehicles, the contractor may invoice for $119,494 per vehicle of the

total amount withheld due to the RWS shortage.  This partial release of the withhold is subject to Government inspection and acceptance

of the RWS installation.  This condition will be met upon Government verification that the installation has been satisfactorily

accomplished.  The remainder continues to be withheld until the contractor's RWS product qualification testing is successfully

completed.

12.  Shipping instructions.

    a.  Subsequent to vehicle inspection/acceptance, the vehicles will be shipped in place until the Armor and RWS are installed

satisfactorily.  Under no circumstances are the vehicles to be shipped to Fort Lewis without the Armor and RWS properly installed.

While the vehicles are shipped in place, the contractor shall be responsible for the cost, the security, and the maintenance of the

vehicles.  Each vehicle under this modification will be shipped no later than 22 calendar days following approval of the DD 250. The

Government will not incur any expense due to the shipment of the vehicles in place.

    b.  The W3P retrofitted cable, TRW P/N 881335-3 Revision C, JV P/N 16102675-002 shall be installed on each vehicle under this

modification prior to completion of deprocessing.

    c.  While the vehicles are shipped in place, the contractor may have access to the vehicles to install some of the hardware/parts

shortages addressed in Paragraph 9 above.
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    d. In order to ensure the vehicle shipping height does not exceed 110 inches, the contractor shall stow and fold the RWS into its

transport position prior to shipping.

    e. Shipping instructions for two vehicles, ICV-0025 and ICV-0027, under SLIN 0001AG are also provided.

13.  As a result of this modification, the total price of Delivery Order 0002 is decreased by $401,492.  Except as specifically stated

above, all other terms and conditions of Delivery Order 0002 remain unchanged and in full force and effect.

                                               *** END OF NARRATIVE A 054 ***

PROGRAM:  Stryker Armored Vehicle Program

1.  This Modification 91 to Delivery Order 0002 under Requirements Contract DAAE07-00-D-M051 is a supplemental agreement.

2.  Conditional Acceptance.  The purpose of this modification is to establish the parameters for conditional acceptance of seven (7)

Reconnaissance Vehicles (RVs).  The Contractor Serial Numbers will be established at the time of conditional acceptance.

3. Baseline Configuration.  The baseline configuration, for the vehicles  manufactured in Anniston, Alabama, is the contractor's General

Assembly RV Part Number 10654838-011 (12479552) and Engineering Release Record (ERR) Number GDV0430, Dated 7 June 2002 with the

exceptions of the Engineering Change Orders outlined in Attachment C.  Attachment C is incorporated into this modification by reference.

4.  Configuration Management.  The contract provisions of C.2.8, C.3.5 and, for any unique/new items developed under Delivery Order 0001

applicable to the RVs, C.5.5 are waived for the vehicles covered by this modification.  This waiver of the Configuration Management

requirements is conditioned on the following:

    a.  Software Licenses. The Contractor shall be responsible for acquiring the required production related software licenses for the

family of Stryker Armored Vehicles and all ancillary equipment for all vehicles delivered. The term "ancillary support equipment"

includes, but is not limited to, training equipment, test equipment, and loader/verifiers and/or security devices, if applicable.  Any

software changes introduced unilaterally by the contractor shall be compatible with all previously produced vehicle or ancillary support

equipment configurations.

    b.  CR/ECOs.  Changes (Change Requests (CR), Engineering Change Orders (ECO), Waivers and Deviations) to the contractor's baseline

configuration referenced in paragraph 3 above may be made by the contractor, provided the changes meet the requirements of the contract,

the Performance Specification, and any Interface Control Documents related to Government Furnished Material.

        1)  The contractor shall provide all contractor generated changes (CRs/ECOs) processed since the baseline configuration was

established.  The changes shall be provided for Government review in accordance with the contract requirements identified in C.2.6

Contractor Integrated Data Service (CIDS) and Integrated Data Environment (IDE). The Government shall be allowed to electronically

access the Contractor's Change Management data process.   Until an automatic notification process and Government access are automated

and functional, the changes shall be provided and reviewed in meeting/conference forum to be agreed to by the parties.

        2)  The Joint Contractor-Government Configuration Management (CM) Board shall meet on a regular basis and the Board shall use

the newly agreed to CM process.  The parties agree to execute a contract modification to incorporate the new CM process into the

contract NLT 15 November 2002.  The contractor shall submit a revised CM Plan NLT 30 November 2002.

        3)  Delivery Team Meetings.  The previously established joint contractor-Government Delivery Team shall coordinate the

resolution of production, performance, and vehicle configuration issues.

5.  The contract provisions of C.3.10 are waived for the vehicles covered by this modification subject to the following conditions:

    a.  The contractor complies with requirements covered by previous modifications to correct and retrofit any cadmium or  Hexavalent

Chromium coated or treated parts in the vehicles covered by this modification. (Reference contractor waivers W-BCT-0002, W-BCT-0004, and

W-BCT-0005 R1).

    b.  The contractor provides a list of cadmium and hexavalent chromium treated parts specific to each of the vehicles accepted

herein.  The lists will be included in the contract file and will be used for corrective action tracking until all parts have been
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cleaned up and retrofitted or identified/supported as parts without any technically acceptable alternatives. In accordance with Contract

Data Requirements List (CDRL) Number A044, the contractor shall provide the vehicle specific lists within 30 business days of DD 250

approval.

6.  The contractor has an affirmative obligation to provide notice to the Government of any failures, defects (excluding minor defects)

or deficiencies in parts, components or assemblies provisionally released.  The contractor shall promptly notify the Government of any

failure, defect, or deficiency noted during contractor testing. The contractor assumes total responsibility to timely correct any

failures to meet the contract requirements. For vehicles accepted but not yet shipped, the contractor shall correct the

hardware/software by removal of deficient components and reinstallation of approved hardware/software. If the vehicle has been shipped,

correction/reinstallation of the hardware/software shall be at Government direction. In the event, the Government elects to make its own

correction/installation of any deficiencies after delivery/shipment, it shall be entitled to an equitable adjustment of the contract

prices.

7.  The vehicles will be conditionally accepted pending completion of the First Production Vehicle Inspection (FPVI).  For any

discrepancy discovered during the completion of the FPVI, the contractor shall perform corrective action and/or retrofit of all ATGMs

previously accepted.  The corrective action and/or retrofit of the vehicles shall be performed at a location specified by the

Government, at no additional cost to the Government.

8.  To inspect the vehicles covered by this modification, the Government will use the conditionally accepted Final Inspection Record

(FIR) RV Draft 1 FIR, dated 17 May 2002.

9.  Pursuant to the FIR identified in paragraph 8 above, the subject RVs will be conditionally accepted.   These vehicles will be

conditionally accepted until all terms of acceptance, including but not limited to those listed in this modification, are fulfilled.

This conditional acceptance shall not relieve the Contractor from complying with all requirements of the terms and conditions of the

contract.

    a. Hardware/Parts Shortages.  The parts and hardware shortages for each vehicle are identified in Attachment A which is a part of

the contract file.  The contractor shall submit the vehicle specific Attachment A within 2 business days after the DD 250 approval.  If

an DD 1149 is required, the contractor shall provide the vehicle specific Attachment A within two business days after shipment.  The

parts and hardware shortages shall be installed on the vehicles, at a location specified by the Government. The installation is subject

to Government inspection and acceptance.  This condition will be met upon Government verification that the installation has been

satisfactorily accomplished.  The Attachment A addresses the open issues and the Vehicle Information Data Sheets (formerly Attachment B)

addresses the retrofit plan associated with the vehicles referenced in paragraph 2 above.

       The contractor shall generate and maintain vehicle unique retrofit data sheet, formerly Attachment B.  The contractor shall

provide an automated solution that can function within the IDE.  The Contractor's Retrofit Database shall incorporate all the

information related to required, known or planned retrofits of the vehicles identifying and tracking the missing parts, corrected parts,

software changes, unresolved/open issues pending corrective action identification or any other action that may result in a retrofit.

The Contractor shall deliver electronically a weekly update to the data base (IAW CDRL TBD).  At a minimum, the data base update shall

identify each vehicle by serial number, each retrofit applied, retrofits remaining and pending or open issues that may result in

retrofit.  The Contractor's Retrofit Data Base submission shall be structured to sort by retrofit items/issues as well as by vehicle.

No later than 15 October 2002, the Contractor's Retrofit Data Base shall be populated with all of the required information pertaining to

all Stryker vehicles previously conditionally accepted.

    b.  Contractor Waivers to the Contractor's Baseline Configuration.  The Government conditionally accepts vehicles pending

resolution/correction of the following Contractor waivers to the vehicles Configuration Baseline and/or Performance Specification

requirements identified herein:

        1) Waiver to Performance Specification Paragraph 3.1.1.10.3.1 entitled "Exterior Lighting".  (Reference Contractor Waiver W-BCT-

0021).

        2)  The winch.  (Reference Contractor Waiver W-BCT-024).

    c.  Execution of the retrofit plan per the steps, procedures and schedule identified in Attachment B which is incorporated into this

modification by reference.

    d.  Height Management System (HMS).  In the event the HMS does not meet the requirements of the contract, the contractor shall

perform any corrective action and/or retrofit of the HMS, at a location specified by the Government, at no additional cost to the

Government.

    e.  Armor (14.5mm).  In the event the 14.5 Armor does not meet the requirements of the contract, the contractor shall perform any

corrective action and/or retrofit of the armor, at a location specified by the Government, at no additional cost to the Government.

    f.  Armor Panel Grit Adhesion Issue.  Vehicles may be conditionally accepted and shipped prior to the implementation of the

corrective action for the Armor panel grit adhesion issue.  The armor panel grit issue must be added to Attachment A.  The contractor

 42 190

DAAE07-00-D-M051/0002
REPRINT

GM GDLS DEFENSE GROUP L.L.C.



CONTINUATION SHEET
Reference No. of Document Being Continued     Page        of

Name of Offeror or Contractor:

PIIN/SIIN MOD/AMD

agrees to provide the necessary corrective action and retrofit all vehicles, at a location specified by the Government, at no additional

cost to the Government.

10.  The parties agree to reduce the unit price of each of the vehicles presented for acceptance by $187,322 (prior to liquidation of

progress payments).  The price reduction is made up of two components.  The first component is the removal of the Production

Verification Test (PVT) cost from the vehicle price at $28,678 per vehicle.  The second component of the price reduction is $158,644 per

vehicle for the removal of the Remote Weapon Station (RWS) since there is no RWS requirement for the RV.  The parties agree to resolve

any open Performance Specification issues, revise/clarify the specification, and address open compliance elements under discussion.

11. The Government will withhold $69,011 per vehicle (after the liquidation of progress payments) for all of the items addressed in

Paragraphs 9 and 11 of this modification.

    The contractor shall install all armor prior to vehicle shipment from the Anniston facility.  The Government shall withhold $17,000

per vehicle.  The armor withhold will be released by vehicle upon verification by a designated Government official that the contractor

has retrofitted fully compliant armor.

12.  C-130 Ramp Model.  The contractor shall run its ramp test model for 12, 13 1/2, and 15 degrees for the RV and provide the results

to the Government not later than 29 December 2002.

13.  Shipping instructions.

    a.  Subsequent to vehicle inspection/acceptance, the vehicles will be shipped in place until the armor is installed satisfactorily.

Under no circumstances are the vehicles to be shipped to Fort Lewis without armor properly installed.  While the vehicles are shipped in

place, the contractor shall be responsible for the cost, the security, and the maintenance of the vehicles.  Each vehicle under this

modification shall be shipped no later than 22 calendar days following approval of DD 250.  The Government will not incur any expense

due to the shipment of the vehicles in place.

    b.  The W3P retrofitted cable, TRW P/N 881335-3 Revision C, JV P/N 16102675-002 shall be installed on each vehicle under this

modification prior to completion of deprocessing.

    c.  While the vehicles are shipped in place, the contractor may have access to the vehicles to install some of the hardware/parts

shortages addressed in Paragraph 9 above.

    d.  Prior to shipment, each vehicle must be 100% inspected to the FIR.  Should any portion of the FIR not be completed, Attachment A

must be annotated to indicate which parts of the FIR are not completed prior to shipment.

    e.  The shipping instructions are provided in Section B of this modification.

14.  As a result of this modification, the total price of Delivery Order 0002 is decreased by $1,311,254.  Except as specifically stated

above, all other terms and conditions of Delivery Order 0002 remain unchanged and in full force and effect.

                                               *** END OF NARRATIVE A 055 ***

PROGRAM:  STRYKER ARMORED VEHICLE PROGRAM

1.  This Modification 61 to Delivery Order 0002 under Requirements Contract DAAE07-00-D-M051 is a supplemental agreement.

2.  The purpose of this modification is to:

    a.  Correct the errors contained in Modification 57 which was awarded on 14 June 2002 for the conditional acceptance of 17 Stryker

Commander's Vehicles.

    b.  Provide one (1) Commander's Vehicle, Contractor Serial Number CV-0002, as Government Furnished Material (GFM) to the contractor

for use in the performance of the contractor's Logistics Demonstration, in accordance with Contract Provision C.4.1.2 and C.4.5.2.  The

vehicle is provided pursuant to FAR Clause 52.245-2, entitled "Government Property (Fixed-Price Contracts)(91-DEV-44".

3.  Modification 54, awarded 7 June 2002, conditionally accepted 4 CVs.  Those CVs were specified under SLIN 0600AB at a unit price of

$1,268,597.

4.  Page 2 Paragraph 2 of Modification 57 specified that 17 Commander's Vehicles would be conditionally accepted under the terms of the

modification; however, Section B of Modification 57 addressed the conditional acceptance of only an additional 13 Commander's Vehicles.
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When Modification 57 was executed, three (3) CVs previously under SLIN 0600AB were moved to newly established SLINs 0600AD, 0600AE, and

0600AF.  Those 3 CVs were mistakenly identified as part of the 17 CVs covered under Modification 57 instead of appropriately recognizing

them as CVs addressed under the earlier Modification 54. SLIN 0600AC was established to reflect an additional 13 CVs in lieu of the

correct number of 17 CVs.  The following chart depicts the necessary actions to correct the errors contained in Modification 57:

        MOD 54                             MOD 57                                    MOD 61 CORRECTION        _________________________________________                                    _________________

SLIN    QTY  UNIT PRICE   DLY DATE         QTY     UNIT PRICE     DLY DATE           QTY     UNIT PRICE      DLY DATE

0600AA   37   $1,350,226    N/A            24      $1,350,226      N/A                20     $1,350,226 N/A

0600AB    4   $1,268,597  30 APR 02         1      $1,268,597    30 APR 02             4     $1,268,597         30 APR 02

0600AC   N/A                               13      $1,321,548    30 JUN 02            13     $1,321,548    6 EA 31 MAY 02

                                                                                                           7 EA 30 JUN 02

0600AD   N/A                                1      $1,321,548    30 SEP 02             1     $1,321,548         30 APR 02

0600AE   N/A                                1      $1,321,548    24 JUN 02             1     $1,321,548         31 MAY 02

0600AF   N/A                                1      $1,321,548    30 JUN 02             1     $1,321,548         31 MAY 02

0600AG   N/A                               N/A                                         1     $1,321,548         30 JUN 02

TOTAL     41                               41                                         41

5.  Modification 57 incorrectly adjusted the Delivery Order price at a reduction of $213,961.  The correct price adjustment should have

been a reduction of $487,526.  Since Modification 57 specified a unit price reduction $28,678, the correct total Modification 57 price

adjustment should have reflected the following (Original CV Price $1,350,226 minus the Modification 57 established unit price of

$1,321,548 = $28,678):

        Prior Unit Price:                       17 Vehicles x  $1,350,226 = $22,953,842

        MOD 57 Correct Unit Price Calculation:  17 Vehicles x  $1,321,548 = $22,466,316

        MOD 57 Total Price Reduction:                                      ($   487,526)

        Corrected MOD 57 Price Reduction: ($487,526)

        MOD 57 Price Reduction:           ($213,961)

        This Correcting MOD 61 Reduction: ($273,565)

6.  As a result of this Modfication 61, the total price of Delivery Order 0002 is decreased by $273,565.  Except as specifically stated

above, all other terms and conditions of Delivery Order 0002 remain unchanged and in full force and effect.

                                               *** END OF NARRATIVE A 056 ***

PROGRAM:  Stryker Armored Vehicles Program

1.  This Modification BB to Delivery Order 0002 under Contract DAAE07-00-D-M051 is a unilateral action.

2.  Modification 66 to Delivery Order 0002, a unilateral change order modification, was executed on 15 August 2002.  Modification 66

authorized a level of effort (under Sub-CLIN 9005AA) for the engineering design analysis to ensure the Government Furnished Driver's

Vision Enhancer (DVE) is integrated in a manner to provide the driver an unobstructed field of view.

3.  The purpose of this Modification BB is to clarify the required engineering analysis as follows:

    a.  The contractor shall provide a temporary engineering design solution for the DVE relocation to the center of the vehicle as

described in the attached diagram. The temporary engineering solution shall be completed in a time frame to enable the contractor to:
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        1)  Install two (2) hardware DVE relocation kits, no later than 1 February 2003, on test vehicles at Aberdeen Proving Ground;

and,

        2)  Install 58 hardware DVE relocation kits, no later than 15 February 2003, on vehicles to be tested during the Initial

Operational Test & Evaluation (IOT&E).

    b.  The contractor shall provide a permanent engineering design solution for the DVE relocation to the center of the vehicle as

described in the attached diagram (same diagram as referenced in paragraph 3a above).

4.  Except for this clarification, all other Sub-CLIN 9005AA requriements remain as stated in Modification 66.

5.  This effort is subject to the provisions contained in FAR Clause 52.232-20 entitled "Limitation of Cost".

6.  As a result of this Modification BB, the estimated cost of Sub-CLIN 9005AA and the price of Delivery Order 0002 is neither increased

nor decreased.  Except as specifically stated above, all other terms and conditions of the Contract and Delivery Order 0002 remain

unchanged and in full force and effect.

                                               *** END OF NARRATIVE A 060 ***

PROGRAM:  Stryker Armored Vehicle Program

1.  This Modification 76 to Delivery Order 0002 under Requirements Contract DAAE07-00-D-M051 is a supplemental agreement.

2.  Conditional Acceptance.  The purpose of this modification is to establish the parameters for the conditional acceptance of 11

Infantry Carrier Vehicles (ICV).  The Contractor Serial Numbers will be established at the time of conditional acceptance.

3. Baseline Configuration.  The baseline configuration, for the vehicles manufactured in the London Ontario Canada facility, is the

contractor's General Assembly ICV Part Number 10651420-011 (12479551), dated 20 February 2002.

4.  Configuration Management.  The contract provisions of C.2.8, C.3.5 and, for any unique/new items developed under Delivery Order 0001

applicable to the ICVs, C.5.5 are waived for the vehicles covered by this modification.  This waiver of the Configuration Management

requirements is conditioned on the following:

    a.  Software Licenses. The Contractor shall be responsible for acquiring the required production related software licenses for the

family of Stryker Armored Vehicles and all ancillary equipment for all vehicles delivered. The term "ancillary support equipment"

includes, but is not limited to, training equipment, test equipment, and loader/verifiers and/or security devices, if applicable.  Any

software changes introduced unilaterally by the contractor shall be compatible with all previously produced vehicle or ancillary support

equipment configurations.

    b.  CR/ECOs.  Changes (Change Requests (CR), Engineering Change Orders (ECO), Waivers and Deviations) to the contractor's baseline

configuration referenced in paragraph 3 above may be made by the contractor, provided the changes meet the requirements of the contract,

the ICV Performance Specification, and any Interface Control Documents related to Government Furnished Material.

        1)  The contractor shall provide all contractor generated changes (CRs/ECOs) processed since the baseline configuration was

established.  The changes shall be provided for Government review in accordance with the contract requirements identified in C.2.6

Contractor Integrated Data Service (CIDS) and Integrated Data Environment (IDE). The Government shall be allowed to electronically

access the Contractor's Change Management data process.  Until an automatic notification process and Government access are automated and

functional, the changes shall be provided and reviewed in meeting/conference forum to be agreed to by the parties.

        2)  The Joint Contractor-Government Configuration Management (CM) Team has established a corrective action plan for the CM

process.  To clarify the CM process, the contractor and the Government agree to execute a contract modification which specifies the CM

process NLT 30 September 2002.

        3)  Delivery Team Meetings.  The previously established joint contractor-Government Delivery Team shall coordinate the

resolution of production, performance, and vehicle configuration issues.
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5.  The contract provisions of C.3.10 are waived for the vehicles covered by this modification subject to the following conditions:

    a.  The contractor complies with requirements covered by previous modifications to correct and retrofit any cadmium or  Hexavalent

Chromium coated or treated parts in the vehicles covered by this modification. (Reference contractor waivers W-BCT-0002, W-BCT-0004, and

W-BCT-0005 R1).

    b.  The contractor provides a list of cadmium and hexavalent chromium treated parts specific to each of the vehicles accepted

herein.  The lists will be included in the contract file and will be used for corrective action tracking until all parts have been

cleaned up and retrofitted or identified/supported as parts without any technically acceptable alternatives. In accordance with Contract

Data Requirements List (CDRL) Number A044, the contractor shall provide the vehicle specific lists within 30 business days of DD 250

approval.

6.  The contractor has an affirmative obligation to provide notice to the Government of any failures, defects (excluding minor defects)

or deficiencies in parts, components or assemblies provisionally released.  The contractor shall promptly notify the Government of any

failure, defect, or deficiency noted during contractor testing. The contractor assumes total responsibility to timely correct any

failures to meet the contract requirements. For vehicles accepted but not yet shipped, the contractor shall correct the

hardware/software by removal of deficient components and reinstallation of approved hardware/software. If the vehicle has been shipped,

correction/reinstallation of the hardware/software shall be at Government direction. In the event, the Government elects to make its own

correction/installation of any deficiencies after delivery/shipment, it shall be entitled to an equitable adjustment of the contract

prices.

7.  The vehicles will be conditionally accepted pending resolution of outstanding FPVI findings.  For any discrepancy discovered during

the FPVI, the contractor shall perform corrective action and/or retrofit of all ICVs previously accepted.  The corrective actions and/or

retrofit of the vehicles shall be performed at a location specified by the Government, at no additional cost to the Government.

8.  To inspect the vehicles covered by this modification, the Government will use the conditionally accepted Final Inspection Record

(FIR) ICV FIR Revision E, dated 6 September 2002.

9.  Pursuant to the FIRs identified in paragraph 8 above, the subject ICVs will be conditionally accepted.   These vehicles will be

conditionally accepted until all terms of acceptance, including but not limited to those listed in this modification, are fulfilled.

This conditional acceptance shall not relieve the Contractor from complying with all requirements of the terms and conditions of the

contract.

    a. Hardware/Parts Shortages.  The parts and hardware shortages for each vehicle are identified in Attachment A which is a part of

the contract file.  The contractor shall submit the vehicle specific Attachment A within 2 business days after the DD 250 approval.  If

a DD 1149 is required, the contractor shall provide the vehicle specific Attachment A within two business days after shipment.  The

parts and hardware shortages shall be installed on the vehicles, at a location specified by the Government. The installation is subject

to Government inspection and acceptance.  This condition will be met upon Government verification that the installation has been

satisfactorily accomplished.  The Attachment A addresses the open issues and the Vehicle Information Data Sheets (formerly Attachment B)

addresses the retrofit plan associated with the vehicles referenced in paragraph 2 above.

       The contractor shall generate and maintain a vehicle unique Vehicle Information Data Sheets (VIDS), formerly Attachment B.  The

contractor shall provide an automated solution that can function within the IDE.  The Contractor's Retrofit Database shall incorporate

all the information related to required, known or planned retrofits of the vehicles identifying and tracking the missing parts,

corrected parts, software changes, unresolved/open issues pending corrective action identification or any other action that may result

in a retrofit.  The contractor shall deliver electronically a weekly update to the data base (IAW CDRL TBD).  At a minimum, the daba

base update shall identify each vehicle by serial number, each retrofit applied, retrofits remaining and pending or open issues that may

result in retrofit.  The Contractor's Retrofit Data Base submission shall be structured to sort by retrofit items/issues as well as by

vehicle. No later than 15 October 2002, the Contractor's Retrofit Data Base shall be populated with all of the required information

pertaining to all Stryker vehicles previously conditionally accepted.

    b.  Contractor Waivers to the Contractor's Baseline Configuration.  The Government conditionally accepts vehicles pending

resolution/correction of the following Contractor waivers to the vehicles Configuration Baseline and/or Performance Specification

requirements identified herein:

1)  Waiver to Performance Specification Paragraph 3.1.1.10.3.1 entitled "Exterior Lighting".  (Reference Contractor Waiver W-

BCT-0021).

        2)  The winch.  (Reference Contractor Waiver W-BCT-024)

    c.  Execution of the retrofit plan per the steps, procedures and schedule identified in the VIDS which is incorporated into this

modification by reference.
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    d.  Height Management System (HMS).  In the event the HMS does not meet all the requirements of the contract, the contractor shall

perform any corrective action and/or retrofit of the HMS, at a location specified by the Government, at no additional cost to the

Government.

    e.  Armor (14.5mm).  In the event the 14.5 Armor does not meet the requirements of the contract, the contractor shall perform any

corrective action and/or retrofit of the armor, at a location specified by the Government, at no additional cost to the Government.

    f.  Armor Panel Grit Adhesion Issue.  Vehicles may be conditionally accepted and shipped prior to the implementation of the

corrective action for the Armor panel grit adhesion issue.  The armor panel grit issue must be added to Attachment A.  The contractor

agrees to provide the necessary corrective action and retrofit all vehicles as necessary, at a location specified by the Government, at

no additional cost to the Government.

10.  The parties agree to reduce the unit price of each of the vehicles presented for acceptance by $28,678 prior to liquidation of

progress payments) pending mutual resolution of production verification test provisions.  The parties agree to resolve any open

Performance Specification issues, revise/clarify the specification, and address open compliance elements under discussion.

11. The Government will withhold $275,154 per vehicle (after the liquidation of progress payments) for all of the items addressed above

in Paragraph 9 of this modification.

    a.  Upon installation of the Armor on the vehicles, the contractor may invoice for the total amount of the withhold due to the Armor

shortage ($73,445 per vehicle).  The release of the withhold is subject to Government inspection and acceptance of the armor.  This

condition will be met upon Government verification that the installation has been satisfactorily accomplished.

    b.  Upon installation of the Remote Weapon Station (RWS) on the vehicles, the contractor may invoice for $119,644 per vehicle of the

total amount withheld due to the RWS shortage.  This partial release of the withhold is subject to Government inspection and acceptance

of the RWS installation.  This condition will be met upon Government verification that the installation has been satisfactorily

accomplished.  The remainder continues to be withheld until the contractor's RWS product qualification testing is successfully

completed.

12.  Shipping instructions.

    a.  Subsequent to vehicle inspection/acceptance, the vehicles will be shipped in place until the Armor and RWS are installed

satisfactorily.  Under no circumstances are the vehicles to be shipped to Fort Lewis without the Armor and RWS properly installed.

While the vehicles are shipped in place, the contractor shall be responsible for the cost, the security, and the maintenance of the

vehicles.  Each vehicle under this modification shall be shipped no later than 22 calendar days following approval of the DD 250.  The

Government will not incur any expense due to the shipment of the vehicles in place.

    b.  The W3P retrofitted cable, TRW P/N 881335-3 Revision C, JV P/N 16102675-002 shall be installed on each vehicle under this

modification prior to completion of deprocessing.

    c.  While the vehicles are shipped in place, the contractor may have access to the vehicles to install some of the hardware/parts

shortages addressed in Paragraph 9 above.

    d.  In order to ensure the vehicle shipping height does not exceed 110 inches, the contractor shall stow and fold the RWS into its

transport position prior to shipping.

    e.  Prior to shipment, each vehicle must be 100% inspected to the FIR.  In the event the FIR cannot be completed due to a missing

part, Attachment A must be annotated to indicate which portions of the FIR are not completed prior to shipment.

    f.  Shipping instructions are provided in Section B of this modification.

13.  As a result of this modification, the total price of Delivery Order 0002 is decreased by $315,458.  Except as specifically stated

above, all other terms and conditions of Delivery Order 0002 remain unchanged and in full force and effect.

                                               *** END OF NARRATIVE A 061 ***

PROGRAM:  Stryker Armored Vehicle Program

1.  This Modification BK to Delivery Order 0002 under Requirements Contract DAAE07-00-D-M051 is a supplemental agreement.
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2.  Conditional Acceptance.  The purpose of this modification is to establish the parameters for the conditional acceptance of 5 (five)

Engineer Squad Vehicles (ESVs).  The Contractor Serial Numbers will be established at the time of conditional acceptance.

3. Baseline Configuration.  The baseline configuration, for the vehicles manufactured in the Anniston, Alabama facility, is the

contractor's General Assembly ESV Part Number 12479557 and Engineering Release Record (ERR) Number GDV0560, dated 11 September 2002,

with the exceptions of the Engineering Change Orders outlined in Attachment C. Attachment C is incorporated into this modification by

reference.

4.  Configuration Management.  The contract provisions of C.2.8, C.3.5 and, for any unique/new items developed under Delivery Order 0001

applicable to the ESVs, C.5.5 are waived for the vehicles covered by this modification.  This waiver of the Configuration Management

requirements is conditioned on the following:

    a.  Software Licenses. The Contractor shall be responsible for acquiring the required production related software licenses for the

family of Stryker Armored Vehicles and all ancillary equipment for all vehicles delivered. The term "ancillary support equipment"

includes, but is not limited to, training equipment, test equipment, and loader/verifiers and/or security devices, if applicable.  Any

software changes introduced unilaterally by the contractor shall be compatible with all previously produced vehicle or ancillary support

equipment configurations.

    b.  CR/ECOs.  Changes (Change Requests (CR), Engineering Change Orders (ECO), Waivers and Deviations) to the contractor's baseline

configuration referenced in paragraph 3 above may be made by the contractor, provided the changes meet the requirements of the contract,

the ESV Performance Specification, and any Interface Control Documents related to Government Furnished Material.

        1)  The contractor shall provide all contractor generated changes (CRs/ECOs) processed since the baseline configuration was

established.  The changes shall be provided for Government review in accordance with the contract requirements identified in C.2.6

Contractor Integrated Data Service (CIDS) and Integrated Data Environment (IDE). The Government shall be allowed to electronically

access the Contractor's Change Management data process.   Until an automatic notification process and Government access are automated

and functional, the changes shall be provided and reviewed in meeting/conference forum to be agreed to by the parties.

        2)  The Joint Contractor-Government Configuration Management (CM) Board shall meet on a regular basis and the Board shall use

the newly agreed to CM process.  The parties agree to execute a contract modification to incorporate the new CM process into the

contract NL 30 December 2002.  The contractor shall submit a revised CM Plan NLT 15 January 2003.

        3)  Delivery Team Meetings.  The previously established joint contractor-Government Delivery Team shall coordinate the

resolution of production, performance, and vehicle configuration issues.

5.  The contract provisions of C.3.10 are waived for the vehicles covered by this modification subject to the following conditions:

    a.  The contractor complies with requirements covered by previous modifications to correct and retrofit any cadmium or  Hexavalent

Chromium coated or treated parts in the vehicles covered by this modification. (Reference contractor waivers W-BCT-0002, W-BCT-0004, W-

BCT-0005 R1, and W-BCT-019 for the MEP).

    b.  The contractor provides a list of cadmium and hexavalent chromium treated parts specific to each of the vehicles accepted

herein.  The lists will be included in the contract file and will be used for corrective action tracking until all parts have been

cleaned up and retrofitted or identified/supported as parts without any technically acceptable alternatives. In accordance with Contract

Data Requirements List (CDRL) Number A044, the contractor shall provide the vehicle specific lists within 30 business days of DD 250

approval.

6.  The contractor has an affirmative obligation to provide notice to the Government of any failures, defects (excluding minor defects)

or deficiencies in parts, components or assemblies provisionally released.  The contractor shall promptly notify the Government of any

failure, defect, or deficiency noted during contractor testing. The contractor assumes total responsibility to timely correct any

failures to meet the contract requirements. For vehicles accepted but not yet shipped, the contractor shall correct the

hardware/software by removal of deficient components and reinstallation of approved hardware/software. If the vehicle has been shipped,

correction/reinstallation of the hardware/software shall be at Government direction. In the event, the Government elects to make its own

correction/installation of any deficiencies after delivery/shipment, it shall be entitled to an equitable adjustment of the contract

prices.

7.  The vehicles will be conditionally accepted pending completion of the First Production Vehicle Inspection (FPVI). The ESV Mission

Equipment shall be installed on the vehicle during the appropriate portions of the FPVI as specified in the FIR.  For any discrepancy

discovered during the completion of the FPVI, the contractor shall perform corrective action and/or retrofit of all ESVs previously

accepted.  The corrective action and/or retrofit of the vehicles shall be performed at a location specified by the Government, at no

additional cost to the Government.

8.  To inspect the vehicles covered by this modification, the Government will use the conditionally accepted Final Inspection Record

(FIR) ESV FIR Revision Draft, dated 2 August 2002.  The magnetic signature duplicator, Part Number 10657181-001, will be installed in
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the vehicle as overpack.  The control box ILMSDCU, Part Number 10656516-001, will be installed in the vehicle.  The FIR testing will not

be completed prior to DD250.  FIR issues, to include potential safety concerns, have been discovered.  The contractor is in the process

of requesting/making FIR changes which could require the contractor to obtain additional test equipment.  Subsequent to the installation

of the Integrated Lane Marking System (ILMS), testing shall be completed.

9.  Pursuant to the FIRs identified in paragraph 8 above, the subject ESV will be conditionally accepted.   These vehicles will be

conditionally accepted until all terms of acceptance, including but not limited to those listed in this modification, are fulfilled.

This conditional acceptance shall not relieve the Contractor from complying with all requirements of the terms and conditions of the

contract.

    a. Hardware/Parts Shortages.  The parts and hardware shortages for each vehicle are identified in Attachment A which is a part of

the contract file.  The contractor shall submit the vehicle specific Attachment A within 2 business days after the DD 250 approval.  If

a DD 1149 is required, the contractor shall provide the vehicle specific Attachment A within two business days after shipment.  The

parts and hardware shortages shall be installed on the vehicles, at a location specified by the Government. The installation is subject

to Government inspection and acceptance.  This condition will be met upon Government verification that the installation has been

satisfactorily accomplished.  The Attachment A addresses the open issues and the Vehicle Information Data Sheets (formerly Attachment B)

addresses the retrofit plan associated with the vehicles referenced in paragraph 2 above.

The contractor shall generate and maintain a vehicle unique retrofit data sheets, formerly Attachment B.  The contractor shall

provide an automated solution that can function within the IDE.  The Contractor's Retrofit Database shall incorporate all the

information related to required, known or planned retrofits of the vehicles identifying and tracking the missing parts, corrected parts,

software changes, unresolved/open issues pending corrective action identification or any other action that may result in a retrofit.

The contractor shall deliver electronically a weekly update to the data base (IAW CDRL TBD).  At a minimum, the data base update shall

identify each vehicle by serial number, each retrofit applied, retrofits remaining and pending or open issues that may result in

retrofit.  The Contractor's Retrofit Data Base submission shall be structured to sort by retrofit items/issues as well as by vehicle.

    b.  Contractor Waivers to the Contractor's Baseline Configuration.  The Government conditionally accepts vehicles pending

resolution/correction of the following Contractor waivers to the vehicles Configuration Baseline and/or Performance Specification

requirements identified herein:

      1)  Waiver to Performance Specification Paragraph 3.1.1.10.3.1 entitled "Exterior Lighting".  (Reference Contractor Waiver W-BCT-

0021).

      2)  The winch.  (Reference Contractor Waiver W-BCT-024)

    c.  Execution of the retrofit plan per the steps, procedures and schedule identified in the vehicle unique retrofit data sheets

which are incorporated into this modification by reference.

    d.  Height Management System (HMS).  In the event the HMS does not meet all the requirements of the contract, the contractor shall

perform any corrective action and/or retrofit of the HMS, at a location specified by the Government, at no additional cost to the

Government.

    e.  Armor (14.5mm).  In the event the 14.5 Armor does not meet the requirements of the contract, the contractor shall perform any

corrective action and/or retrofit of the armor, at a location specified by the Government, at no additional cost to the Government.

    f.  Armor Panel Grit Adhesion Issue.  Vehicles may be conditionally accepted and shipped prior to the implementation of the

corrective action for the Armor panel grit adhesion issue.  The armor panel grit issue must be added to Attachment A.  The contractor

agrees to provide the necessary corrective action and retrofit all vehicles as necessary, at a location specified by the Government, at

no additional cost to the Government.

    g.  ESV Operation Mode Summary/Mission Profile (OMS/MP).  The ESV conditional acceptance is contingent on the ESVs capability of

operating with the mission equipment (surface mine plow or mine roller, magnetic signature duplicator and lane marking system) installed

on the vehicle.  The vehicle is expected to be in motion for a period of 7.2 hours of a 72 hour mission.  The ESV mission-specific

equipment is assumed to be in operation (deployed) only for the period of time that the vehicle is in motion.  It is not expected that

the integration of mission-specific equipment will have a significant impact on the mission reliability of the ESV.  The ESV shall have

the towing capability specified in paragraph 3.1.1.6.1 Towing, of the IAV Performance Specification number 2000.1, ICV Infantry Carrier

Vehicle Performance Specification.

        h.  Field Problem Issues.  In the event a field problem issue creates the need for vehicle retrofit, the contractor shall

perform any corrective action and/or retrofit, at a location specified by the Government, at no additional cost to the Government.

        1)  The contractor may invoice for any vehicle price withholds due to Field Problem Issues, as referenced in Attachment A of

this modification, in the following manner:  The contractor may invoice for 50% of a field issue withhold when the contractor certifies

that replacement parts/material are available for vehicle application.  The contractor may invoice for the remaining 50% of the withhold

when the vehicle retrofit has been completed and an authorized Government representative has inspected and accepted the retrofit.
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        2)  In the event the vehicles are not available for the contractor to perform the retrofit within 30 days after the receipt of

retrofit material, the contractor may invoice for an additional 30% of the field issues withhold.  The remaining 20% shall be withheld

until the retrofit has been completed and an authorized Government representative has inspected and accepted the retrofit.

        3)  If both parties agree that no vehicle retrofit is required, the contractor may invoice for 100% of the field issue withhold.

10.  The contractor shall verify the functionality of the ESV MEP during deprocessing at the fielding site.  In the event the ESV MEP

does not meet the requirements of the contract, the contractor shall perform any corrective action and/or retrofit, at a location

specified by the Government, at no additional cost to the Government.

11.  The parties agree to reduce the unit price of each of the vehicles presented for acceptance by $292,678 prior to liquidation of

progress payments.  The price reduction is made up of two components.

     a.  The first component is the removal of the Production Verificaton Test (PVT) cost from the vehicle price at $28,678 per vehicle.

 The parties agree to resolve any open performance Specification issues, revise/clarify the specification, and address open compliance

elements under discussion.

     b.  The second component of the price reduction is $165,000 per vehicle for the pending resolution of the termination settlements

for the ESV tele-operations ($90,000) and mine detection devices ($75,000).  On 8 October 2002, the PCO issued a Termination for the

convenience of the Government pursuant to FAR 52.249-1 for the ESV tele-operations and mine detection devices.  The termination

settlement is pending.  A tentative price reduction of $165,000 per vehicle is taken under this Modification BK for the termination of

the ESV tele-operations and mine detection devices.

         Modification 86, executed on 16 October 2002 for the conditional acceptance of ten (10) ESV, inadvertently excluded the ESV

unit price reduction for the pending resolution of the termination settlement for the ESV  tele-operations and mine detection devices.

Modification B9, executed on 20 November 2002, effected the price adjustment for 7 of the 10 ESV under Modification B9.  This

Modification BK finalizes the correction to the price reduction on the remaining three (3) ESVs covered under Modification 86 by

allocating the reduction across the five (5) ESVs on this modification as follows: $165,000 x 5 = $495,500 / 5 = $99,000 reduction per

vehicle under this modification.  This action completes all excluded adjustments based on the ESV tele-operations and mine detection

devices termination of work.

12. The Government shall withhold a total of $188,135 per vehicle (after the liquidation of progress payments).  Of this total, $138,139

per vehicle is for all of the items addressed above in Paragraphs 9 and 11 of this modification.  The remaining withhold of $50,000 per

vehicle relates to the air transportability issues which are addressed in paragraphs 12 and 13 below.

    a.  The contractor shall install all armor prior to leaving the Anniston facility.  The Government shall withhold $17,000 per

vehicle.  The armor withhold will be released by vehicle upon verification by a designated Government official that the contractor has

retrofitted fully compliant armor.

    b.  The Remote Weapon Station (RWS) must be installed prior to conditional acceptance.  The Government shall withhold $39,000 per

vehicle relating to RWS qualification/integration testing.  Any corrective actions required, as a result of qualification/integration

testing, shall be completed at no additional cost to the Government.  The contractor may invoice for the withhold amount of $39,000, on

a per vehicle basis, after all qualified (including safety release) corrective actions have been applied to each of the vehicles covered

by this modification.  The Government agrees to review progress against the RWS corrective action milestones and periodically consider

adjustment of the withhold amount.

13.  Transportability.

    a.  The contractor provided the required CDRL 0010 report per C.3.7.3.2, but the information has changed as the design of the ESV

has matured.  Therefore, the data submitted is no longer applicable and has to be updated/corrected to meet the contract requirements.

The contractor agrees to meet the following milestones:

          1)  Demonstration of ESV C-130 Egress.  The Egress Demonstration shall be conducted not later than 29 November 2002.

          2)  Transportability Documentation.  The contractor shall submit the Transportability Documentation to include all necessary

information for Air Force review including but not limited to any necessary waivers, not later than 31 December 2002 to the following:

Director, Military Traffic Management Command, Transportation Engineering Agency

ATTN: MTTE-DPE (Mr. Owen Spivey)

720 Thimble Shoals Blvd., Suite 130

Newport News, VA 23606
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    3)  The contractor shall run its ramp test model for 12, 13 1/2 and 15 degrees for the ESV and provide the results to the

Government not later than 29 December 2002.

    4)  If the contractor fails to make progress against the aforementioned requirements, the Government may exercise its

remedies under the contract.

14.  Vehicle Retrofits/Corrective Actions.  Any vehicle retrofits or corrective actions required to meet the Transportability

Requirements, to include all safety releases, shall be completed by the contractor not later than 31 March 2003.

     a.  The Government will withhold $15,000 per vehicle relating to the completion of the hardware (such as the cat walk) and/or

software (such as the HMS) safety release.  The contractor may invoice $105,000 ($15,000 per vehicle) upon receipt of the applicable

Government safety release.

     b.  The Government will withhold an additional $35,000 per vehicle relating to the installation of the corrective actions verified

in the safety release as stated in 13a above.  The Contractor may invoice the withheld amount of $35,000 on a per vehicle, after all

corrective actions have been applied to each vehicle and verified by a designated Government representative.

15.  Shipping instructions.

    a.  Subsequent to vehicle inspection/acceptance, the vehicles will be shipped in place until the Armor is installed satisfactorily.

Under no circumstances are the vehicles to be shipped to Fort Lewis without the Armor properly installed.  While the vehicles are

shipped in place, the contractor shall be responsible for the cost, the security, and the maintenance of the vehicles.  Each vehicle

under this modification shall be shipped no later than 22 calendar days following approval of DD 250. The Government will not incur any

expense due to the shipment of the vehicles in place.

    b. The W3P retrofitted cable, TRW P/N 881335-3 Revision C, JV P/N 16102675-002 shall be installed on each vehicle under this

modification prior to completion of deprocessing.

    c.  While the vehicles are shipped in place, the contractor may have access to the vehicles to install some of the hardware/parts

shortages addressed in Paragraph 9 above.

    d.  Prior to shipment, each vehicle must be 100% inspected to the FIR.  Should any portion of the FIR not be completed, Attachment A

must be annotated to indicate which parts of the FIR are not completed prior to shipment.  If a part is included on Attachment A as a

missing part, the requirement to annotate Attachment A for FIR areas not completed is waived.

    e.  The contractor agrees to package the Mission Equipment Packages (MEP), not installed on the vehicle, in accordance with the

contractor's best commercial practices to ensure safe arrival at destination.  The MEP shall be shipped concurrently with the vehicle.

Any pallets used for the shipment of the MEP must be intact and securely banded for shipment.

    f.  Shipping Instructions are provided in Section B of this modification.

16.  As a result of this modification, the total price of Delivery Order 0002 is decreased by $1,463,390.  Except as specifically stated

above, all other terms and conditions of Delivery Order 0002 remain unchanged and in full force and effect.

                                               *** END OF NARRATIVE A 062 ***

1. This Modification 68 is an administrative action to Delivery Order 0002 under Requirements Contract DAAE07-00-D-M051.

2. The purpose of this Modification is to correct the shipping instructions for CLIN 0001AS.

   a. A quantity of two (2) each to Aberdeen Proving Ground has been decreased to one (1) each, DOC REL CD 026.

   b. Shipping instructions have been provided for one (1) each, DOC REL CD 027 to YUMA Proving Ground.

3. As a result of this Modification 68, the total amount is neither increased nor decreased.

4. Except as specifically stated above, all other terms and conditions of the contract remain unchanged and in full force and effect.

 51 190

DAAE07-00-D-M051/0002
REPRINT

GM GDLS DEFENSE GROUP L.L.C.



CONTINUATION SHEET
Reference No. of Document Being Continued     Page        of

Name of Offeror or Contractor:

PIIN/SIIN MOD/AMD

                                               *** END OF NARRATIVE A 063 ***

1. This Modification 69 is an administrative action to Delivery Order 0002 under Requirements Contract DAAE07-00-D-M051.

2. The purpose of this Modification 69 is to correct Block 1 of SF30, the Contract ID Code that appeared on the first page of

Modification 62 to Delivery Order 0002 is to read Firm-Fixed-Price instead of Cost-Sharing.

3. As a result of this Modification 69, the total amount is neither increased nor decreased.

4. Except as specifically stated above, all other terms and conditions of the contract remain unchanged and in full force and effect.

                                               *** END OF NARRATIVE A 064 ***

1. This Modification 70 is an administrative action to Delivery Order 0002 under Requirements Contract DAAE07-00-D-M051.

2. The purpose of this Modification is to change shipping instructions under CLIN 0600AC.

   a. A quantity of six (6) each to Fort Lewis has been decreased to four (4) each, DOC REL CD 003.

   b. Shipping instructions have been provided for two (2) each to Aberdeen Proving Grounds, DOC REL CD 006.

3. As a result of this Modification 70, the total amount is neither increased nor decreased.

4. Except as specifically stated above, all other terms and conditions of the contract remain unchanged and in full force and effect.

                                               *** END OF NARRATIVE A 065 ***

1. This Modification 71 is an administrative action to Delivery Order 0002 under Requirements Contract DAAE07-00-D-M051.

2. The purpose of this Modification 71 is to change acceptance to Reconnaissance Vehicle (RV) RV-0011 instead of RV-0004 under

Modification 58 of Delivery Order 0002 under Contract DAAE07-00-D-M051.

3. All terms and conditions under modification 58 will apply to RV-0011.

4. As a result of this Modification 71, the total amount is neither increased nor decreased.

5. Except as specifically stated above, all other terms and conditions of the contract remain unchanged and in full force and effect.

                                               *** END OF NARRATIVE A 066 ***

Program:  Stryker Armored Vehicle Program

1.  This Modification 83 to Delivery Order 0002 under Requirements Contract DAAE07-00-D-M051 is a supplemental agreement.

2.  Modifications 57 and 61 specified the terms and condition for the conditional acceptance of 17 Commander's Vehicles.  Modification

57 (later corrected by Modification 61) specified the vehicles, by Contractor's Vehicle Serial Numbers, which were applicable to the

terms and conditions of the vehicle conditional acceptance.

3.  The purpose of this Modification 83 is to change the Contractor's Serial Numbers which are eligible for conditional acceptance under

the terms and conditions of Modification 57 (and as corrected by Modification 61) as follows:
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From:  CV-0015, CV-0017, CV-0019, and CV-0020.

To:    CV-0018, CV-0023, CV-0024 and CV-0026.

4. All other terms and conditions under Modification 57 and as revised by Modification 61 apply to the conditional acceptance of CV-

0018, CV-0023, CV-0024 and CV-0026

5. As a result of this Modification 83, the total amount of Delivery Order 0002 is neither increased nor decreased.  Except as

specifically stated above, all other terms and conditions of Delivery Order 0002 remain unchanged and in full force and effect.

                                               *** END OF NARRATIVE A 067 ***

PROGRAM:  Stryker Armored Vehicles

1.  This Modification 59 to Delivery Order 0002 under Requirements Contract DAAE07-00-D-M051 is a unilateral action.

2.  Pursuant to the Changes--Cost Reimbursement (Alternate II (APR 1984)) Clause, FAR 52.243-2 (AUG 1987), contained in the contract,

the Government hereby requires the contractor to perform the necessary engineering design analysis for developing a common M240B 7.62mm

machine gun mount for the Anti-Tank Guided Missile (ATGM) and Mortar Carrier (MC) version B vehicles.

3.  The contractor shall submit the engineering solutions (CAD models or drawings) no later than 20 September 2002.  The contractor

shall submit the final engineering design no later than 30 September 2002.

4.  The design effort shall include adjustments to the vehicle stowage plan in accordance with the changes to the vehicle load lists.

The revised ATGM and MC version B load lists are included as attachments.

5.  The Government hereby authorizes the contractor to perform a maximum level of effort of 1000 manhours in engineering design analysis

for an estimated cost, exclusive of fee, of $91,954.

6.  As a part of the authorized manhours, the contractor is required to submit a report in accordance with CDRL A034.  The cost

reporting requirement associated with this effort shall include monthly status of manhours and funds expended in contractor format.  The

contractor shall report costs associated with this effort as a segregable and separate entry on CDRL submission A034.

7.  If the funding allotted to Delivery Order 0002 as a result of this change order is not considered equitable, the contractor must

assert its right to an adjustment under FAR Clause 52.243-2 within 30 days from the date of receipt of this modification.

8.  As a result of this modification, SLIN 9005AC is added to Section B.

9.  As a result of this Modification 59, the total obligated amount of Delivery Order 0002 is increased by $91,954.  Except as

specifically stated above, all other terms and conditions of the contract remain unchanged and in full force and effect.

                                               *** END OF NARRATIVE A 068 ***

1.  This modification 75 to Delivery Order 0002 under Contract DAAE07-00-D-M051 is a supplemental agreement.

2.  The purpose of this modification is to remove the cost of Production Verification Testing (PVT) from the vehicle price of three (3)

Fire Support Vehicles (FSV) on CLIN 0400AA and one (1) Anti Tank Guided Missile (ATGM) vehicle on CLIN 0201AA.  The parties agree to

reduce the unit price by $28,678 for each of the four vehicles, pending mutual resolution of the contemplated changes to the test

support scope of work and any associated decrement to the unit price of the vehicle.

3.  As a result of this modification, the total price of Delivery Order 0002 is decreased by $114,712.  Except as specifically stated

above, all other terms and conditions remain unchanged and in full force and effect.
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                                               *** END OF NARRATIVE A 069 ***

1.  This modification 78 to Delivery Order 0002 under Contract DAAE07-00-D-M051 is a supplemental agreement.

2.  The purpose of this modification is to provide one (1) M240B 7.62mm Machine Gun as Government Furnished Equipment (GFE) to the

contractor for use in the design and development effort of a M240B machine gun mount for the Anti-Tank Guided Missile (ATGM).  The M240B

machine gun is necessary as the ATGM will switch from M2 .50 cal M2HB to the 240B 7.62mm machine gun.  The M240B machine gun will be

added to Attachment 5 on a future modification to the requirements contract.

3.  The M240B 7.62mm machine gun should be shipped to the following address:

General Motors Defense

7410 Hollister Avenue

Goleta, CA 93117

POC: Mr. Dave Villalobos

Phone No. (805)961-7780

DODAC: L00645

4.  This modification neither increases nor decreases the price of Delivery Order 0002.  Except as specifically stated above, all other

terms and conditions remain unchanged and in full force and effect.

                                               *** END OF NARRATIVE A 070 ***

PROGRAM:  Stryker Armored Vehicle Program

1.  This Modification BQ to Delivery Order 0002 under Requirements Contract DAAE07-00-D-M051 is a unilateral action.

2.  Pursuant to the Changes--Cost Reimbursement (Alternate II (APR 1984)) Clause, FAR 52.243-2 (AUG 1987), contained in the contract,

the Government hereby requires the contractor to analyze the effect on performance (degradation or improvement), cost (positive and

negative Rough Order of Magnitude (ROM)), logistics, and Stryker delivery schedule for each of the following alternatives.  The analysis

shall include a recommended production cut-in point for each of the alternatives.

    Alternative 1:  Delete the current Stryker Auxilary Power Unit (APU) and related components on all Stryker Vehicles.

    Alternative 2:  Delete the APU and related components on all Stryker Vehicles and replace with a power generation design identical

(or as identical as practicable) to the Stryker Mobile Gun System's 280 ampere alternator design.  This alternative would assume one

common design for all Stryker Vehicles.  If the MGS solution is not considered appropriate as a common design for all Stryker Vehicles,

the contractor shall recommend which Stryker configurations are the best candidates for the MGS design.

    Alternative 3: Delete the APU and related components on all Stryker Vehicles and replacing the present 280 amp alternator with a

500+ ampere identical (or as identical as practicable) to the Stryker Nuclear, Biological, and Chemical Reconnaissance Vehicle (NBCRV)

design.  This alternative would assume one common design for all Stryker Vehicles.  If the NBCRV solution is not considered appropriate

as a common design for all Stryker Vehicles, the contractor shall recommend which Stryker configurations are the best candidates for the

NBCRV design.

    Alternative 4:  Replacing the 6TL Batteries with deeper cycle batteries.  Assume this change, if made, would be implemented by

attrition.  Therefore, the contractor shall evaluate whether the change should be made in pairs or vehicle sets.

3.  Risk Analysis:

    a.  The contractor shall provide an assessment of the relative order of risk for each of the four (4) alternatives based on current

information available.  The assessment must contain rationale for the ranking recommendation.

    b.  The contractor shall provide recommendations on the types and duration of performance and/or reliability tests which may

mitigate the risks of each of the alternatives.

4.  During the week of 13 January 2003, the contractor shall conduct a start of work meeting to solicit Government clarification of this

effort.

5.  The contractor shall submit a final report containing all findings, to include the ROMs, in accordance with the attached CDRL A057.
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The contractor shall brief the Government on the results of the analysis and recommendations no later than 20 February 2003.

6.  The Government hereby authorizes the contractor to perform a maximum level of effort of 500 manhours to perform this effort. Under

Section B Sub-CLIN 9005AL, an estimated cost, exclusive of fee, is authorized for this effort in the amount of $45,975.

7.  As a part of the authorized manhours, the contractor is required to provide a report in accordance with CDRL A005.1.  The cost

reporting requirement associated with this effort shall include monthly status of manhours and funds expended in contractor format.  The

contractor shall report costs expended for this effort as a segregable and separate entry on the CDRL A005.1 submission.

8.  The estimated completion date for this effort is 20 February 2003.

9.  If the funding allotted to Delivery Order 0002 as a result of this change order is not considered equitable, the contractor must

assert its right to an adjustment under FAR Clause 52.243-2 within 30 days from the date of receipt of this modification.  As a part of

the assertion, the contractor shall provide a proposal for the completion of the effort.  This effort is subject to the provisions

contained in FAR Clause 52.232-20 entitled "Limitation of Cost".

10. As a result of this Modification BQ, the total obligated amount of Delivery Order 0002 is increased by $45,975. Except as

specifically stated above, all other terms and conditions of the contract and Delivery Order 0002 remain unchanged and in full force and

effect.

                                               *** END OF NARRATIVE A 071 ***

1.  This Modification 82 to Delivery Order 0002 under Requirements Contract DAAE07-00-D-M051 is a bi-lateral agreement.

2.  Pursuant to the Changes--Cost Reimbursement (ALternate II (APR 1984)) Clause, FAR 52.243-2 (AUG 1987), contained in the contract,

the Government authorizes the contractor to perform the necessary transportation effort of shipping ICV #094 from Anniston Army Depot,

AL through Fort Myer,VA to final destination of Fort Lewis, WA.

3.  The purpose of this modification is to provide the following:

    a.  Detailed shipping instructions for ICV #094

    b.  The modification addresses the shipping costs to transport the vehicle.

3.  The Government and Joint Venture (contractor) agree to share the responsibility equally for the transportion costs associated with

this effort.  The Government share of the transportation costs is estimated to be $5,408.

4.  The Government has secured a vehicle transportation cost estimate of $10,815.  The contractor share of this cost is estimated to be

$5408.00 plus a 3.5% fixed fee of $189.28 for a total of $5597.28.

5.  Cost breakout:

    a.  Transportation from Anniston, AL to Washington D.C. area: $2693.00

    b.  Transportation from Washington D.C. area to Fort Lewis, WA: $8123.00

    c.  Total Transportation Costs: $2693 + $8123 = $10,816.00 (Government share =$5408, Contractor share =$5408)

5.  Added a new CLIN 0001AV, Cost Plus Fix Fee CLIN, for a total amount of $5408.00 + 3.5% Fixed Fee ($189.28) =$5,597.28.

6.  The contractor, on behalf of the Government, will pay the transportation company, Landstar Inway, for this effort.

7.  Shipping Instructions for CLIN 0001AV, DOC REL CD 028 are as follows:

    Ship thru:  Fort Myer, VA, Commissary BLDG 409

                POC: MSG Rankin

                Cell Phone: (586)350-3125

    Ship to:  Fort Lewis, WA
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              BLDG 3041

              Fort Lewis, WA 98433-5000

              POC: Mr. Covington, PH (253) 966-4851/

                                CELL (253) 405-2697

                        Ms. Bray, PH (253) 966-4851

                                               *** END OF NARRATIVE A 073 ***

1.  This modification 84 to Delivery Order 0002 under Requirements Contract DAAE07-00-D-M051 is a supplemental agreement.

2.  Under Modification 33, a reduction was made to the vehicle unit price for the cost of the warranty as the Government contemplated

using the Interim Contractor Logistics Support (ICLS) contract in lieu of the warranty.  Subsequent to Modification 33, both parties

agreed to revise the warranty provisions under Contract DAAE07-00-D-M051.  With final resolution of the warranty revisions, both parties

agree under this modification to restore the warranty cost back into the unit price of the vehicle.  Both parties agree to increase the

price of one Infantry Carrier Vehicle (ICV) under CLIN 0002AA by $48,671.

3.  As a result of this modification, the total price of the Delivery Order 0002 is increased by $48,671.  Except as specifically stated

above, all other terms and conditions of Delivery Order 0002 remain unchanged and in full force and effect.

                                               *** END OF NARRATIVE A 074 ***

1.  This Modification 87 to Delivery Order 0002 under Requirements Contract DAAE07-00-D-M051 is a bi-lateral agreement.

2.  Pursuant to the Changes--Cost Reimbursement (ALternate II (APR 1984)) Clause, FAR 52.243-2 (AUG 1987), contained in the contract,

the Government authorizes the contractor to perform the necessary transportation effort of shipping Stryker Vehicle ICV-0133 from

London, Ontario facility through Aberdeen Test Center; through Reno, Nevada to final destination of Fort Lewis, WA.

3.  The purpose of this modification is to provide the following:

    a.  Detailed shipping instructions for Vehicle ICV-0133

    b.  The modification addresses the shipping costs to transport the vehicle.

4.  The Government and the contractor agree to share equally the responsibility for the transportion costs associated with this effort.

The Government has secured a vehicle transportation cost estimate of $14,040.  The Government share of the transportation costs is

estimated to be $7,020.

5.  The contractor share of this cost is estimated to be $7,020 plus a 3.5% fixed fee of $246 for a total of $7,266.

6. A new CLIN 0001AW is added, Cost Plus Fix Fee CLIN, for a total amount of $7,266.

7.  The contractor, on behalf of the Government, will pay the transportation company, Earl Paddock Transportation, for this entire

effort.

    Shipping Instructions for CLIN 0001AU, DOC REL CD 030 are as follows:

SHIP THRU: U.S.ARMY ABERDEEN TEST CENTER

           BLDG. 338 ATTN: DONNA L. MCCLUNG  IAV

           ABERDEEN PROVING GROUND, MD 21005-5059

SHIP THRU: RENO HILTON & RESORT

           2500 E 2ND ST.

           RENO, NJ 89595

           POC: MSG RANDY RANKIN

           586-350-3125

SHIP TO: FT. LEWIS FIELDING OFFICE

         BLDG 3041

         ATTN: Mr. Covington, PH (253) 966-4851/

                            CELL (253) 405-2697

                    Ms. Bray, PH (253) 966-4851

         Ft. Lewis, WA 98433-5000
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                                               *** END OF NARRATIVE A 075 ***

Program:  Stryker Armored Vehicles Program

1.  This Modification 88 to Delivery Order 0002 under Contract DAAE07-00-D-M051 is a unilateral action.

2.  The purpose of this modification is to provide shipping instructions for the ten (10) Near Term Data Radio Antenna (NTDR) specified

for delivery under SLIN 9006AA.  Section B SLIN 9006AA is revised to incorporate the appropriate shipping instructions.

3.  As a result of this Modification 88, the total price of Delivery Order 0002 remains unchanged.  Except as specifically stated above,

all other terms and conditions of Delivery Order 0002 remains unchanged and in full force and effect.

                                               *** END OF NARRATIVE A 076 ***

PROGRAM:  Stryker Armored Vehicle Program

1.  This Modification BG to Delivery Order 0002 under Requirements Contract DAAE07-00-D-M051 is a supplemental agreement.

2.  Conditional Acceptance.  The purpose of this modification is to establish the parameters for the conditional acceptance of 14 Anti-

Tank Guided Missile (ATGM) Vehicles.  The Contractor Serial Number will be established at the time of conditional acceptance.

3. Baseline Configuration.  The baseline configuration for the vehicle, with final assembly in Lima, Ohio, is the contractor's General

Assembly ATGM Part Number 12479559 and Engineering Release Recored (ERR) Number GDV0622, dated 11 October 2002, with the exceptions of

the Engineering Change Orders outlined in Attachment C. Attachment C is incorporated into this modification by reference.

4.  Configuration Management.  The contract provisions of C.2.8, C.3.5 and, for any unique/new items developed under Delivery Order 0001

applicable to the ATGM, C.5.5 are waived for the vehicles covered by this modification.  This waiver of the Configuration Management

requirements is conditioned on the following:

    a.  Software Licenses. The Contractor shall be responsible for acquiring the required production related software licenses for the

family of Stryker Armored Vehicles and all ancillary equipment for all vehicles delivered. The term "ancillary support equipment"

includes, but is not limited to, training equipment, test equipment, and loader/verifiers and/or security devices, if applicable.  Any

software changes introduced unilaterally by the contractor shall be compatible with all previously produced vehicle or ancillary support

equipment configurations.

    b.  CR/ECOs.  Changes (Change Requests (CR), Engineering Change Orders (ECO), Waivers and Deviations) to the contractor's baseline

configuration referenced in paragraph 3 above may be made by the contractor, provided the changes meet the requirements of the contract,

the Performance Specification, and any Interface Control Documents related to Government Furnished Material.

        1)  The contractor shall provide all contractor generated changes (CRs/ECOs) processed since the baseline configuration was

established.  The changes shall be provided for Government review in accordance with the contract requirements identified in C.2.6

Contractor Integrated Data Service (CIDS) and Integrated Data Environment (IDE). The Government shall be allowed to electronically

access the Contractor's Change Management data process.   Until an automatic notification process and Government access are automated

and functional, the changes shall be provided and reviewed in meeting/conference forum to be agreed to by the parties.

        2)  The Joint Contractor-Government Configuration Management (CM) Board shall meet on a regular basis and the Board shall use

the newly agreed to CM process.  The parties agree to execute a contract modification to incorporate the new CM process into the

contract NLT 15 December 2002.  The contractor shall submit a revised CM Plan NLT 30 December 2002.

        3)  Delivery Team Meetings.  The previously established joint contractor-Government Delivery Team shall coordinate the

resolution of production, performance, and vehicle configuration issues.

5.  The contract provisions of C.3.10 are waived for the vehicles covered by this modification subject to the following conditions:

    a.  The contractor complies with requirements covered by previous modifications to correct and retrofit any cadmium or  Hexavalent

Chromium coated or treated parts in the vehicles covered by this modification. (Reference contractor waivers W-BCT-0002, W-BCT-0004, W-

BCT-0005 R1).
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    b.  The contractor provides a list of cadmium and hexavalent chromium treated parts specific to each of the vehicles accepted

herein.  The lists will be included in the contract file and will be used for corrective action tracking until all parts have been

cleaned up and retrofitted or identified/supported as parts without any technically acceptable alternatives. In accordance with Contract

Data Requirements List (CDRL) Number A044, the contractor shall provide the vehicle specific lists within 30 business days of DD 250

approval.

6.  The contractor has an affirmative obligation to provide notice to the Government of any failures, defects (excluding minor defects)

or deficiencies in parts, components or assemblies provisionally released.  The contractor shall promptly notify the Government of any

failure, defect, or deficiency noted during contractor testing. The contractor assumes total responsibility to timely correct any

failures to meet the contract requirements. For vehicles accepted but not yet shipped, the contractor shall correct the

hardware/software by removal of deficient components and reinstallation of approved hardware/software. If the vehicle has been shipped,

correction/reinstallation of the hardware/software shall be at Government direction. In the event, the Government elects to make its own

correction/installation of any deficiencies after delivery/shipment, it shall be entitled to an equitable adjustment of the contract

prices.

7.  The vehicles will be conditionally accepted pending completion of the First Production Vehicle Inspection (FPVI).  For any

discrepancy discovered during the completion of the FPVI, the contractor shall perform corrective action and/or retrofit of all ATGMs

previously accepted.  The corrective action and/or retrofit of the vehicles shall be performed at a location specified by the

Government, at no additional cost to the Government.

8.  To inspect the vehicles covered by this modification, the Government will use the conditionally accepted Final Inspection Record

(FIR) ATGM--Rev Draft, dated 29 August 2002.

9.  Pursuant to the FIRs identified in paragraph 8 above, the subject ATGM will be conditionally accepted.   These vehicles will be

conditionally accepted until all terms of acceptance, including but not limited to those listed in this modification, are fulfilled.

This conditional acceptance shall not relieve the Contractor from complying with all requirements of the terms and conditions of the

contract.

    a. Hardware/Parts Shortages.  The parts and hardware shortages for each vehicle are identified in Attachment A which is a part of

the contract file.  The contractor shall submit the vehicle specific Attachment A within 2 business days after the DD 250 approval.  If

a DD 1149 is required, the contractor shall provide the vehicle specific Attachment A within two business days after shipment.  The

parts and hardware shortages shall be installed on the vehicles, at a location specified by the Government. The installation is subject

to Government inspection and acceptance.  This condition will be met upon Government verification that the installation has been

satisfactorily accomplished.  The Attachment A addresses the open issues and the Vehicle Information Data Sheets (formerly Attachment B)

addresses the retrofit plan associated with the vehicles referenced in paragraph 2 above.

The contractor shall generate and maintain a vehicle unique retrofit data sheets, formerly Attachment B.  The contractor shall

provide an automated solution that can function within the IDE.  The Contractor's Retrofit Database shall incorporate all the

information related to required, known or planned retrofits of the vehicles identifying and tracking the missing parts, corrected parts,

software changes, unresolved/open issues pending corrective action identification or any other action that may result in a retrofit.

The contractor shall deliver electronically a weekly update to the data base (IAW CDRL TBD).  At a minimum, the data base update shall

identify each vehicle by serial number, each retrofit applied, retrofits remaining and pending or open issues that may result in

retrofit.  The Contractor's Retrofit Data Base submission shall be structured to sort by retrofit items/issues as well as by vehicle.

    b.  Contractor Waivers to the Contractor's Baseline Configuration.  The Government conditionally accepts vehicles pending

resolution/correction of the following Contractor waivers to the vehicles Configuration Baseline and/or Performance Specification

requirements identified herein:

      1)  Waiver to Performance Specification Paragraph 3.1.1.10.3.1 entitled "Exterior Lighting".  (Reference Contractor Waiver W-BCT-

0021).

      2)  The winch.  (Reference Contractor Waiver W-BCT-024)

    c.  Execution of the retrofit plan per the steps, procedures and schedule identified in the vehicle unique retrofit data sheets

which are incorporated into this modification by reference.

    d.  Height Management System (HMS).  In the event the HMS does not meet all the requirements of the contract, the contractor shall

perform any corrective action and/or retrofit of the HMS, at a location specified by the Government, at no additional cost to the

Government.

    e.  Armor (14.5mm).  In the event the 14.5 Armor does not meet the requirements of the contract, the contractor shall perform any

corrective action and/or retrofit of the armor, at a location specified by the Government, at no additional cost to the Government.

    f.  Armor Panel Grit Adhesion Issue.  Vehicles may be conditionally accepted and shipped prior to the implementation of the
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corrective action for the Armor panel grit adhesion issue.  The armor panel grit issue must be added to Attachment A.  The contractor

agrees to provide the necessary corrective action and retrofit all vehicles as necessary, at a location specified by the Government, at

no additional cost to the Government.

    g.  Card Rack Assembly.  In the event the card rack assembly does not meet the requirements of the contract, the contractor shall

perform corrective action and/or retrofit of the card rack assembly on all ATGM vehicles, to include all previously accepted ATGM

vehicles.  The corrective action and/or retrofit of the card rack assembly shall be performed at a location specified by the Government,

at no additional cost to the Government.

    h.  Field Problem Issues.  In the event a contractor responsible field problem issue creates the need for vehicle retrofit, the

Contractor shall perform any corrective action and/or retrofit, at a location specified by the Government, at no additional cost to the

Government.

        1)  The Contractor may invoice for any vehicle price withhold due to Field Problem Issues, as referenced in Attachment A of this

modification, in the following manner:  The contractor may invoice for 50% of a field issue withhold when the Contractor certifies that

replacement parts/material are available for vehicle application.  The Contractor may invoice for the remaining 50% of the withhold when

the vehicle retrofit has been completed and an authorized Government representative has inspected and accepted the retrofit.

        2)  In the event the vehicles are not available for the contractor to perform the retrofit within 30 days after the receipt of

retrofit material, the Contractor may invoice for an additional 30% of the field problem issue price withhold.  The remaining 20% shall

be withheld until the retrofit has been completed and an authorized Government representative has inspected and accepted the retrofit.

        3)  If both parties agree that no vehicle retrofit is required, the Contractor may invoice for 100% of the field issue withhold.

10.  The parties agree to reduce the unit price of each of the vehicles presented for acceptance by $41,583 prior to liquidation of

progress payments.  The price reductionis made up of two components.

     a. The first component is the removal of the Production Verification Test (PVT) cost from the vehicle price at $28,678 per vehicle.

 pending mutual resolution of production verification test provisions.  The parties agree to resolve any open Performance Specification

issues, revise/clarify the specification, and address open compliance elements under discussion.

     b.  The second component is the price reduction for the pending resolution of the spall liner changes.  A tentative price reduction

of $10,628 per vehicle is taken under this modification for the spall liner revision.

         Modification 90, executed on 16 October 2002 for the conditional acceptance of four (4) ATGMs, inadvertently excluded the ATGM

unit price reduction for the pending resolution of the spall liner changes.  Modification BC, executed on 22 November 2002, effected the

price adjustment for one (1) of the 4 ATGMs under Modification 90.  This Modification BG finalizes the correction to the price reduction

on the remaining three (3) ATGMs covered under Modification 90 by allocating the reduction across the 14 ATGMs on this modification as

follows:  $10,628 x 3 = $31,884 / 14 = $2,277 + $10,628 + 28,678 = $41,583 reduction per vehicle under this modification.  This action

completes all excluded spall liner price adjustments under Modification 90.

11. The Government shall withhold a total of $122,096 per vehicle (after the liquidation of progress payments).  Of this total, $72,096

per vehicle is for all of the items addressed above in Paragraphs 9 of this modification.  The remaining withhold of $50,000 per vehicle

relates to the air transportability issues which are addressed in paragraphs 12 and 13 below.

    The contractor shall install all armor prior to shipment.  The Government shall withhold $17,000 per vehicle.  The armor withhold

will be released by vehicle upon verification by a designated Government official that the contractor has retrofitted fully compliant

armor.

12.  Transportability.

    a.  The contractor provided the required CDRL 0010 report per C.3.7.3.2, but the information has changed as the design of the ATGM

has matured.  Therefore, the data submitted is no longer applicable and has to be updated/corrected to meet the contract requirements.

The contractor agrees to meet the following milestones:

          1)  Demonstration of ATGM C-130 Egress.  The Egress Demonstration shall be conducted not later than 29 November 2002.

          2)  Transportability Documentation.  The contractor shall submit the Transportability Documentation to include all necessary

information for Air Force review including but not limited to any necessary waivers, not later than 31 December 2002 to the following:

      Director, Military Traffic Management Command, Transportation Engineering Agency

      ATTN: MTTE-DPE (Mr. Owen Spivey)

      720 Thimble Shoals Blvd., Suite 130
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      Newport News, VA 23606

    3)  The contractor shall run its ramp test model for 12, 13 1/2, and 15 degrees for the ATGM and provide the results to the

Government not later than 29 December 2002.

    4)  If the contractor fails to make progress against the aforementioned requirements, the Government may exercise its

remedies under the contract.

13.  Vehicle Retrofits/Corrective Actions.  Any vehicle retrofits or corrective actions required to meet the Transportability

Requirements, to include all safety releases, shall be completed by the contractor not later than 31 March 2003.

     a.  The Government will withhold $15,000 per vehicle relating to the completion of the hardware (such as the cat walk) and/or

software (such as the HMS) safety release.  The contractor may invoice $15,000 ($15,000 per vehicle) upon receipt of the applicable

Government safety release.

     b.  The Government will withhold an additional $35,000 per vehicle relating to the installation of the corrective actions verified

in the safety release as stated in 13a above.  The Contractor may invoice the withheld amount of $35,000 on a per vehicle, after all

corrective actions have been applied to each vehicle and verified by a designated Government representative.

14.  Shipping instructions.

     a.  The vehicles shall be shipped as follows:

         1)  Six (6) ATGM vehicles shall be shipped no later than 20 December 2002.

         2)_ Three (3) ATGM vehicles shall be shipped no later than 10 January 2003.

         3)  One (1) ATGM vehicle shall be shipped no later than 25 January 2003.

         4)  The remaining four ATGM vehicles shall be shipped no later than 31 January 2003.

     b.  While the vehicles are shipped in place, the contractor shall be responsible for the cost, the security, and the maintenance of

the vehicles.  The Government will not incur any expense due to the shipment of the vehicles in place.

     c. The W3P retrofitted cable, TRW P/N 881335-3 Revision C, JV P/N 16102675-002 shall be installed on each vehicle under this

modification prior to completion of deprocessing.

     d.  While the vehicles are shipped in place, the contractor may have access to the vehicles to install some of the hardware/parts

shortages addressed in Paragraph 9 above.

     e.  Prior to shipment, each vehicle must be 100% inspected to the FIR.  Should any portion of the FIR not be completed, Attachment

A must be annotated to indicate which parts of the FIR are not completed prior to shipment.  If a part is included on Attachment A as a

missing part, the requirement to annotate Attachment A for FIR areas not completed is waived.

     f.  Shipping Instructions are provided in Section B of this modification.

15.  As a result of this modification, the total price of Delivery Order 0002 is decreased by $582,162  Except as specifically stated

above, all other terms and conditions of Delivery Order 0002 remain unchanged and in full force and effect.

                                               *** END OF NARRATIVE A 077 ***

PROGRAM:  Stryker Armored Vehicle Program

1.  This Modification 92 to Delivery Order 0002 under Requirements Contract DAAE07-00-D-M051 is a supplemental agreement.

2.  Conditional Acceptance.  The purpose of this modification is to establish the parameters for the conditional acceptance of 10 (ten)

Infantry Carrier Vehicles (ICVs).  The Contractor Serial Numbers will be established at the time of conditional acceptance.

3. Baseline Configuration.  The baseline configuration, for the vehicles manufactured in the London Ontario Canada facility, is the
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contractor's General Assembly ICV Part Number 10651420-011 (12479551), dated 20 February 2002.

4.  Configuration Management.  The contract provisions of C.2.8, C.3.5 and, for any unique/new items developed under Delivery Order 0001

applicable to the ICV, C.5.5 are waived for the vehicles covered by this modification.  This waiver of the Configuration Management

requirements is conditioned on the following:

    a.  Software Licenses. The Contractor shall be responsible for acquiring the required production related software licenses for the

family of Stryker Armored Vehicles and all ancillary equipment for all vehicles delivered. The term "ancillary support equipment"

includes, but is not limited to, training equipment, test equipment, and loader/verifiers and/or security devices, if applicable.  Any

software changes introduced unilaterally by the contractor shall be compatible with all previously produced vehicle or ancillary support

equipment configurations.

    b.  CR/ECOs.  Changes (Change Requests (CR), Engineering Change Orders (ECO), Waivers and Deviations) to the contractor's baseline

configuration referenced in paragraph 3 above may be made by the contractor, provided the changes meet the requirements of the contract,

the ICV Performance Specification, and any Interface Control Documents related to Government Furnished Material.

        1)  The contractor shall provide all contractor generated changes (CRs/ECOs) processed since the baseline configuration was

established.  The changes shall be provided for Government review in accordance with the contract requirements identified in C.2.6

Contractor Integrated Data Service (CIDS) and Integrated Data Environment (IDE). The Government shall be allowed to electronically

access the Contractor's Change Management data process.   Until an automatic notification process and Government access are automated

and functional, the changes shall be provided and reviewed in meeting/conference forum to be agreed to by the parties.

        2)  The Joint Contractor-Government Configuration Management (CM) Board shall meet on a regular basis and the Board shall use

the newly agreed to CM process.  The parties agree to execute a contract modification to incorporate the new CM process into the

contract NLT 15 November 2002.  The contractor shall submit a revised CM Plan NLT 30 November 2002.

        3)  Delivery Team Meetings.  The previously established joint contractor-Government Delivery Team shall coordinate the

resolution of production, performance, and vehicle configuration issues.

5.  The contract provisions of C.3.10 are waived for the vehicles covered by this modification subject to the following conditions:

    a.  The contractor complies with requirements covered by previous modifications to correct and retrofit any cadmium or  Hexavalent

Chromium coated or treated parts in the vehicles covered by this modification. (Reference contractor waivers W-BCT-0002, W-BCT-0004, W-

BCT-0005 R1).

    b.  The contractor provides a list of cadmium and hexavalent chromium treated parts specific to each of the vehicles accepted

herein.  The lists will be included in the contract file and will be used for corrective action tracking until all parts have been

cleaned up and retrofitted or identified/supported as parts without any technically acceptable alternatives. In accordance with Contract

Data Requirements List (CDRL) Number A044, the contractor shall provide the vehicle specific lists within 30 business days of DD 250

approval.

6.  The contractor has an affirmative obligation to provide notice to the Government of any failures, defects (excluding minor defects)

or deficiencies in parts, components or assemblies provisionally released.  The contractor shall promptly notify the Government of any

failure, defect, or deficiency noted during contractor testing. The contractor assumes total responsibility to timely correct any

failures to meet the contract requirements. For vehicles accepted but not yet shipped, the contractor shall correct the

hardware/software by removal of deficient components and reinstallation of approved hardware/software. If the vehicle has been shipped,

correction/reinstallation of the hardware/software shall be at Government direction. In the event, the Government elects to make its own

correction/installation of any deficiencies after delivery/shipment, it shall be entitled to an equitable adjustment of the contract

prices.

7.  The vehicles will be conditionally accepted pending resolution of outstanding FPVI findings. For any discrepancy discovered during

the completion of the FPVI, the contractor shall perform corrective action and/or retrofit of all ICVs previously accepted.  The

corrective action and/or retrofit of the vehicles shall be performed at a location specified by the Government, at no additional cost to

the Government.

8.  To inspect the vehicles covered by this modification, the Government will use the conditionally accepted Final Inspection Record

(FIR) ICV FIR Revision E, dated 6 September 2002.

9.  Pursuant to the FIRs identified in paragraph 8 above, the subject ICV will be conditionally accepted.   These vehicles will be

conditionally accepted until all terms of acceptance, including but not limited to those listed in this modification, are fulfilled.

This conditional acceptance shall not relieve the Contractor from complying with all requirements of the terms and conditions of the

contract.

    a. Hardware/Parts Shortages.  The parts and hardware shortages for each vehicle are identified in Attachment A which is a part of

the contract file.  The contractor shall submit the vehicle specific Attachment A within 2 business days after the DD 250 approval.  If
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a DD 1149 is required, the contractor shall provide the vehicle specific Attachment A within two business days after shipment.  The

parts and hardware shortages shall be installed on the vehicles, at a location specified by the Government. The installation is subject

to Government inspection and acceptance.  This condition will be met upon Government verification that the installation has been

satisfactorily accomplished.  The Attachment A addresses the open issues and the Vehicle Information Data Sheets (formerly Attachment B)

addresses the retrofit plan associated with the vehicles referenced in paragraph 2 above.

The contractor shall generate and maintain a vehicle unique retrofit data sheets, formerly Attachment B.  The contractor shall

provide an automated solution that can function within the IDE.  The Contractor's Retrofit Database shall incorporate all the

information related to required, known or planned retrofits of the vehicles identifying and tracking the missing parts, corrected parts,

software changes, unresolved/open issues pending corrective action identification or any other action that may result in a retrofit.

The contractor shall deliver electronically a weekly update to the data base (IAW CDRL TBD).  At a minimum, the data base update shall

identify each vehicle by serial number, each retrofit applied, retrofits remaining and pending or open issues that may result in

retrofit.  The Contractor's Retrofit Data Base submission shall be structured to sort by retrofit items/issues as well as by vehicle. No

later than 15 October 2002, the Contractor's Retrofit Data Base shall be populated with all of the required information pertaining to

all Stryker vehicles previously conditionally accepted.

    b.  Contractor Waivers to the Contractor's Baseline Configuration.  The Government conditionally accepts vehicles pending

resolution/correction of the following Contractor waivers to the vehicles Configuration Baseline and/or Performance Specification

requirements identified herein:

      1)  Waiver to Performance Specification Paragraph 3.1.1.10.3.1 entitled "Exterior Lighting".  (Reference Contractor Waiver W-BCT-

0021).

      2)  The winch.  (Reference Contractor Waiver W-BCT-024)

    c.  Execution of the retrofit plan per the steps, procedures and schedule identified in the vehicle unique retrofit data sheets

which are incorporated into this modification by reference.

    d.  Height Management System (HMS).  In the event the HMS does not meet all the requirements of the contract, the contractor shall

perform any corrective action and/or retrofit of the HMS, at a location specified by the Government, at no additional cost to the

Government.

    e.  Armor (14.5mm).  In the event the 14.5 Armor does not meet the requirements of the contract, the contractor shall perform any

corrective action and/or retrofit of the armor, at a location specified by the Government, at no additional cost to the Government.

    f.  Armor Panel Grit Adhesion Issue.  Vehicles may be conditionally accepted and shipped prior to the implementation of the

corrective action for the Armor panel grit adhesion issue.  The armor panel grit issue must be added to Attachment A.  The contractor

agrees to provide the necessary corrective action and retrofit all vehicles as necessary, at a location specified by the Government, at

no additional cost to the Government.

10.  The parties agree to reduce the unit price of each of the vehicles presented for acceptance by $28,678 prior to liquidation of

progress payments pending mutual resolution of production verification test provisions.  The parties agree to resolve any open

Performance Specification issues, revise/clarify the specification, and address open compliance elements under discussion.

11. The Government shall withhold a total of $88,767 per vehicle (after the liquidation of progress payments)for all the items addressed

in Paragraphs 9 and 11 of this modification.

    a.  The contractor shall install all armor prior to shipment.  The Government shall withhold $17,000 per vehicle.  The armor

withhold will be released by vehicle upon verification by a designated Government official that the contractor has retrofitted fully

compliant armor.

    b.  The Remote Weapon Station (RWS) must be installed prior to shipment.  The Government shall withhold $39,000 per vehicle relating

to RWS qualification/integration testing.  Any corrective actions required, as a result of qualification/integration testing, shall be

completed at no additional cost to the Government.  The contractor may invoice for the withhold amount of $39,000, on a per vehicle

basis, after all qualified (including safety release) corrective actions have been applied to each of the vehicles covered by this

modification.  The Government agrees to review progress against the RWS corrective action milestones and periodically consider

adjustment of the withhold amount.

12.  C-130 Ramp Model.  The contractor shall run its ramp test model for 12, 13 1/2 and 15 degrees for the ICV and provide the results

to the Government not later than 29 December 2002.

13.  Shipping instructions.

    a.  Subsequent to vehicle inspection/acceptance, the vehicles will be shipped in place until the Armor is installed satisfactorily.

Under no circumstances are the vehicles to be shipped to Fort Lewis without the Armor properly installed.  While the vehicles are
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shipped in place, the contractor shall be responsible for the cost, the security, and the maintenance of the vehicles.  Each vehicle

under this modification shall be shipped no later than 22 calendar days following approval of DD 250. The Government will not incur any

expense due to the shipment of the vehicles in place.

    b. The W3P retrofitted cable, TRW P/N 881335-3 Revision C, JV P/N 16102675-002 shall be installed on each vehicle under this

modification prior to completion of deprocessing.

    c.  While the vehicles are shipped in place, the contractor may have access to the vehicles to install some of the hardware/parts

shortages addressed in Paragraph 9 above.

    d.  Prior to shipment, each vehicle must be 100% inspected to the FIR.  Should any portion of the FIR not be completed, Attachment A

must be annotated to indicate which parts of the FIR are not completed prior to shipment.

    e.  Shipping Instructions are provided in Section B of this modification.

14.  As a result of this modification, the total price of Delivery Order 0002 is decreased by $286,780.  Except as specifically stated

above, all other terms and conditions of Delivery Order 0002 remain unchanged and in full force and effect.

                                               *** END OF NARRATIVE A 078 ***

PROGRAM:  Stryker Armored Vehicle Program

1.  This Modification BF to Delivery Order 0002 under Requirements Contract DAAE07-00-D-M051 is a supplemental agreement.

2.  Conditional Acceptance.  The purpose of this modification is to establish the parameters for the conditional acceptance of 13 Fire

Support Vehicles (FSVs).  The Contractor Serial Numbers will be established at the time of conditional acceptance.

3. Baseline Configuration.  The baseline configuration, for the vehicles manufactured in the Anniston, Alabama facility, is the

contractor's General Assembly FSV Part Number 12479556 and Engineering Release Record (ERR) Number GDV0616, dated 24 September 2002,

with the exceptions of the Engineering Change Orders outlined in Attachment C. Attachment C is incorporated into this modification by

reference.

4.  Configuration Management.  The contract provisions of C.2.8, C.3.5 and, for any unique/new items developed under Delivery Order 0001

applicable to the FSV, C.5.5 are waived for the vehicles covered by this modification.  This waiver of the Configuration Management

requirements is conditioned on the following:

    a.  Software Licenses. The Contractor shall be responsible for acquiring the required production related software licenses for the

family of Stryker Armored Vehicles and all ancillary equipment for all vehicles delivered. The term "ancillary support equipment"

includes, but is not limited to, training equipment, test equipment, and loader/verifiers and/or security devices, if applicable.  Any

software changes introduced unilaterally by the contractor shall be compatible with all previously produced vehicle or ancillary support

equipment configurations.

    b.  CR/ECOs.  Changes (Change Requests (CR), Engineering Change Orders (ECO), Waivers and Deviations) to the contractor's baseline

configuration referenced in paragraph 3 above may be made by the contractor, provided the changes meet the requirements of the contract,

the FSV Performance Specification, and any Interface Control Documents related to Government Furnished Material.

        1)  The contractor shall provide all contractor generated changes (CRs/ECOs) processed since the baseline configuration was

established.  The changes shall be provided for Government review in accordance with the contract requirements identified in C.2.6

Contractor Integrated Data Service (CIDS) and Integrated Data Environment (IDE). The Government shall be allowed to electronically

access the Contractor's Change Management data process.   Until an automatic notification process and Government access are automated

and functional, the changes shall be provided and reviewed in meeting/conference forum to be agreed to by the parties.

        2)  The Joint Contractor-Government Configuration Management (CM) Board shall meet on a regular basis and the Board shall use

the newly agreed to CM process.  The parties agree to execute a contract modification to incorporate the new CM process into the

contract NLT 30 December 2002.  The contractor shall submit a revised CM Plan NLT 15 January 2003.

        3)  Delivery Team Meetings.  The previously established joint contractor-Government Delivery Team shall coordinate the

resolution of production, performance, and vehicle configuration issues.

5.  The contract provisions of C.3.10 are waived for the vehicles covered by this modification subject to the following conditions:
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    a.  The contractor complies with requirements covered by previous modifications to correct and retrofit any cadmium or  Hexavalent

Chromium coated or treated parts in the vehicles covered by this modification. (Reference contractor waivers W-BCT-0002, W-BCT-0004, W-

BCT-0005 R1).

    b.  The contractor provides a list of cadmium and hexavalent chromium treated parts specific to each of the vehicles accepted

herein.  The lists will be included in the contract file and will be used for corrective action tracking until all parts have been

cleaned up and retrofitted or identified/supported as parts without any technically acceptable alternatives. In accordance with Contract

Data Requirements List (CDRL) Number A044, the contractor shall provide the vehicle specific lists within 30 business days of DD 250

approval.

6.  The contractor has an affirmative obligation to provide notice to the Government of any failures, defects (excluding minor defects)

or deficiencies in parts, components or assemblies provisionally released.  The contractor shall promptly notify the Government of any

failure, defect, or deficiency noted during contractor testing. The contractor assumes total responsibility to timely correct any

failures to meet the contract requirements. For vehicles accepted but not yet shipped, the contractor shall correct the

hardware/software by removal of deficient components and reinstallation of approved hardware/software. If the vehicle has been shipped,

correction/reinstallation of the hardware/software shall be at Government direction. In the event, the Government elects to make its own

correction/installation of any deficiencies after delivery/shipment, it shall be entitled to an equitable adjustment of the contract

prices.

7.  The vehicles will be conditionally accepted pending completion of the First Production Vehicle Inspection (FPVI).  For any

discrepancy discovered during the completion of the FPVI, the contractor shall perform corrective action and/or retrofit of all FSVs

previously accepted.  The corrective action and/or retrofit of the vehicles shall be performed at a location specified by the

Government, at no additional cost to the Government.

8.  To inspect the vehicles covered by this modification, the Government will use the conditionally accepted Final Inspection Record

(FIR) FSV FIR Revision Draft, dated 25 September 2002.

9.  Pursuant to the FIRs identified in paragraph 8 above, the subject FSV will be conditionally accepted.   These vehicles will be

conditionally accepted until all terms of acceptance, including but not limited to those listed in this modification, are fulfilled.

This conditional acceptance shall not relieve the Contractor from complying with all requirements of the terms and conditions of the

contract.

    a. Hardware/Parts Shortages.  The parts and hardware shortages for each vehicle are identified in Attachment A which is a part of

the contract file.  The contractor shall submit the vehicle specific Attachment A within 2 business days after the DD 250 approval.  If

a DD 1149 is required, the contractor shall provide the vehicle specific Attachment A within two business days after shipment.  The

parts and hardware shortages shall be installed on the vehicles, at a location specified by the Government. The installation is subject

to Government inspection and acceptance.  This condition will be met upon Government verification that the installation has been

satisfactorily accomplished.  The Attachment A addresses the open issues and the Vehicle Information Data Sheets (formerly Attachment B)

addresses the retrofit plan associated with the vehicles referenced in paragraph 2 above.

The contractor shall generate and maintain a vehicle unique retrofit data sheets, formerly Attachment B.  The contractor shall

provide an automated solution that can function within the IDE.  The Contractor's Retrofit Database shall incorporate all the

information related to required, known or planned retrofits of the vehicles identifying and tracking the missing parts, corrected parts,

software changes, unresolved/open issues pending corrective action identification or any other action that may result in a retrofit.

The contractor shall deliver electronically a weekly update to the data base (IAW CDRL TBD).  At a minimum, the data base update shall

identify each vehicle by serial number, each retrofit applied, retrofits remaining and pending or open issues that may result in

retrofit.  The Contractor's Retrofit Data Base submission shall be structured to sort by retrofit items/issues as well as by vehicle.

    b.  Contractor Waivers to the Contractor's Baseline Configuration.  The Government conditionally accepts vehicles pending

resolution/correction of the following Contractor waivers to the vehicles Configuration Baseline and/or Performance Specification

requirements identified herein:

      1)  Waiver to Performance Specification Paragraph 3.1.1.10.3.1 entitled "Exterior Lighting".  (Reference Contractor Waiver W-BCT-

0021).

      2)  The winch.  (Reference Contractor Waiver W-BCT-024)

    c.  Execution of the retrofit plan per the steps, procedures and schedule identified in the vehicle unique retrofit data sheets

which are incorporated into this modification by reference.

    d.  Height Management System (HMS).  In the event the HMS does not meet all the requirements of the contract, the contractor shall

perform any corrective action and/or retrofit of the HMS, at a location specified by the Government, at no additional cost to the

Government.
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    e.  Armor (14.5mm).  In the event the 14.5 Armor does not meet the requirements of the contract, the contractor shall perform any

corrective action and/or retrofit of the armor, at a location specified by the Government, at no additional cost to the Government.

    f.  Armor Panel Grit Adhesion Issue.  Vehicles may be conditionally accepted and shipped prior to the implementation of the

corrective action for the Armor panel grit adhesion issue.  The armor panel grit issue must be added to Attachment A.  The contractor

agrees to provide the necessary corrective action and retrofit all vehicles as necessary, at a location specified by the Government, at

no additional cost to the Government.

    g.  Field Problem Issues.  In the event a contractor responsible field problem issue creates the need for vehicle retrofit, the

contractor shall perform any corrective action and/or retrofit, at a location specified by the Government, at no additional cost to the

Government.

        1)  The Contractor may invoice for any vehicle price withholds due to Field Problem Issues, as referenced in Attachment A of

this modification, in the following manner:  The contractor may invoice for 50% of a field issue withhold when the Contractor certifies

that replacement parts/material are available for vehicle application.  The contractor may invoice for the remaining 50% of the withhold

when the vehicle retrofit has been completed and an authorized Government representative has inspected and accepted the retrofit.

        2)  In the event the vehicles are not available for the contractor to perform the retrofit within 30 days after the receipt of

retrofit material, the Contractor may invoice for an additional 30% of the field issue withhold.  The remaining 20% shall be withheld

until the retrofit has been completed and an authorized Government representative has inspected and accepted the retrofit.

        3)  If both parties agree that no vehicle retrofit is required, the Contractor may invoice for 100% of the field issue withhold.

10.  The parties agree to reduce the unit price of each of the vehicles presented for acceptance by $90,678 (prior to liquidation of

progress payments).  The price reduction is made up of two components.

     a.  The first component is the removal of the Production Verification Test (PVT) cost from the vehicle price at $28,678 per

vehicle. The parties agree to resolve any open Performance Specification issues, revise/clarify the specification, and address open

compliance elements under discussion.

     b.  The second component of the price reduction is $62,000 per vehicle for the removal of the Remote Weapon Station (RWS) and

incorporation of the cupola.  Modification P00010, an undefinitized change order, deleted the requirement for a Remote Weapon Station

and substituted a Cupola in place of the RWS for the FSV.  A tentative price reduction of $62,000 per vehicle is taken under this

Modification for the deletion of the RWS and the installation of the cupola.  The definitization settlement for that change order is

pending.

11. The Government shall withhold a total of $103,743 per vehicle (after the liquidation of progress payments) for all of the items

addressed in Paragraphs 9 and 11 of this modification.

    The contractor shall install all armor prior to vehicle shipment.  The Government shall withhold $17,000 per vehicle.  The armor

withhold will be released by vehicle upon verification by a designated Government official that the contractor has retrofitted fully

compliant armor.

12.  C-130 Ramp Model.  The contractor shall run its ramp test model for 12, 13 1/2 and 15 degrees for the FSV and provide the results

to the Government not later than 29 December 2002.

13.  Shipping instructions.

    a.  Subsequent to vehicle inspection/acceptance, the vehicles will be shipped in place until the Armor is installed satisfactorily.

Under no circumstances are the vehicles to be shipped to Fort Lewis without the Armor properly installed.  While the vehicles are

shipped in place, the contractor shall be responsible for the cost, the security, and the maintenance of the vehicles.  Each vehicle

under this modification shall be shipped no later than 22 calendar days following approval of DD 250. The Government will not incur any

expense due to the shipment of the vehicles in place.

    b. The W3P retrofitted cable, TRW P/N 881335-3 Revision C, JV P/N 16102675-002 shall be installed on each vehicle under this

modification prior to completion of deprocessing.

    c.  While the vehicles are shipped in place, the contractor may have access to the vehicles to install some of the hardware/parts

shortages addressed in Paragraph 9 above.

    d.  Prior to shipment, each vehicle must be 100% inspected to the FIR.  Should any portion of the FIR not be completed, Attachment A

must be annotated to indicate which parts of the FIR are not completed prior to shipment.  If a part is included on Attachment A as a

missing part, the requirement to annotate Attachment A for FIR areas not completed is waived.

    e.  Shipping Instructions are provided in Section B of this modification.
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14.  As a result of this modification, the total price of Delivery Order 0002 is decreased by $1,178,814.  Except as specifically stated

above, all other terms and conditions of Delivery Order 0002 remain unchanged and in full force and effect.

                                               *** END OF NARRATIVE A 079 ***

PROGRAM:  Stryker Armored Vehicle Program

1.  This Modification BE to Delivery Order 0002 under Requirements Contract DAAE07-00-D-M051 is a supplemental agreement.

2.  Conditional Acceptance.  The purpose of this modification is to establish the parameters for the conditional acceptance of 14

(fourteen) Infantry Carrier Vehicles (ICVs).  The Contractor Serial Numbers will be established at the time of conditional acceptance.

3. Baseline Configuration.  The baseline configuration, for the vehicles manufactured in the Anniston, Alabama facility, is the

contractor's General Assembly ICV Part Number 10651420-011 (12479551) and Engineering Release Record (ERR) Number GDV0220, dated 6 March

2002, with the exception of the Engineering Change Orders outlined in Attachment C.  Attachment C is incorporated into this modification

by reference.

4.  Configuration Management.  The contract provisions of C.2.8, C.3.5 and, for any unique/new items developed under Delivery Order 0001

applicable to the ICV, C.5.5 are waived for the vehicles covered by this modification.  This waiver of the Configuration Management

requirements is conditioned on the following:

    a.  Software Licenses. The Contractor shall be responsible for acquiring the required production related software licenses for the

family of Stryker Armored Vehicles and all ancillary equipment for all vehicles delivered. The term "ancillary support equipment"

includes, but is not limited to, training equipment, test equipment, and loader/verifiers and/or security devices, if applicable.  Any

software changes introduced unilaterally by the contractor shall be compatible with all previously produced vehicle or ancillary support

equipment configurations.

    b.  CR/ECOs.  Changes (Change Requests (CR), Engineering Change Orders (ECO), Waivers and Deviations) to the contractor's baseline

configuration referenced in paragraph 3 above may be made by the contractor, provided the changes meet the requirements of the contract,

the ICV Performance Specification, and any Interface Control Documents related to Government Furnished Material.

        1)  The contractor shall provide all contractor generated changes (CRs/ECOs) processed since the baseline configuration was

established.  The changes shall be provided for Government review in accordance with the contract requirements identified in C.2.6

Contractor Integrated Data Service (CIDS) and Integrated Data Environment (IDE). The Government shall be allowed to electronically

access the Contractor's Change Management data process.   Until an automatic notification process and Government access are automated

and functional, the changes shall be provided and reviewed in meeting/conference forum to be agreed to by the parties.

        2)  The Joint Contractor-Government Configuration Management (CM) Board shall meet on a regular basis and the Board shall use

the newly agreed to CM process.  The parties agree to execute a contract modification to incorporate the new CM process into the

contract NLT 30 December 2002.  The contractor shall submit a revised CM Plan NLT 15 January 2003.

        3)  Delivery Team Meetings.  The previously established joint contractor-Government Delivery Team shall coordinate the

resolution of production, performance, and vehicle configuration issues.

5.  The contract provisions of C.3.10 are waived for the vehicles covered by this modification subject to the following conditions:

    a.  The contractor complies with requirements covered by previous modifications to correct and retrofit any cadmium or  Hexavalent

Chromium coated or treated parts in the vehicles covered by this modification. (Reference contractor waivers W-BCT-0002, W-BCT-0004, W-

BCT-0005 R1).

    b.  The contractor provides a list of cadmium and hexavalent chromium treated parts specific to each of the vehicles accepted

herein.  The lists will be included in the contract file and will be used for corrective action tracking until all parts have been

cleaned up and retrofitted or identified/supported as parts without any technically acceptable alternatives. In accordance with Contract

Data Requirements List (CDRL) Number A044, the contractor shall provide the vehicle specific lists within 30 business days of DD 250

approval.

6.  The contractor has an affirmative obligation to provide notice to the Government of any failures, defects (excluding minor defects)

or deficiencies in parts, components or assemblies provisionally released.  The contractor shall promptly notify the Government of any

failure, defect, or deficiency noted during contractor testing. The contractor assumes total responsibility to timely correct any
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failures to meet the contract requirements. For vehicles accepted but not yet shipped, the contractor shall correct the

hardware/software by removal of deficient components and reinstallation of approved hardware/software. If the vehicle has been shipped,

correction/reinstallation of the hardware/software shall be at Government direction. In the event, the Government elects to make its own

correction/installation of any deficiencies after delivery/shipment, it shall be entitled to an equitable adjustment of the contract

prices.

7.  The vehicles will be conditionally accepted pending resolution of outstanding FPVI findings. For any discrepancy discovered during

the completion of the FPVI, the contractor shall perform corrective action and/or retrofit of all ICVs previously accepted.  The

corrective action and/or retrofit of the vehicles shall be performed at a location specified by the Government, at no additional cost to

the Government.

8.  To inspect the vehicles covered by this modification, the Government will use the conditionally accepted Final Inspection Record

(FIR) ICV FIR Revision E, dated 6 September 2002.

9.  Pursuant to the FIRs identified in paragraph 8 above, the subject ICV will be conditionally accepted.   These vehicles will be

conditionally accepted until all terms of acceptance, including but not limited to those listed in this modification, are fulfilled.

This conditional acceptance shall not relieve the Contractor from complying with all requirements of the terms and conditions of the

contract.

    a. Hardware/Parts Shortages.  The parts and hardware shortages for each vehicle are identified in Attachment A which is a part of

the contract file.  The contractor shall submit the vehicle specific Attachment A within 2 business days after the DD 250 approval.  If

a DD 1149 is required, the contractor shall provide the vehicle specific Attachment A within two business days after shipment.  The

parts and hardware shortages shall be installed on the vehicles, at a location specified by the Government. The installation is subject

to Government inspection and acceptance.  This condition will be met upon Government verification that the installation has been

satisfactorily accomplished.  The Attachment A addresses the open issues and the Vehicle Information Data Sheets (formerly Attachment B)

addresses the retrofit plan associated with the vehicles referenced in paragraph 2 above.

The contractor shall generate and maintain a vehicle unique retrofit data sheets, formerly Attachment B.  The contractor shall

provide an automated solution that can function within the IDE.  The Contractor's Retrofit Database shall incorporate all the

information related to required, known or planned retrofits of the vehicles identifying and tracking the missing parts, corrected parts,

software changes, unresolved/open issues pending corrective action identification or any other action that may result in a retrofit.

The contractor shall deliver electronically a weekly update to the data base (IAW CDRL TBD).  At a minimum, the data base update shall

identify each vehicle by serial number, each retrofit applied, retrofits remaining and pending or open issues that may result in

retrofit.  The Contractor's Retrofit Data Base submission shall be structured to sort by retrofit items/issues as well as by vehicle.

    b.  Contractor Waivers to the Contractor's Baseline Configuration.  The Government conditionally accepts vehicles pending

resolution/correction of the following Contractor waivers to the vehicles Configuration Baseline and/or Performance Specification

requirements identified herein:

      1)  Waiver to Performance Specification Paragraph 3.1.1.10.3.1 entitled "Exterior Lighting".  (Reference Contractor Waiver W-BCT-

0021).

      2)  The winch.  (Reference Contractor Waiver W-BCT-024)

    c.  Execution of the retrofit plan per the steps, procedures and schedule identified in the vehicle unique retrofit data sheets

which are incorporated into this modification by reference.

    d.  Height Management System (HMS).  In the event the HMS does not meet all the requirements of the contract, the contractor shall

perform any corrective action and/or retrofit of the HMS, at a location specified by the Government, at no additional cost to the

Government.

    e.  Armor (14.5mm).  In the event the 14.5 Armor does not meet the requirements of the contract, the contractor shall perform any

corrective action and/or retrofit of the armor, at a location specified by the Government, at no additional cost to the Government.

    f.  Armor Panel Grit Adhesion Issue.  Vehicles may be conditionally accepted and shipped prior to the implementation of the

corrective action for the Armor panel grit adhesion issue.  The armor panel grit issue must be added to Attachment A.  The contractor

agrees to provide the necessary corrective action and retrofit all vehicles as necessary, at a location specified by the Government, at

no additional cost to the Government.

    g.  Field Problem Issues.  In the event a contractor responsible field problem issue creates the need for vehicle retrofit, the

contractor shall perform any corrective action and/or retrofit, at a location specified by the Government, at no additional cost to the

Government.

        1)  The Contractor may invoice for any vehicle price withholds due to Field Problem Issues in the following manner:  The

Contractor may invoice for 50% of a field issue withhold when the Contractor certifies that replacement parts/material are available for
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vehicle application.  The Contractor may invoice for the remaining 50% of the withhold when the vehicle retrofit has been completed and

an authorized Government representative has inspected and accepted the retrofit.

        2)  In the event the vehicles are not available for the contractor to perform the retrofit within 30 days after the receipt of

retrofit material, the Contractor may invoice for an additional 30% of the field problem issue price withhold.  The remaining 20% shall

be withheld until the retrofit has been completed and an authorized Government representative.

        3)  If both parties agree that no vehicle retrofit is required, the contractor may invoice for 100% of the field issue withhold.

10.  The parties agree to reduce the unit price of each of the vehicles presented for acceptance by $28,678 prior to liquidation of

progress payments pending mutual resolution of production verification test provisions.  The parties agree to resolve any open

Performance Specification issues, revise/clarify the specification, and address open compliance elements under discussion.

11. The Government shall withhold a total of $114,076 per vehicle (after the liquidation of progress payments)for all the items

addressed in Paragraphs 9 and 11 of this modification.

    a.  The contractor shall install all armor prior to shipment.  The Government shall withhold $17,000 per vehicle.  The armor

withhold will be released by vehicle upon verification by a designated Government official that the contractor has retrofitted fully

compliant armor.

    b.  The Remote Weapon Station (RWS) must be installed prior to shipment.  The Government shall withhold $39,000 per vehicle relating

to RWS qualification/integration testing.  Any corrective actions required, as a result of qualification/integration testing, shall be

completed at no additional cost to the Government.  The contractor may invoice for the withhold amount of $39,000, on a per vehicle

basis, after all qualified (including safety release) corrective actions have been applied to each of the vehicles covered by this

modification.  The Government agrees to review progress against the RWS corrective action milestones and periodically consider

adjustment of the withhold amount.

12.  C-130 Ramp Model.  The contractor shall run its ramp test model for 12, 13 1/2 and 15 degrees for the ICV and provide the results

to the Government not later than 29 December 2002.

13.  Shipping instructions.

    a.  Subsequent to vehicle inspection/acceptance, the vehicles will be shipped in place until the Armor is installed satisfactorily.

Under no circumstances are the vehicles to be shipped to Fort Lewis without the Armor properly installed.  While the vehicles are

shipped in place, the contractor shall be responsible for the cost, the security, and the maintenance of the vehicles.  Each vehicle

under this modification shall be shipped no later than 22 calendar days following approval of DD 250. The Government will not incur any

expense due to the shipment of the vehicles in place.

    b. The W3P retrofitted cable, TRW P/N 881335-3 Revision C, JV P/N 16102675-002 shall be installed on each vehicle under this

modification prior to completion of deprocessing.

    c.  While the vehicles are shipped in place, the contractor may have access to the vehicles to install some of the hardware/parts

shortages addressed in Paragraph 9 above.

    d.  Prior to shipment, each vehicle must be 100% inspected to the FIR.  Should any portion of the FIR not be completed, Attachment A

must be annotated to indicate which parts of the FIR are not completed prior to shipment.  If a part is included on Attachment A as a

missing part, the requirement to annotate Attachment A for FIR areas not completed is waived.

    e.  Shipping Instructions are provided in Section B of this modification.

14.  As a result of this modification, the total price of Delivery Order 0002 is decreased by $401,492.  Except as specifically stated

above, all other terms and conditions of Delivery Order 0002 remain unchanged and in full force and effect.

                                               *** END OF NARRATIVE A 080 ***

PROGRAM:  Stryker Armored Vehicle Program

1.  This Modification 95 to Delivery Order 0002 under Requirements Contract DAAE07-00-D-M051 is a supplemental agreement.

2.  Conditional Acceptance.  The purpose of this modification is to establish the parameters for the conditional acceptance of 16
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(sixteen) Commander's Vehicles (CVs).  The Contractor Serial Numbers will be established at the time of conditional acceptance.

3. Baseline Configuration.  The baseline configuration, for the vehicles manufactured in the Anniston, Alabama facility, is the

contractor's General Assembly CV Part Number 10652380-011 (12479555) and Engineering Release Record (ERR) Number GDV0409, dated 14 May

2002.

4.  Configuration Management.  The contract provisions of C.2.8, C.3.5 and, for any unique/new items developed under Delivery Order 0001

applicable to the CVs, C.5.5 are waived for the vehicles covered by this modification.  This waiver of the Configuration Management

requirements is conditioned on the following:

    a.  Software Licenses. The Contractor shall be responsible for acquiring the required production related software licenses for the

family of Stryker Armored Vehicles and all ancillary equipment for all vehicles delivered. The term "ancillary support equipment"

includes, but is not limited to, training equipment, test equipment, and loader/verifiers and/or security devices, if applicable.  Any

software changes introduced unilaterally by the contractor shall be compatible with all previously produced vehicle or ancillary support

equipment configurations.

    b.  CR/ECOs.  Changes (Change Requests (CR), Engineering Change Orders (ECO), Waivers and Deviations) to the contractor's baseline

configuration referenced in paragraph 3 above may be made by the contractor, provided the changes meet the requirements of the contract,

the CV Performance Specification, and any Interface Control Documents related to Government Furnished Material.

        1)  The contractor shall provide all contractor generated changes (CRs/ECOs) processed since the baseline configuration was

established.  The changes shall be provided for Government review in accordance with the contract requirements identified in C.2.6

Contractor Integrated Data Service (CIDS) and Integrated Data Environment (IDE). The Government shall be allowed to electronically

access the Contractor's Change Management data process.   Until an automatic notification process and Government access are automated

and functional, the changes shall be provided and reviewed in meeting/conference forum to be agreed to by the parties.

        2)  The Joint Contractor-Government Configuration Management (CM) Board shall meet on a regular basis and the Board shall use

the newly agreed to CM process.  The parties agree to execute a contract modification to incorporate the new CM process into the

contract NLT 15 November 2002.  The contractor shall submit a revised CM Plan NLT 30 November 2002.

        3)  Delivery Team Meetings.  The previously established joint contractor-Government Delivery Team shall coordinate the

resolution of production, performance, and vehicle configuration issues.

5.  The contract provisions of C.3.10 are waived for the vehicles covered by this modification subject to the following conditions:

    a.  The contractor complies with requirements covered by previous modifications to correct and retrofit any cadmium or  Hexavalent

Chromium coated or treated parts in the vehicles covered by this modification. (Reference contractor waivers W-BCT-0002, W-BCT-0004, W-

BCT-0005 R1).

    b.  The contractor provides a list of cadmium and hexavalent chromium treated parts specific to each of the vehicles accepted

herein.  The lists will be included in the contract file and will be used for corrective action tracking until all parts have been

cleaned up and retrofitted or identified/supported as parts without any technically acceptable alternatives. In accordance with Contract

Data Requirements List (CDRL) Number A044, the contractor shall provide the vehicle specific lists within 30 business days of DD 250

approval.

6.  The contractor has an affirmative obligation to provide notice to the Government of any failures, defects (excluding minor defects)

or deficiencies in parts, components or assemblies provisionally released.  The contractor shall promptly notify the Government of any

failure, defect, or deficiency noted during contractor testing. The contractor assumes total responsibility to timely correct any

failures to meet the contract requirements. For vehicles accepted but not yet shipped, the contractor shall correct the

hardware/software by removal of deficient components and reinstallation of approved hardware/software. If the vehicle has been shipped,

correction/reinstallation of the hardware/software shall be at Government direction. In the event, the Government elects to make its own

correction/installation of any deficiencies after delivery/shipment, it shall be entitled to an equitable adjustment of the contract

prices.

7.  The vehicles will be conditionally accepted pending resolution of outstanding FPVI findings. For any discrepancy discovered during

the completion of the FPVI, the contractor shall perform corrective action and/or retrofit of all CVs previously accepted.  The

corrective action and/or retrofit of the vehicles shall be performed at a location specified by the Government, at no additional cost to

the Government.

8.  To inspect the vehicles covered by this modification, the Government will use the conditionally accepted Final Inspection Record

(FIR) CV FIR Revision NR, dated 26 June 2002.

9.  Pursuant to the FIRs identified in paragraph 8 above, the subject CVs will be conditionally accepted.   These vehicles will be

conditionally accepted until all terms of acceptance, including but not limited to those listed in this modification, are fulfilled.

This conditional acceptance shall not relieve the Contractor from complying with all requirements of the terms and conditions of the
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contract.

    a. Hardware/Parts Shortages.  The parts and hardware shortages for each vehicle are identified in Attachment A which is a part of

the contract file.  The contractor shall submit the vehicle specific Attachment A within 2 business days after the DD 250 approval.  If

a DD 1149 is required, the contractor shall provide the vehicle specific Attachment A within two business days after shipment.  The

parts and hardware shortages shall be installed on the vehicles, at a location specified by the Government. The installation is subject

to Government inspection and acceptance.  This condition will be met upon Government verification that the installation has been

satisfactorily accomplished.  The Attachment A addresses the open issues and the Vehicle Information Data Sheets (formerly Attachment B)

addresses the retrofit plan associated with the vehicles referenced in paragraph 2 above.

The contractor shall generate and maintain a vehicle unique retrofit data sheets, formerly Attachment B.  The contractor shall

provide an automated solution that can function within the IDE.  The Contractor's Retrofit Database shall incorporate all the

information related to required, known or planned retrofits of the vehicles identifying and tracking the missing parts, corrected parts,

software changes, unresolved/open issues pending corrective action identification or any other action that may result in a retrofit.

The contractor shall deliver electronically a weekly update to the data base (IAW CDRL TBD).  At a minimum, the data base update shall

identify each vehicle by serial number, each retrofit applied, retrofits remaining and pending or open issues that may result in

retrofit.  The Contractor's Retrofit Data Base submission shall be structured to sort by retrofit items/issues as well as by vehicle. No

later than 15 October 2002, the Contractor's Retrofit Data Base shall be populated with all of the required information pertaining to

all Stryker vehicles previously conditionally accepted.

    b.  Contractor Waivers to the Contractor's Baseline Configuration.  The Government conditionally accepts vehicles pending

resolution/correction of the following Contractor waivers to the vehicles Configuration Baseline and/or Performance Specification

requirements identified herein:

      1)  Waiver to Performance Specification Paragraph 3.1.1.10.3.1 entitled "Exterior Lighting".  (Reference Contractor Waiver W-BCT-

0021).

      2)  The winch.  (Reference Contractor Waiver W-BCT-024)

    c.  Execution of the retrofit plan per the steps, procedures and schedule identified in the vehicle unique retrofit data sheets

which are incorporated into this modification by reference.

    d.  Height Management System (HMS).  In the event the HMS does not meet all the requirements of the contract, the contractor shall

perform any corrective action and/or retrofit of the HMS, at a location specified by the Government, at no additional cost to the

Government.

    e.  Armor (14.5mm).  In the event the 14.5 Armor does not meet the requirements of the contract, the contractor shall perform any

corrective action and/or retrofit of the armor, at a location specified by the Government, at no additional cost to the Government.

    f.  Armor Panel Grit Adhesion Issue.  Vehicles may be conditionally accepted and shipped prior to the implementation of the

corrective action for the Armor panel grit adhesion issue.  The armor panel grit issue must be added to Attachment A.  The contractor

agrees to provide the necessary corrective action and retrofit all vehicles as necessary, at a location specified by the Government, at

no additional cost to the Government.

10.  The parties agree to reduce the unit price of each of the vehicles presented for acceptance by $28,678 prior to liquidation of

progress payments pending mutual resolution of production verification test provisions.  The parties agree to resolve any open

Performance Specification issues, revise/clarify the specification, and address open compliance elements under discussion.

11. The Government shall withhold a total of $162,327 per vehicle (after the liquidation of progress payments)for all the items

addressed in Paragraphs 9 and 11 of this modification.

    a.  The contractor shall install all armor prior to shipment.  The Government shall withhold $17,000 per vehicle.  The armor

withhold will be released by vehicle upon verification by a designated Government official that the contractor has retrofitted fully

compliant armor.

    b.  The Remote Weapon Station (RWS) must be installed prior to shipment.  The Government shall withhold $39,000 per vehicle relating

to RWS qualification/integration testing.  Any corrective actions required, as a result of qualification/integration testing, shall be

completed at no additional cost to the Government.  The contractor may invoice for the withhold amount of $39,000, on a per vehicle

basis, after all qualified (including safety release) corrective actions have been applied to each of the vehicles covered by this

modification.  The Government agrees to review progress against the RWS corrective action milestones and periodically consider

adjustment of the withhold amount.

12.  C-130 Ramp Model.  The contractor shall run its ramp test model for 12, 13 1/2 and 15 degrees for the CV and provide the results to

the Government not later than 29 December 2002.
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13.  Shipping instructions.

    a.  Subsequent to vehicle inspection/acceptance, the vehicles will be shipped in place until the Armor is installed satisfactorily.

Under no circumstances are the vehicles to be shipped to Fort Lewis without the Armor properly installed.  While the vehicles are

shipped in place, the contractor shall be responsible for the cost, the security, and the maintenance of the vehicles.  Each vehicle

under this modification shall be shipped no later than 22 calendar days following approval of DD 250. The Government will not incur any

expense due to the shipment of the vehicles in place.

    b. The W3P retrofitted cable, TRW P/N 881335-3 Revision C, JV P/N 16102675-002 shall be installed on each vehicle under this

modification prior to completion of deprocessing.

    c.  While the vehicles are shipped in place, the contractor may have access to the vehicles to install some of the hardware/parts

shortages addressed in Paragraph 9 above.

    d.  Prior to shipment, each vehicle must be 100% inspected to the FIR.  Should any portion of the FIR not be completed, Attachment A

must be annotated to indicate which parts of the FIR are not completed prior to shipment.

    e.  Shipping Instructions are provided in Section B of this modification.

14.  As a result of this modification, the total price of Delivery Order 0002 is decreased by $458,848.  Except as specifically stated

above, all other terms and conditions of Delivery Order 0002 remain unchanged and in full force and effect.

                                               *** END OF NARRATIVE A 081 ***

PROGRAM:  Stryker Armored Vehicle Program

1.  This Modification 96 to Delivery Order 0002 under Requirements Contract DAAE07-00-D-M051 is a supplemental agreement.

2.  Conditional Acceptance.  The purpose of this modification is to establish the parameters for the conditional acceptance of seven (7)

Medical Evacuation Vehicles (MEVs).  The Contractor Serial Numbers will be established at the time of conditional acceptance.

3. Baseline Configuration.  The baseline configuration for the vehicles, with final assembly in Anniston, Alabama, is the contractor's

General Assembly MEV Part Number 12479558 and Engineering Release Recored (ERR) Number GDV0570, dated 5 September 2002, with the

exceptions of the Engineering Change Orders outlined in Attachment C. Attachment C is incorporated into this modification by reference.

4.  Configuration Management.  The contract provisions of C.2.8, C.3.5 and, for any unique/new items developed under Delivery Order 0001

applicable to the MEV, C.5.5 are waived for the vehicles covered by this modification.  This waiver of the Configuration Management

requirements is conditioned on the following:

    a.  Software Licenses. The Contractor shall be responsible for acquiring the required production related software licenses for the

family of Stryker Armored Vehicles and all ancillary equipment for all vehicles delivered. The term "ancillary support equipment"

includes, but is not limited to, training equipment, test equipment, and loader/verifiers and/or security devices, if applicable.  Any

software changes introduced unilaterally by the contractor shall be compatible with all previously produced vehicle or ancillary support

equipment configurations.

    b.  CR/ECOs.  Changes (Change Requests (CR), Engineering Change Orders (ECO), Waivers and Deviations) to the contractor's baseline

configuration referenced in paragraph 3 above may be made by the contractor, provided the changes meet the requirements of the contract,

the MEV Performance Specification, and any Interface Control Documents related to Government Furnished Material.

        1)  The contractor shall provide all contractor generated changes (CRs/ECOs) processed since the baseline configuration was

established.  The changes shall be provided for Government review in accordance with the contract requirements identified in C.2.6

Contractor Integrated Data Service (CIDS) and Integrated Data Environment (IDE). The Government shall be allowed to electronically

access the Contractor's Change Management data process.   Until an automatic notification process and Government access are automated

and functional, the changes shall be provided and reviewed in meeting/conference forum to be agreed to by the parties.

        2)  The Joint Contractor-Government Configuration Management (CM) Board shall meet on a regular basis and the Board shall use

the newly agreed to CM process.  The parties agree to execute a contract modification to incorporate the new CM process into the

contract NLT 15 November 2002.  The contractor shall submit a revised CM Plan NLT 30 November 2002.

        3)  Delivery Team Meetings.  The previously established joint contractor-Government Delivery Team shall coordinate the
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resolution of production, performance, and vehicle configuration issues.

5.  The contract provisions of C.3.10 are waived for the vehicles covered by this modification subject to the following conditions:

    a.  The contractor complies with requirements covered by previous modifications to correct and retrofit any cadmium or  Hexavalent

Chromium coated or treated parts in the vehicles covered by this modification. (Reference contractor waivers W-BCT-0002, W-BCT-0004, W-

BCT-0005 R1).

    b.  The contractor provides a list of cadmium and hexavalent chromium treated parts specific to each of the vehicles accepted

herein.  The lists will be included in the contract file and will be used for corrective action tracking until all parts have been

cleaned up and retrofitted or identified/supported as parts without any technically acceptable alternatives. In accordance with Contract

Data Requirements List (CDRL) Number A044, the contractor shall provide the vehicle specific lists within 30 business days of DD 250

approval.

6.  The contractor has an affirmative obligation to provide notice to the Government of any failures, defects (excluding minor defects)

or deficiencies in parts, components or assemblies provisionally released.  The contractor shall promptly notify the Government of any

failure, defect, or deficiency noted during contractor testing. The contractor assumes total responsibility to timely correct any

failures to meet the contract requirements. For vehicles accepted but not yet shipped, the contractor shall correct the

hardware/software by removal of deficient components and reinstallation of approved hardware/software. If the vehicle has been shipped,

correction/reinstallation of the hardware/software shall be at Government direction. In the event, the Government elects to make its own

correction/installation of any deficiencies after delivery/shipment, it shall be entitled to an equitable adjustment of the contract

prices.

7.  The vehicles will be conditionally accepted pending completion of the First Production Vehicle Inspection (FPVI).  For any

discrepancy discovered during the completion of the FPVI, the contractor shall perform corrective action and/or retrofit of all MEVs

previously accepted.  The corrective action and/or retrofit of the vehicles shall be performed at a location specified by the

Government, at no additional cost to the Government.

8.  To inspect the vehicles covered by this modification, the Government will use the conditionally accepted Final Inspection Record

(FIR) MEV--Rev Draft, dated 2 August 2002.  The FIR testing of Litter Lift will not be completed prior to DD 250.  All required testing

of the Litter Lift will be completed prior to vehicle shipment.

9.  Pursuant to the FIRs identified in paragraph 8 above, the subject MEVs will be conditionally accepted.   These vehicles will be

conditionally accepted until all terms of acceptance, including but not limited to those listed in this modification, are fulfilled.

This conditional acceptance shall not relieve the Contractor from complying with all requirements of the terms and conditions of the

contract.

    a. Hardware/Parts Shortages.  The parts and hardware shortages for each vehicle are identified in Attachment A which is a part of

the contract file.  The contractor shall submit the vehicle specific Attachment A within 2 business days after the DD 250 approval.  If

a DD 1149 is required, the contractor shall provide the vehicle specific Attachment A within two business days after shipment.  The

parts and hardware shortages shall be installed on the vehicles, at a location specified by the Government. The installation is subject

to Government inspection and acceptance.  This condition will be met upon Government verification that the installation has been

satisfactorily accomplished.  The Attachment A addresses the open issues and the Vehicle Information Data Sheets (formerly Attachment B)

addresses the retrofit plan associated with the vehicles referenced in paragraph 2 above.

The contractor shall generate and maintain a vehicle unique retrofit data sheets, formerly Attachment B.  The contractor shall

provide an automated solution that can function within the IDE.  The Contractor's Retrofit Database shall incorporate all the

information related to required, known or planned retrofits of the vehicles identifying and tracking the missing parts, corrected parts,

software changes, unresolved/open issues pending corrective action identification or any other action that may result in a retrofit.

The contractor shall deliver electronically a weekly update to the data base (IAW CDRL TBD).  At a minimum, the data base update shall

identify each vehicle by serial number, each retrofit applied, retrofits remaining and pending or open issues that may result in

retrofit.  The Contractor's Retrofit Data Base submission shall be structured to sort by retrofit items/issues as well as by vehicle. No

later than 15 October 2002, the Contractor's Retrofit Data Base shall be populated with all of the required information pertaining to

all Stryker vehicles previously conditionally accepted.

    b.  Contractor Waivers to the Contractor's Baseline Configuration.  The Government conditionally accepts vehicles pending

resolution/correction of the following Contractor waivers to the vehicles Configuration Baseline and/or Performance Specification

requirements identified herein:

      1)  Waiver to Performance Specification Paragraph 3.1.1.10.3.1 entitled "Exterior Lighting".  (Reference Contractor Waiver W-BCT-

0021).

      2)  The winch.  (Reference Contractor Waiver W-BCT-024)

    c.  Execution of the retrofit plan per the steps, procedures and schedule identified in the vehicle unique retrofit data sheets
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which are incorporated into this modification by reference.

    d.  Height Management System (HMS).  In the event the HMS does not meet all the requirements of the contract, the contractor shall

perform any corrective action and/or retrofit of the HMS, at a location specified by the Government, at no additional cost to the

Government.

    e.  Armor (14.5mm).  In the event the 14.5 Armor does not meet the requirements of the contract, the contractor shall perform any

corrective action and/or retrofit of the armor, at a location specified by the Government, at no additional cost to the Government.

    f.  Armor Panel Grit Adhesion Issue.  Vehicles may be conditionally accepted and shipped prior to the implementation of the

corrective action for the Armor panel grit adhesion issue.  The armor panel grit issue must be added to Attachment A.  The contractor

agrees to provide the necessary corrective action and retrofit all vehicles as necessary, at a location specified by the Government, at

no additional cost to the Government.

10.  The parties agree to reduce the unit price of each of the vehicles presented for acceptance by $28,678 prior to liquidation of

progress payments pending mutual resolution of production verification test provisions.  The parties agree to resolve any open

Performance Specification issues, revise/clarify the specification, and address open compliance elements under discussion.

11. The Government shall withhold a total of $139,194 per vehicle (after the liquidation of progress payments).  Of this total, $89,194

per vehicle is for all of the items addressed above in Paragraphs 9 and 11 of this modification.  The remaining withhold of $50,000 per

vehicle relates to the air transportability issues which are addressed in paragraphs 12 and 13 below.

    The contractor shall install all armor prior to shipment.  The Government shall withhold $17,000 per vehicle.  The armor withhold

will be released by vehicle upon verification by a designated Government official that the contractor has retrofitted fully compliant

armor.

12.  Transportability.

    a.  The contractor provided the required CDRL 0010 report per C.3.7.3.2, but the information has changed as the design of the MEV

has matured.  Therefore, the data submitted is no longer applicable and has to be updated/corrected to meet the contract requirements.

The contractor agrees to meet the following milestones:

          1)  Demonstration of MEV C-130 Egress.  The Egress Demonstration shall be conducted not later than 29 November 2002.

          2)  Transportability Documentation.  The contractor shall submit the Transportability Documentation to include all necessary

information for Air Force review including but not limited to any necessary waivers, not later than 31 December 2002 to the following:

Director, Military Traffic Management Command, Transportation Engineering Agency

ATTN: MTTE-DPE (Mr. Owen Spivey)

720 Thimble Shoals Blvd., Suite 130

Newport News, VA 23606

    3)  The contractor shall run its ramp test model for 12, 13 1/2, and 15 degrees for the MEV and provide the results to the

Government not later than 29 December 2002.

    4)  If the contractor fails to make progress against the aforementioned requirements, the Government may exercise its

remedies under the contract.

13.  Vehicle Retrofits/Corrective Actions.  Any vehicle retrofits or corrective actions required to meet the Transportability

Requirements, to include all safety releases, shall be completed by the contractor not later than 31 March 2003.

     a.  The Government will withhold $15,000 per vehicle relating to the completion of the hardware (such as the cat walk) and/or

software (such as the HMS) safety release.  The contractor may invoice $105,000 ($15,000 per vehicle) upon receipt of the applicable

Government safety release.

     b.  The Government will withhold an additional $35,000 per vehicle relating to the installation of the corrective actions verified

in the safety release as stated in 13a above.  The Contractor may invoice the withheld amount of $35,000 on a per vehicle, after all

corrective actions have been applied to each vehicle and verified by a designated Government representative.

14.  Shipping instructions.

    a.  Subsequent to vehicle inspection/acceptance, the vehicles will be shipped in place until the Armor is installed satisfactorily.

Under no circumstances are the vehicles to be shipped to Fort Lewis without the Armor properly installed.  While the vehicles are
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shipped in place, the contractor shall be responsible for the cost, the security, and the maintenance of the vehicles.  Each vehicle

under this modification shall be shipped no later than 22 calendar days following approval of DD 250. The Government will not incur any

expense due to the shipment of the vehicles in place.

    b. The W3P retrofitted cable, TRW P/N 881335-3 Revision C, JV P/N 16102675-002 shall be installed on each vehicle under this

modification prior to completion of deprocessing.

    c.  While the vehicles are shipped in place, the contractor may have access to the vehicles to install some of the hardware/parts

shortages addressed in Paragraph 9 above.

    d.  Prior to shipment, each vehicle must be 100% inspected to the FIR.  Should any portion of the FIR not be completed, Attachment A

must be annotated to indicate which parts of the FIR are not completed prior to shipment.

    e.  Shipping Instructions are provided in Section B of this modification.

15.  As a result of this modification, the total price of Delivery Order 0002 is decreased by $200,746.  Except as specifically stated

above, all other terms and conditions of Delivery Order 0002 remain unchanged and in full force and effect.

                                               *** END OF NARRATIVE A 082 ***

PROGRAM:  STRYKER ARMORED VEHICLES

1.  This Modification 99 to Delivery Order 0002 under Requireiments Contract DAAEO7-00-D-M051 is a bilateral modification.

2.  This modification is being issued in accordance with Performance Specification 2000.1, Infantry Carrier Vehicle (ICV),

Paragraph 3.1.1.1.1.1 entitled "C-130 Air Transportability".

3.  The parties agree that the following items are provided to the Contractor as Government Furnished Equipment (GFE) to

be used in the conduct of testing for meeting axle loads for C-130 transport.

4.  The items furnished are:

    Megadac Recorder       B/C 560EE     1 each

    Expansion Chasis       B/C 605GG     1 each

    Laptop Computer        B/C A10840    1 each

    Power Supply           B/C 606GG     2 each

5.  The ship to address for these items is as follows:

    General Motors Defense, London Operations

    2021 Oxford Street East, Main Security Gate

    Attn:  GFE Lock Up - Tina Bezdziecki

           Telephone:  519-452-5516

    London, Ontario  N5V 2Z7

    DODACC:  CK0PYH

6.  The above items shall be returned to the Government at the conclusion of C-130 transport testing.

7.  As a result of this Modification 99 to Delivery Order 0002, Attachment 002 entitled "Government Furnished Equipment

(GFE) is added to Delivery Order 0002.

8.  The addition of these four (4) items to Delivery Order 0002 as GFE does not increase the estimated cost or price of

this Delivery Order.

9.  Except as stated herein, all other terms and conditions of the contract remain unchanged and in full force and effect.
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                                               *** END OF NARRATIVE A 085 ***

1. This Modification B1 to Delivery Order 0002 under Requirements Contract DAAE07-00-D-M051 is a unilateral modification.

2. The purpose of this modification is to revise previous shipping instructions. The following CLINs are revised as specified in Section

B.

  CLIN 0201AA

  CLIN 0400AC

  CLIN 0500AB

  CLIN 0700AB

3. As a result of this Modification B1, the total amount of Delivery Order 0002 is neither increased nor decreased; except as

specifically stated above, all other terms and conditions of the contract remain unchanged and in full force and effect.

                                               *** END OF NARRATIVE A 086 ***

PROGRAM:  Stryker Armored Vehicle Program

1.  This Modification 97 to Delivery Order 0002 under Requirements Contract DAAE07-00-D-M051 is a supplemental agreement.

2.  Conditional Acceptance.  The purpose of this modification is to establish the parameters for conditional acceptance of fifteen (15)

Reconnaissance Vehicles (RVs).  The Contractor Serial Numbers will be established at the time of conditional acceptance.

3. Baseline Configuration.  The baseline configuration, for the vehicles  manufactured in Anniston, Alabama, is the contractor's General

Assembly RV Part Number 10654838-011 (12479552) and Engineering Release Record (ERR) Number GDV0430, Dated 7 June 2002 with the

exceptions of the Engineering Change Orders outlined in Attachment C.  Attachment C is incorporated into this modification by reference.

4.  Configuration Management.  The contract provisions of C.2.8, C.3.5 and, for any unique/new items developed under Delivery Order 0001

applicable to the RVs, C.5.5 are waived for the vehicles covered by this modification.  This waiver of the Configuration Management

requirements is conditioned on the following:

    a.  Software Licenses. The Contractor shall be responsible for acquiring the required production related software licenses for the

family of Stryker Armored Vehicles and all ancillary equipment for all vehicles delivered. The term "ancillary support equipment"

includes, but is not limited to, training equipment, test equipment, and loader/verifiers and/or security devices, if applicable.  Any

software changes introduced unilaterally by the contractor shall be compatible with all previously produced vehicle or ancillary support

equipment configurations.

    b.  CR/ECOs.  Changes (Change Requests (CR), Engineering Change Orders (ECO), Waivers and Deviations) to the contractor's baseline

configuration referenced in paragraph 3 above may be made by the contractor, provided the changes meet the requirements of the contract,

the Performance Specification, and any Interface Control Documents related to Government Furnished Material.

        1)  The contractor shall provide all contractor generated changes (CRs/ECOs) processed since the baseline configuration was

established.  The changes shall be provided for Government review in accordance with the contract requirements identified in C.2.6

Contractor Integrated Data Service (CIDS) and Integrated Data Environment (IDE). The Government shall be allowed to electronically

access the Contractor's Change Management data process.   Until an automatic notification process and Government access are automated

and functional, the changes shall be provided and reviewed in meeting/conference forum to be agreed to by the parties.

        2)  The Joint Contractor-Government Configuration Management (CM) Board shall meet on a regular basis and the Board shall use

the newly agreed to CM process.  The parties agree to execute a contract modification to incorporate the new CM process into the

contract NLT 15 November 2002.  The contractor shall submit a revised CM Plan NLT 30 November 2002.

        3)  Delivery Team Meetings.  The previously established joint contractor-Government Delivery Team shall coordinate the

resolution of production, performance, and vehicle configuration issues.
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5.  The contract provisions of C.3.10 are waived for the vehicles covered by this modification subject to the following conditions:

    a.  The contractor complies with requirements covered by previous modifications to correct and retrofit any cadmium or  Hexavalent

Chromium coated or treated parts in the vehicles covered by this modification. (Reference contractor waivers W-BCT-0002, W-BCT-0004, and

W-BCT-0005 R1).

    b.  The contractor provides a list of cadmium and hexavalent chromium treated parts specific to each of the vehicles accepted

herein.  The lists will be included in the contract file and will be used for corrective action tracking until all parts have been

cleaned up and retrofitted or identified/supported as parts without any technically acceptable alternatives. In accordance with Contract

Data Requirements List (CDRL) Number A044, the contractor shall provide the vehicle specific lists within 30 business days of DD 250

approval.

6.  The contractor has an affirmative obligation to provide notice to the Government of any failures, defects (excluding minor defects)

or deficiencies in parts, components or assemblies provisionally released.  The contractor shall promptly notify the Government of any

failure, defect, or deficiency noted during contractor testing. The contractor assumes total responsibility to timely correct any

failures to meet the contract requirements. For vehicles accepted but not yet shipped, the contractor shall correct the

hardware/software by removal of deficient components and reinstallation of approved hardware/software. If the vehicle has been shipped,

correction/reinstallation of the hardware/software shall be at Government direction. In the event, the Government elects to make its own

correction/installation of any deficiencies after delivery/shipment, it shall be entitled to an equitable adjustment of the contract

prices.

7.  The vehicles will be conditionally accepted pending completion of the First Production Vehicle Inspection (FPVI).  For any

discrepancy discovered during the completion of the FPVI, the contractor shall perform corrective action and/or retrofit of all RVs

previously accepted.  The corrective action and/or retrofit of the vehicles shall be performed at a location specified by the

Government, at no additional cost to the Government.

8.  To inspect the vehicles covered by this modification, the Government will use the conditionally accepted Final Inspection Record

(FIR) RV Draft 1 FIR, dated 17 May 2002.

9.  Pursuant to the FIR identified in paragraph 8 above, the subject RVs will be conditionally accepted.   These vehicles will be

conditionally accepted until all terms of acceptance, including but not limited to those listed in this modification, are fulfilled.

This conditional acceptance shall not relieve the Contractor from complying with all requirements of the terms and conditions of the

contract.

    a. Hardware/Parts Shortages.  The parts and hardware shortages for each vehicle are identified in Attachment A which is a part of

the contract file.  The contractor shall submit the vehicle specific Attachment A within 2 business days after the DD 250 approval.  If

an DD 1149 is required, the contractor shall provide the vehicle specific Attachment A within two business days after shipment.  The

parts and hardware shortages shall be installed on the vehicles, at a location specified by the Government. The installation is subject

to Government inspection and acceptance.  This condition will be met upon Government verification that the installation has been

satisfactorily accomplished.  The Attachment A addresses the open issues and the Vehicle Information Data Sheets (formerly Attachment B)

addresses the retrofit plan associated with the vehicles referenced in paragraph 2 above.

       The contractor shall generate and maintain vehicle unique retrofit data sheet, formerly Attachment B.  The contractor shall

provide an automated solution that can function within the IDE.  The Contractor's Retrofit Database shall incorporate all the

information related to required, known or planned retrofits of the vehicles identifying and tracking the missing parts, corrected parts,

software changes, unresolved/open issues pending corrective action identification or any other action that may result in a retrofit.

The Contractor shall deliver electronically a weekly update to the data base (IAW CDRL TBD).  At a minimum, the data base update shall

identify each vehicle by serial number, each retrofit applied, retrofits remaining and pending or open issues that may result in

retrofit.  The Contractor's Retrofit Data Base submission shall be structured to sort by retrofit items/issues as well as by vehicle.

No later than 15 October 2002, the Contractor's Retrofit Data Base shall be populated with all of the required information pertaining to

all Stryker vehicles previously conditionally accepted.

    b.  Contractor Waivers to the Contractor's Baseline Configuration.  The Government conditionally accepts vehicles pending

resolution/correction of the following Contractor waivers to the vehicles Configuration Baseline and/or Performance Specification

requirements identified herein:

        1) Waiver to Performance Specification Paragraph 3.1.1.10.3.1 entitled "Exterior Lighting".  (Reference Contractor Waiver W-BCT-

0021).

        2)  The winch.  (Reference Contractor Waiver W-BCT-024).

    c.  Execution of the retrofit plan per the steps, procedures and schedule identified in Attachment B which is incorporated into this

modification by reference.

    d.  Height Management System (HMS).  In the event the HMS does not meet the requirements of the contract, the contractor shall
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perform any corrective action and/or retrofit of the HMS, at a location specified by the Government, at no additional cost to the

Government.

    e.  Armor (14.5mm).  In the event the 14.5 Armor does not meet the requirements of the contract, the contractor shall perform any

corrective action and/or retrofit of the armor, at a location specified by the Government, at no additional cost to the Government.

    f.  Armor Panel Grit Adhesion Issue.  Vehicles may be conditionally accepted and shipped prior to the implementation of the

corrective action for the Armor panel grit adhesion issue.  The armor panel grit issue must be added to Attachment A.  The contractor

agrees to provide the necessary corrective action and retrofit all vehicles, at a location specified by the Government, at no additional

cost to the Government.

10.  The parties agree to reduce the unit price of each of the vehicles presented for acceptance by $90,678 (prior to liquidation of

progress payments).  The price reduction is made up of two components.  The first component is the removal of the Production

Verification Test (PVT) cost from the vehicle price at $28,678 per vehicle.  The second component of the price reduction is $62,000 per

vehicle that reflects a net price reduction based on the removal of the Remote Weapon Station (RWS) and replacing it with the cupola and

also adding a davit, spreader bar and a larger commander's seat for the RV.  The parties agree to resolve any open Performance

Specification issues, revise/clarify the specification, and address open compliance elements under discussion.

11. The Government will withhold $79,011 per vehicle (after the liquidation of progress payments) for all of the items addressed in

Paragraphs 9 and 11 of this modification.

    The contractor shall install all armor prior to vehicle shipment from the Anniston facility.  The Government shall withhold $17,000

per vehicle.  The armor withhold will be released by vehicle upon verification by a designated Government official that the contractor

has retrofitted fully compliant armor.

12.  C-130 Ramp Model.  The contractor shall run its ramp test model for 12, 13 1/2, and 15 degrees for the RV and provide the results

to the Government not later than 29 December 2002.

13.  Shipping instructions.

    a.  Subsequent to vehicle inspection/acceptance, the vehicles will be shipped in place until the armor is installed satisfactorily.

Under no circumstances are the vehicles to be shipped to Fort Lewis without armor properly installed.  While the vehicles are shipped in

place, the contractor shall be responsible for the cost, the security, and the maintenance of the vehicles.  Each vehicle under this

modification shall be shipped no later than 22 calendar days following approval of DD 250.  The Government will not incur any expense

due to the shipment of the vehicles in place.

    b.  The W3P retrofitted cable, TRW P/N 881335-3 Revision C, JV P/N 16102675-002 shall be installed on each vehicle under this

modification prior to completion of deprocessing.

    c.  While the vehicles are shipped in place, the contractor may have access to the vehicles to install some of the hardware/parts

shortages addressed in Paragraph 9 above.

    d.  Prior to shipment, each vehicle must be 100% inspected to the FIR.  Should any portion of the FIR not be completed, Attachment A

must be annotated to indicate which parts of the FIR are not completed prior to shipment.

    e.  The shipping instructions are provided in Section B of this modification.

14.  As a result of this modification, the total price of Delivery Order 0002 is decreased by $1,360,170.  Except as specifically stated

above, all other terms and conditions of Delivery Order 0002 remain unchanged and in full force and effect.

                                               *** END OF NARRATIVE A 087 ***

PROGRAM:  FAMILY OF STRYKER ARMORED VEHICLES

1.  This Modification B2 to Delivery Order 0002 under Requirements Contract DAAEO7-00-D-M051 is an unilateral action.

2.  On 9 September 2002, the Government issued a priced change order, Modification 59 to Delivery Order 0002, for the necessary

engineering design and analysis to develop a common M240B 7.62mm machine gun mount for the Anti-Tank Guided Missile (ATGM) and Mortar
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Carrier (MC) version B vehicles.

3.  In accordance with the FAR Clause 52.243-2 entitled "Changes--Cost Reimbursement", the contractor has notified the Government that

additional level of effort is required to complete the analysis of the M240B 7.62 machine gun mount for the ATGM and continue the

analysis for the MC version B vehicles.

4.  This Modification B2 provides an equitable adjustment in cost and period of performance, pursuant to FAR Clause 52.243-2.  Sub-CLIN

9005AC is revised to reflect this equitable adjustment as follows:

                                                     INCREASE

                            PRIOR                  THIS ACTION             EQUITABLE ADJUSTMENT                            _____                  ___________             ____________________

COST:                      $91,954                  $110,345                  $202,299

AMOUNT:                    $91,954                  $110,345                  $202,299

LEVEL OF EFFORT:           1,000 Hours              1,200 Hours               2,200 Hours

PERIOD OF PERFORMANCE:    15 Nov 2002               30 Days                  15 Dec 2002

5.  The fixed fee associated with the LOE hours authorized in this modification is deferred and subject to negotiations between the

parties.

6.  As a result of this Modification B2, the obligated amount of Delivery Order 0002 is increased by $110,345.  Except as specifically

stated above, all other terms and conditions of Delivery Order 0002 remain unchanged and in full force and effect.

                                               *** END OF NARRATIVE A 089 ***

PROGRAM:  STRYKER ARMORED VEHICLE PROGRAM

1.  This Modification BA to Delivery Order 0002 under Requirements Contract DAAE07-00-D-M051 is a supplemental agreement.

2.  The purpose of this modification is to re-establish the cost of the warranty.  The warranty costs were removed from the vehicle

price under previous conditional acceptance modifications pending resolution of provisions to the warranty and Interim Contractor

Logistics Support (ICLS) contract.  Now that provisions of the warranty and ICLS contract have been adjusted the warranty costs are re-

established.

3.  The warranty costs were originally removed from the vehicle price through the conditional acceptance process.  The table below

illustrates the conditional acceptance modifications, sub-line item number (SLIN), configuration, relevant vehicle quantities and the

warranty cost to be re-established.

MODIFICATION   SLIN         CONFIGURATION     QUANTITY             WARRANTY DOLLARS RESTORED

 21            0001AC           ICV               1                          $79,520

 21            0001AD           ICV               2                         $159,040

 21            0001AE           ICV               1                          $79,520

 30            0001AF           ICV               2                         $159,040

 33            0001AG           ICV              10                         $486,710

 39            0001AJ           ICV               3                         $146,013

 41            0001AH           ICV              20                         $800,620

 44            0001AL           ICV               3                         $146,013

 48            0001AM           ICV               2                          $97,342

 52            0001AN           ICV              19                         $924,749

 36            0100AB            MC               1                          $46,304

 42            0100AC            MC               4                         $185,216

 45            0100AD            MC               5                         $231,520

 53            0100AE            MC              10                         $463,040

 54            0600AB            CV               4                         $211,804
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                                                                            --------

                                                                          $4,216,451

4.  CLIN 7000AA is established for the restoration of the warranty costs for the vehicles covered under the aforementioned

modifications.

5.  The warranty cost for one (1) RDTE ICV under SLIN 0002AA was previously re-established under Modification 84 to Delivery Order 0002

of Contract DAAE07-00-D-M051. Therefore, the warranty restoration for that vehicle is excluded from this action.

6.  As a result of this Modification BA, the total price of Delivery Order 0002 is increased by $4,216,451.  Except as specifically

stated above, all other terms and conditions of Delivery Order 0002 remain unchanged and in full force and effect.

                                               *** END OF NARRATIVE A 091 ***

a. The purpose of this Modification 00021C is to adjust the liquidation rate IAW FAR 32.503-9 and 32.503-10 as the contractor requested

via his 4 September 2002 letter BCT: 02-0515.

b. The parties hereby agree to amend this contract to reflect an alternate liquidation rate of 68% under progress payment billable CLINs

of this contract.

c. The progress payment liquidation rate is hereby changed from the current liquidation rate of 75% to the agreed upon alternate rate of

68%. In the event the final audit report regarding GMD's portion of the EAC results in an alternate liquidation rate greater than 68%,

the contractor will revert back to the standard liquidation rate of 75% or a different alternate liquidation rate as negotiated by the

contractor with the administrative contracting officer.

d. The alternate liquidation rate of 68% is retroactive to 16 November 2000.

e. The obligated amount remains unchanged.

                                               *** END OF NARRATIVE A 092 ***

PROGRAM:  Stryker Armored Vehicle Program

1.  This Modification B7 to Delivery Order 0002 under Requirements Contract DAAE07-00-D-M051 is a supplemental agreement.

2.  Conditional Acceptance.  The purpose of this modification is to establish the parameters for conditional acceptance of seventeen

(17) Reconnaissance Vehicles (RVs).  The Contractor Serial Numbers will be established at the time of conditional acceptance.

3. Baseline Configuration.  The baseline configuration, for the vehicles  manufactured in Anniston, Alabama, is the contractor's General

Assembly RV Part Number 10654838-011 (12479552) and Engineering Release Record (ERR) Number GDV0430, Dated 7 June 2002 with the

exceptions of the Engineering Change Orders outlined in Attachment C.  Attachment C is incorporated into this modification by reference.

4.  Configuration Management.  The contract provisions of C.2.8, C.3.5 and, for any unique/new items developed under Delivery Order 0001

applicable to the RVs, C.5.5 are waived for the vehicles covered by this modification.  This waiver of the Configuration Management

requirements is conditioned on the following:

    a.  Software Licenses. The Contractor shall be responsible for acquiring the required production related software licenses for the

family of Stryker Armored Vehicles and all ancillary equipment for all vehicles delivered. The term "ancillary support equipment"

includes, but is not limited to, training equipment, test equipment, and loader/verifiers and/or security devices, if applicable.  Any

software changes introduced unilaterally by the contractor shall be compatible with all previously produced vehicle or ancillary support

equipment configurations.

    b.  CR/ECOs.  Changes (Change Requests (CR), Engineering Change Orders (ECO), Waivers and Deviations) to the contractor's baseline

configuration referenced in paragraph 3 above may be made by the contractor, provided the changes meet the requirements of the contract,
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the Performance Specification, and any Interface Control Documents related to Government Furnished Material.

        1)  The contractor shall provide all contractor generated changes (CRs/ECOs) processed since the baseline configuration was

established.  The changes shall be provided for Government review in accordance with the contract requirements identified in C.2.6

Contractor Integrated Data Service (CIDS) and Integrated Data Environment (IDE). The Government shall be allowed to electronically

access the Contractor's Change Management data process.   Until an automatic notification process and Government access are automated

and functional, the changes shall be provided and reviewed in meeting/conference forum to be agreed to by the parties.

        2)  The Joint Contractor-Government Configuration Management (CM) Board shall meet on a regular basis and the Board shall use

the newly agreed to CM process.  The parties agree to execute a contract modification to incorporate the new CM process into the

contract NLT 30 November 2002.  The contractor shall submit a revised CM Plan NLT 15 December 2002.

        3)  Delivery Team Meetings.  The previously established joint contractor-Government Delivery Team shall coordinate the

resolution of production, performance, and vehicle configuration issues.

5.  The contract provisions of C.3.10 are waived for the vehicles covered by this modification subject to the following conditions:

    a.  The contractor complies with requirements covered by previous modifications to correct and retrofit any cadmium or  Hexavalent

Chromium coated or treated parts in the vehicles covered by this modification. (Reference contractor waivers W-BCT-0002, W-BCT-0004, and

W-BCT-0005 R1).

    b.  The contractor provides a list of cadmium and hexavalent chromium treated parts specific to each of the vehicles accepted

herein.  The lists will be included in the contract file and will be used for corrective action tracking until all parts have been

cleaned up and retrofitted or identified/supported as parts without any technically acceptable alternatives. In accordance with Contract

Data Requirements List (CDRL) Number A044, the contractor shall provide the vehicle specific lists within 30 business days of DD 250

approval.

6.  The contractor has an affirmative obligation to provide notice to the Government of any failures, defects (excluding minor defects)

or deficiencies in parts, components or assemblies provisionally released.  The contractor shall promptly notify the Government of any

failure, defect, or deficiency noted during contractor testing. The contractor assumes total responsibility to timely correct any

failures to meet the contract requirements. For vehicles accepted but not yet shipped, the contractor shall correct the

hardware/software by removal of deficient components and reinstallation of approved hardware/software. If the vehicle has been shipped,

correction/reinstallation of the hardware/software shall be at Government direction. In the event, the Government elects to make its own

correction/installation of any deficiencies after delivery/shipment, it shall be entitled to an equitable adjustment of the contract

prices.

7.  The vehicles will be conditionally accepted pending completion of the First Production Vehicle Inspection (FPVI).  For any

discrepancy discovered during the completion of the FPVI, the contractor shall perform corrective action and/or retrofit of all RVs

previously accepted.  The corrective action and/or retrofit of the vehicles shall be performed at a location specified by the

Government, at no additional cost to the Government.

8.  To inspect vehicles RV-0046, RV-0047 and RV-0050, the Government will use the conditionally accepted Final Inspection Record (FIR)

RV Draft 1 FIR, dated 17 May 2002.  For the remaining fourteen (14) RVs, the Government will inspect to RV Draft 1 FIR, dated 17 May

2002 for FIR areas 1-8 and for FIR areas 9, 10, 11 and 12 Revision NR, dated 15 November 2002 will be utilized.

9.  Pursuant to the FIR identified in paragraph 8 above, the subject RVs will be conditionally accepted.   These vehicles will be

conditionally accepted until all terms of acceptance, including but not limited to those listed in this modification, are fulfilled.

This conditional acceptance shall not relieve the Contractor from complying with all requirements of the terms and conditions of the

contract.

    a. Hardware/Parts Shortages.  The parts and hardware shortages for each vehicle are identified in Attachment A which is a part of

the contract file.  The contractor shall submit the vehicle specific Attachment A within 2 business days after the DD 250 approval.  If

an DD 1149 is required, the contractor shall provide the vehicle specific Attachment A within two business days after shipment.  The

parts and hardware shortages shall be installed on the vehicles, at a location specified by the Government. The installation is subject

to Government inspection and acceptance.  This condition will be met upon Government verification that the installation has been

satisfactorily accomplished.  The Attachment A addresses the open issues and the Vehicle Information Data Sheets (formerly Attachment B)

addresses the retrofit plan associated with the vehicles referenced in paragraph 2 above.

       The contractor shall generate and maintain vehicle unique retrofit data sheet.  The contractor shall provide an automated

solution that can function within the IDE.  The Contractor's Retrofit Database shall incorporate all the information related to

required, known or planned retrofits of the vehicles identifying and tracking the missing parts, corrected parts, software changes,

unresolved/open issues pending corrective action identification or any other action that may result in a retrofit.  The Contractor shall

deliver electronically a weekly update to the data base (IAW CDRL TBD).  At a minimum, the data base update shall identify each vehicle

by serial number, each retrofit applied, retrofits remaining and pending or open issues that may result in retrofit.  The Contractor's

Retrofit Data Base submission shall be structured to sort by retrofit items/issues as well as by vehicle.
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    b.  Contractor Waivers to the Contractor's Baseline Configuration.  The Government conditionally accepts vehicles pending

resolution/correction of the following Contractor waivers to the vehicles Configuration Baseline and/or Performance Specification

requirements identified herein:

        1) Waiver to Performance Specification Paragraph 3.1.1.10.3.1 entitled "Exterior Lighting".  (Reference Contractor Waiver W-BCT-

0021).

        2)  The winch.  (Reference Contractor Waiver W-BCT-024).

    c.  Execution of the retrofit plan per the steps, procedures and schedule identified in Attachment B which is incorporated into this

modification by reference.

    d.  Height Management System (HMS).  In the event the HMS does not meet the requirements of the contract, the contractor shall

perform any corrective action and/or retrofit of the HMS, at a location specified by the Government, at no additional cost to the

Government.

    e.  Armor (14.5mm).  In the event the 14.5 Armor does not meet the requirements of the contract, the contractor shall perform any

corrective action and/or retrofit of the armor, at a location specified by the Government, at no additional cost to the Government.

    f.  Armor Panel Grit Adhesion Issue.  Vehicles may be conditionally accepted and shipped prior to the implementation of the

corrective action for the Armor panel grit adhesion issue.  The armor panel grit issue must be added to Attachment A.  The contractor

agrees to provide the necessary corrective action and retrofit all vehicles, at a location specified by the Government, at no additional

cost to the Government.

    g.  Field Problem Issues.  In the event a field problem issue creates the need for vehicle retrofit, the contractor shall perform

any corrective action and/or retrofit, at a location specified by the Government, at no additional cost to the Government.

10.  The parties agree to increase the unit price of each of the vehicles presented for acceptance by $51,446 prior to liquidation of

progress payments.  This increase in vehicle unit price is comprised of the following elements:

     a.  A price reduction of $28,678 is established pending mutual resolution of the production verification test provisions.  The

parties agree to resolve any open Performance Specification issues, revise/clarify the specification, and address open compliance

elements under discussion.

     b.  Modification P00010, an undefinitized change order, deleted the requirement for a Remote Weapon Station and substituted a

Cupola in place of the RWS for the RV.  A tentative price reduction of $62,000 per vehicle is taken under this Modification B7 for the

deletion of the RWS and the installation of the cupola. The definitization settlement for that change order is pending.

     c.  Modifications 64, 77 and 91 for the conditional acceptance of a total of 25 RVs reduced the vehicle price for the deletion of

the RWS but did not consider the offset delta effect of the cupola price.  This Modification B7 applies the offsetting delta price

between the RWS and cupola price for each of the previously conditionally accepted RVs.  This offset pricing action amounts to increase

of $142,124 per vehicle (($158,644 - $62,000) x 25)/17=$142,124.

11. The Government will withhold $110,597 per vehicle (after the liquidation of progress payments) for all of the items addressed in

Paragraphs 9 and 11 of this modification.

    The contractor shall install all armor prior to vehicle shipment from the Anniston facility.  The Government shall withhold $17,000

per vehicle.  The armor withhold will be released by vehicle upon verification by a designated Government official that the contractor

has retrofitted fully compliant armor.

12.  C-130 Ramp Model.  The contractor shall run its ramp test model for 12, 13 1/2, and 15 degrees for the RV and provide the results

to the Government not later than 29 December 2002.

13.  Shipping instructions.

    a.  Subsequent to vehicle inspection/acceptance, the vehicles will be shipped in place until the armor is installed satisfactorily.

Under no circumstances are the vehicles to be shipped to Fort Lewis without armor properly installed.  While the vehicles are shipped in

place, the contractor shall be responsible for the cost, the security, and the maintenance of the vehicles.  Each vehicle under this

modification shall be shipped no later than 22 calendar days following approval of DD 250.  The Government will not incur any expense

due to the shipment of the vehicles in place.

    b.  The W3P retrofitted cable, TRW P/N 881335-3 Revision C, JV P/N 16102675-002 shall be installed on each vehicle under this

modification prior to completion of deprocessing.
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    c.  While the vehicles are shipped in place, the contractor may have access to the vehicles to install some of the hardware/parts

shortages addressed in Paragraph 9 above.

    d.  Prior to shipment, each vehicle must be 100% inspected to the FIR.  Should any portion of the FIR not be completed, Attachment A

must be annotated to indicate which parts of the FIR are not completed prior to shipment.  If a part is included on Attachment A as a

missing part, the requirement to annotate Attachment A for FIR areas not completed is waived.

    e.  The shipping instructions are provided in Section B of this modification.

    f.  Prior to shipment, the winch P/N 10652126-011 shall be installed on each vehicle under this modification.

14.  As a result of this modification, the total price of Delivery Order 0002 is increased by $874,582.  Except as specifically stated

above, all other terms and conditions of Delivery Order 0002 remain unchanged and in full force and effect.

                                               *** END OF NARRATIVE A 093 ***

PROGRAM:  FAMILY OF STRYKER ARMORED VEHICLES

1.  This Modification BD to Delivery Order 0002 under Requirements Contract DAAEO7-00-D-M051 is a bilateral modification.

2.  This modification is issued pursuant to Section I, Clause I.74 entitled, "Changes - Cost Reimbursement", Alternate II,

APR 1984, FAR 52.243-2.

3.  The parties hereto agree that for the following Delivery Order 0002 modfications and CLINs listed below, the Contractor

will continue to provide the Government with a monthly status of manhours and funds expended for each effort in accordance

with the attached CDRL A005.1 at no additional cost to the Government.

    MODIFICATIONS                          CLIN

    66                                     9005AA

    73                                     9005AB

    59                                     9005AC

    79                                     9005AD

    85                                     9005AE

    B4                                     9005AF

4.  The parties hereto agree that the requirement for a Contract Funds Status Report (CFSR) under Contract Data Requirements List A034,

Delivery Order 0002, Modifications 66, 73, 59, 79, 85 and B4 is hereby deleted and replaced with the reporting requirement as outlined

above and under the CDRL A005.1 incorporated by this modification.

5.  As a result of this modification, the total amount for Delivery Order 0002 remains unchanged.

6.  Except as specifically stated above, all other terms and conditions of the contract remain unchanged and in full force and effect.

                                               *** END OF NARRATIVE A 094 ***

PROGRAM:  Stryker Armored Vehicle Program

1.  This Modification BL to Delivery Order 0002 under Contract DAAE07-00-D-M051 is a supplemental agreement.

2.  Pursuant to the Changes--Fixed Price Clause, FAR 52.243-1 (AUG 1987), contained in the contract, the Government hereby requires the

contractor to delivery 35 engineering cables as follows:

   Commander's Vehicle Cable    Number W706          7 each

   Commander's Vehicle Cable    Number W707          7 each

   Reconnissance Vehicle Cable  Number 83014031-5   21 each
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3.  The contractor shall deliver production representative cables which will be suitable to adequately support fielding until production

cables are available.

4.  The warranty provisions of the contract do not apply to these cables.

5.  The contractor shall verify the functionality of the cables by conducting a continuity check.

6.  Prior to vehicle installation, a Government representative will inspect the cables for suitability.

7.  The contractor shall deliver the 14 Commander's Vehicle cables, Numbers W706 and W707, no later than 19 December 2002.

8.  The contractor shall deliver the 21 Reconnissance Vehicle Cable Number 83014031-5 no later than 10 January 2003.

9.  Sub-CLIN 9006AB is added to Section B to reflect the firm fixed price for the 35 cables.

10.  The contractor hereby releases the Government from any further claims or equitable adjustments attributable to the changes made by

this Modification BL.

11.  As a result of this action, the total obligated amount of Delivery Order 0002 is increased by $6,755.  Except as specifically

stated above, all other conditions of the contract remain unchanged and in full force and effect.

                                               *** END OF NARRATIVE A 095 ***
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             SUPPLIES OR SERVICES AND PRICES/COSTS

0001          Supplies or Services and Prices/Costs              _____________________________________

              NSN: 2320-01-481-8575

              FSCM: 19207

              PART NR: 12479551

              SECURITY CLASS: Unclassified

0001AA        PRODUCTION QUANTITY                                         7          EA   $ 1,389,093.000  $      9,723,651.00              ___________________                                                          ______________   __________________

              NOUN: INFANTRY CARRIER VEHICLE

              PRON: X11GX001X1    PRON AMD: 41    ACRN: AA

              AMS CD: 311071

              Packaging and Marking              _____________________

 SEE SECTION D

                              (End of narrative D001)

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

              Deliveries or Performance              _________________________

              DOC                   SUPPL

              REL CD    MILSTRIP    ADDR   SIG CD  MARK FOR  TP CD              ______    ________    ______ ______  ________  _____

               032  W909532282L006  W91A2N    M     W4GG03     1

                        PROJ CD     BRK BLK PT                        _______     __________

                          I0L

              DEL REL CD        QUANTITY         DEL DATE              __________     ______________     ___________

                 001               4            31-OCT-2002

              FOB POINT: Origin

              SHIP TO: PARCEL POST ADDRESS                       ___________________

              (W91A2N)   XR W4GG FT LEWIS FLD OFC

                         BLDG 9630 L ST

                         FORT LEWIS            WA 98433-5000

              MARK FOR:  CONTRACT/DELIVERY ORDER NUMBER                         ______________________________

                              DAAE07-00-D-M051/0002

              DOC                   SUPPL

              REL CD    MILSTRIP    ADDR   SIG CD  MARK FOR  TP CD              ______    ________    ______ ______  ________  _____

               033  W909532289L002  W91A2N    M     W4GG03     1

                        PROJ CD     BRK BLK PT                        _______     __________

                          I0L

              DEL REL CD        QUANTITY         DEL DATE              __________     ______________     ___________

                 001               3            31-OCT-2002

              FOB POINT: Origin

              SHIP TO: PARCEL POST ADDRESS                       ___________________

              (W91A2N)   XR W4GG FT LEWIS FLD OFC
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                         BLDG 9630 L ST

                         FORT LEWIS            WA 98433-5000

              MARK FOR:  CONTRACT/DELIVERY ORDER NUMBER                         ______________________________

                              DAAE07-00-D-M051/0002

DOC REL CD 032 MILSTRIP W90953-2282-L006 and

DOC REL CD 033 MILSTRIP W90953-2289-L002

EXCEPTION DATA:

"Vehicles are to be shipped in accordance with

Security Classification Guide. For further

guidance contact PM BCT Security Keith Whitten

(586) 753-2135".

SHIP TO:  FT. LEWIS FIELDING OFFICE

          BLDG 3041

          FT. LEWIS, WA 98433-5000

MARK FOR: MR. COVINGTON, PH: 253-966-4851/

                       CELL: 253-405-2697

               MS. BRAY, PH: 253-966-4851

                              (End of narrative F001)
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0001AC        PRODUCTION QUANTITY                                         1          EA   $ 1,309,573.000  $      1,309,573.00              ___________________                                                          ______________   __________________

              NOUN: INFANTRY CARRIER VEHICLE

              PRON: X11GX001X1    PRON AMD: 14    ACRN: AA

              AMS CD: 311071

              Packaging and Marking              _____________________

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

              Deliveries or Performance              _________________________

              DOC                   SUPPL

              REL CD    MILSTRIP    ADDR   SIG CD  MARK FOR  TP CD              ______    ________    ______ ______  ________  _____

               005  W56HZV2058Z031A W61HZF    M     W04XAA     1

                        PROJ CD     BRK BLK PT                        _______     __________

                          HD1

              DEL REL CD        QUANTITY         DEL DATE              __________     ______________     ___________

                 001               1            11-MAR-2002

              FOB POINT: Destination

              SHIP TO: PARCEL POST ADDRESS                       ___________________

              (W61HZF)   SR W04X USA YUMA PROVING GROUND SRA

                         BLDG 2710 SANCHEZ STREET

                         YUMA                  AZ 85365-9113

              MARK FOR:  MARK FOR:  W04XAA

                         CONTRACT/DELIVERY ORDER NUMBER                         ______________________________

                              DAAE07-00-D-M051/0002

EXCEPTION DATA: Serial No. ICV-011 to be shipped

SHIP THRU: Transportation Officer

Aberdeen Test Center

Bldg 358 Colleran Road

Aberdeen Proving Ground, MD 21005-5001

MARK FOR: JOHN HERSEY, CML 410-278-2461

UPON COMPLETION OF ATC TESTS SHIP TO:

Transportation Officer

BLDG 2710 Sanchez Street

Yuma, AZ 85365-9113

SUPPL ADD: W61HZF

                              (End of narrative F001)

0001AD        PRODUCTION QUANTITY                                         2          EA   $ 1,309,573.000  $      2,619,146.00              ___________________                                                          ______________   __________________

              NOUN: INFANTRY CARRIER VEHICLE

              PRON: X11GX001X1    PRON AMD: 14    ACRN: AA

              AMS CD: 311071
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              Packaging and Marking              _____________________

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

              Deliveries or Performance              _________________________

              DOC                   SUPPL

              REL CD    MILSTRIP    ADDR   SIG CD  MARK FOR  TP CD              ______    ________    ______ ______  ________  _____

               004  W56HZV2058Z031  W81C5M    M     W4QUAA     1

                        PROJ CD     BRK BLK PT                        _______     __________

                          HD1

              DEL REL CD        QUANTITY         DEL DATE              __________     ______________     ___________

                 001               2            28-FEB-2002

              FOB POINT: Origin

              SHIP TO: PARCEL POST ADDRESS                       ___________________

              (W81C5M)   PR USA ABERDEEN TEST CTR

                         BLDG 358 COLLERAN ROAD

                         ABERDEEN PROV GND     MD 21005-5001

              MARK FOR:  MARK FOR:  W4QUAA

                         CONTRACT/DELIVERY ORDER NUMBER                         ______________________________

                              DAAE07-00-D-M051/0002

                 EXCEPTION DATA: Serial Nos ICV-012 and ICV-013

                 to be shipped to ATC.

MARK FOR:  John Hersey, CML 410-278-2461,

Project Code HD1

                              (End of narrative F001)

0001AE        PRODUCTION QUANTITY                                         1          EA   $ 1,309,573.000  $      1,309,573.00              ___________________                                                          ______________   __________________

              NOUN: INFANTRY CARRIER VEHICLE

              PRON: X11GX001X1    PRON AMD: 13    ACRN: AA

              AMS CD: 311071

              Packaging and Marking              _____________________

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

              Deliveries or Performance              _________________________

              DOC                   SUPPL

              REL CD    MILSTRIP    ADDR   SIG CD  MARK FOR  TP CD              ______    ________    ______ ______  ________  _____

               006  W56HZV2058Z031B C1GPTT    M                1

                        PROJ CD     BRK BLK PT                        _______     __________

                          HD1

              DEL REL CD        QUANTITY         DEL DATE              __________     ______________     ___________
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                 001               1            02-FEB-2002

              FOB POINT: Origin

              SHIP TO: PARCEL POST ADDRESS                       ___________________

              (C1GPTT)   XR NEW MEXICO TECHNOLOGY GROUP LLC

                         BLDG 55350 ARIZONA ST

                         FORT HUACHUCA         AZ 85613-0001

                         CONTRACT/DELIVERY ORDER NUMBER                         ______________________________

                              DAAE07-00-D-M051/0002

EXCEPTION DATA: Serial No. ICV-014 to be shipped.

SHIP THRU: Transportation Officer

Aberdeen Test Center

Bldg 358 Colleran Road

Aberdeen Proving Ground, MD 21005-5001

MARK FOR: John Hersey, CML 410-278-2461

UPON COMPLETION OF ATC TESTS SHIP TO:

Transportation Officer

New Mexico Technology Group

Bldg 55350, Arizona St

Fort Huachuca, AZ 85613-0001

MARK FOR: Johnny Douglas, EMI/TEMPEST SECTION

CML: 520-533-5819

                              (End of narrative F001)

0001AF        PRODUCTION QUANTITY                                         2          EA   $ 1,309,573.000  $      2,619,146.00              ___________________                                                          ______________   __________________

              NOUN: INFANTRY CARRIER VEHICLE

              PRON: X11GX001X1    PRON AMD: 15    ACRN: AA

              AMS CD: 311071

              Packaging and Marking              _____________________

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

              Deliveries or Performance              _________________________

              DOC                   SUPPL

              REL CD    MILSTRIP    ADDR   SIG CD  MARK FOR  TP CD              ______    ________    ______ ______  ________  _____

               007  W56HZV2077Z001  W91A2N    M                1

                        PROJ CD     BRK BLK PT                        _______     __________

                          009

              DEL REL CD        QUANTITY         DEL DATE              __________     ______________     ___________

                 001               2            31-MAR-2002

              FOB POINT: Origin

              SHIP TO: PARCEL POST ADDRESS                       ___________________

              (W91A2N)   XR W4GG FT LEWIS FLD OFC

                         BLDG 9630 L ST

                         FORT LEWIS            WA 98433-5000
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                         CONTRACT/DELIVERY ORDER NUMBER                         ______________________________

                              DAAE07-00-D-M051/0002

EXCEPTION DATA:

SHIP THRU: DODAAC: Y00000

GENERAL DYNAMICS LAND SYSTEMS

STERLING HEIGHTS PLANT

6000 E. 17 MILE ROAD

STERLING HEIGHTS, MI 48310-3200

MARK FOR: DANNY CASTO, PHONE: 586-825-8681

UPON COMPLETION OF LOG DEMO,

SHIP TO: DODAAC:W91A2N

FORT LEWIS FIELD OFFICE

BLDG 9630 L. STREET

FORT LEWIS, WA 98433-5000

MARK FOR: COVINGTON/BRAY, PHONE: 253-966-4851/

253-966-3978

CELL PHONE: 253-405-2697

CONTRACTOR SERIAL NUMBERS TO BE SHIPPED:

ICV-0016 AND ICV-0018

                              (End of narrative F001)

0001AG        PRODUCTION QUANTITY                                        10          EA   $ 1,340,422.000  $     13,404,220.00              ___________________                                                          ______________   __________________

              NOUN: INFANTRY CARRIER VEHICLE

              PRON: X11GX001X1    PRON AMD: 35    ACRN: AA

              AMS CD: 311071

              Packaging and Marking              _____________________

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

              Deliveries or Performance              _________________________

              DOC                   SUPPL

              REL CD    MILSTRIP    ADDR   SIG CD  MARK FOR  TP CD              ______    ________    ______ ______  ________  _____

               009  W56HZV2085Z032  W81C5M    M     W4QUAA     1

                        PROJ CD     BRK BLK PT                        _______     __________

                          HD1

              DEL REL CD        QUANTITY         DEL DATE              __________     ______________     ___________

                 001               3            31-MAR-2002

              FOB POINT: Origin

              SHIP TO: PARCEL POST ADDRESS                       ___________________

              (W81C5M)   PR USA ABERDEEN TEST CTR
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                         BLDG 358 COLLERAN ROAD

                         ABERDEEN PROV GND     MD 21005-5001

              MARK FOR:  MARK FOR:  W4QUAA

                         CONTRACT/DELIVERY ORDER NUMBER                         ______________________________

                              DAAE07-00-D-M051/0002

              DOC                   SUPPL

              REL CD    MILSTRIP    ADDR   SIG CD  MARK FOR  TP CD              ______    ________    ______ ______  ________  _____

               015  W909532116L003  W91A2N    M     W4GG03     1

                        PROJ CD     BRK BLK PT                        _______     __________

                          I0L

              DEL REL CD        QUANTITY         DEL DATE              __________     ______________     ___________

                 001               1            03-MAY-2002

              FOB POINT: Origin

              SHIP TO: PARCEL POST ADDRESS                       ___________________

              (W91A2N)   XR W4GG FT LEWIS FLD OFC

                         BLDG 9630 L ST

                         FORT LEWIS            WA 98433-5000

              MARK FOR:  CONTRACT/DELIVERY ORDER NUMBER                         ______________________________

                              DAAE07-00-D-M051/0002

              DOC                   SUPPL

              REL CD    MILSTRIP    ADDR   SIG CD  MARK FOR  TP CD              ______    ________    ______ ______  ________  _____

               020  W909532126L003  W91A2N    M     W4GG03     1

                        PROJ CD     BRK BLK PT                        _______     __________

                          I0L

              DEL REL CD        QUANTITY         DEL DATE              __________     ______________     ___________

                 001               4            13-MAY-2002

              FOB POINT: Origin

              SHIP TO: PARCEL POST ADDRESS                       ___________________

              (W91A2N)   XR W4GG FT LEWIS FLD OFC

                         BLDG 9630 L ST

                         FORT LEWIS            WA 98433-5000

              MARK FOR:  CONTRACT/DELIVERY ORDER NUMBER                         ______________________________

                              DAAE07-00-D-M051/0002

              DOC                   SUPPL

              REL CD    MILSTRIP    ADDR   SIG CD  MARK FOR  TP CD              ______    ________    ______ ______  ________  _____

               025  W909532218L017  W91A2N    M     W4GG03     1

                        PROJ CD     BRK BLK PT                        _______     __________

                          I0L

              DEL REL CD        QUANTITY         DEL DATE              __________     ______________     ___________

                 001               2            31-MAR-2002
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              FOB POINT: Origin

              SHIP TO: PARCEL POST ADDRESS                       ___________________

              (W91A2N)   XR W4GG FT LEWIS FLD OFC

                         BLDG 9630 L ST

                         FORT LEWIS            WA 98433-5000

              MARK FOR:  CONTRACT/DELIVERY ORDER NUMBER                         ______________________________

                              DAAE07-00-D-M051/0002

EXCEPTION DATA:

MARK FOR: JOHN HERSEY

CML 410-278-2461

PROJECT CODE HD1

                              (End of narrative F001)

EXCEPTION DATA:

Vehicles are to be shipped in accordance with

Security Classification Guide. For further

guidance contact PM BCT Security Keith Whitten

(586) 753-2135.

Contractor Serial Number ICV-0008 is to be shipped.

SHIP THRU:

DODAAC W81XK2

BFV-NETC, 1/29 Infantry

BLDG 5500

6708 Bradley Dr

Ft. Benning, GA 31905

Arrival Time

    No Later Than (NLT)  2 May 02 1300 hours

Departure Time

    No Earlier Than (NET)6 May 02 1000 hours

ATTN: SSG Ratzel, NETC 1/29 Infantry

      PH: DSN 784-6508/CML: (706) 544-6508

SHIP THRU:

MILITARY DISTRICT OF WASHINGTON

ATTN: PUBLIC SERVICE REGOGNITION WEEK

      4TH STREET AND JEFFERSON AVENUE

      WASHINGTON DC 20319

Arrival Time

    No Later Than (NLT)   8 May 02 1000 hours

Departure Time

    No Earlier Than (NET)12 May 02 1700 hours

MARK FOR: MAJ MONTEITH/MSG PROCTOR

          PH: (202) 685-2867

        CELL: (202) 497-0823 (202) 497-0796
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SHIP THRU:

OLD GUARD MOTOR POOL

BLDG 309 MARSHALL DRIVE

FT MEYERS, VA 22211

Arrival Time

    No Later Than (NLT)  12 May 02 2000 hours

Departure Time

    No Earlier Than (NET)16 May 02 0600 hours

MARK FOR: MAJ MONTEITH/MSG PROCTOR

          PH: (202) 685-2867

        CELL: (202) 497-0823 (202) 497-0796

SHIP THRU:

ANDREWS AIR FORCE BASE

ATTN: JOINT SERVICE OPEN HOUSE

      NORTH GATE HANGAR #2

      ANDREWS AIR FORCE BASE, MD 20762

Arrival Time

    No Later Than (NLT)  16 May 02 1000 hours

Departure Time

    No Earlier Than (NET)19 May 02 0800 hours

MARK FOR: MAJ MONTEITH/MSG PROCTOR

          PH: (202) 685-2867

        CELL: (202) 497-0823/(202) 497-0796

SHIP THRU:

CONSOLIDATED PROPERTY WAREHOUSE

BLDG 224

Ft. Benning, GA 31905

ATTN: Bina E. Dale, TDA PBO

      PH: DSN 835-4112/CML: (706) 545-4112

Arrival Time

    No Later Than (NLT)  20 May 02 1000 hours

Departure Time

    No Earlier Than (NET) 8 Jun 02 1000 hours

MARK FOR: SFC David Rogers

          TRADOC System Manager-Stryker/Bradley

          PH: DSN 835-3703/CML: (706) 545-3703

        CELL: (586) 871-7901

SHIP THRU:

Commander

U.S. Army Infantry Center

6751 Constitutional Loop, Building 4

Ft. Benning, GA 31905

ATTN: Mr. Alan Farr
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      PH: DSN 835-4701/CML: (706) 545-4701

Arrival Time

    No Later Than (NLT)    8 Jun 02 1100 hours

Departure Time

    No Earlier Than (NET) 17 Jun 02 0800 hours

MARK FOR: Infantry Conference

SHIP TO:

FT Lewis Fielding Office

BLDG 3041

Ft. Lewis, WA 98433-5000

Arrival Time

    No Later Than (NLT)  22 Jun 02 2359 hours

MARK FOR: Mr. Covington, PH: DSN (253) 966-4851

                         CELL: (253) 405-2697

          Ms. Bray, PH: DSN (253) 966-4851

                              (End of narrative F002)

EXCEPTION DATA:

"Vehicles are to be shipped in accordance with

Security Classification Guide. For further

quidance contact PM BCT Security Keith Whitten

(586) 753-2135".

SHIP TO:

FT. LEWIS FIELDING OFFICE

BLDG 3041

ATTN: Mr. Covington, PH (253) 966-4851/

                   CELL (253) 405-2697

      Ms. Bray, PH (253) 966-4851

Ft. Lewis, WA 98433-5000

MARK FOR: FLMNET

                              (End of narrative F003)

DOC REL CODE 025

MILSTRIP W909532218L017

EXCEPTION DATA:

Vehicles are to be shipped in accordance with

Security Classification Guide. For further

guidance contact PM BCT Security Keith Whitten

(586) 753-2135.

SN ICV0025-01 and ICV0027-01 are to be shipped

 93 190

DAAE07-00-D-M051/0002
REPRINT

GM GDLS DEFENSE GROUP L.L.C.



CONTINUATION SHEET
PIIN/SIIN

    Page        of

Name of Offeror or Contractor:

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT

Reference No. of Document Being Continued

MOD/AMD

SHIP TO:

Ft. Lewis Fielding Office

Bldg 3041

Ft. Lewis, WA 98433-5000

M/F: Mr. Covington, PH (253) 966-4851/

                  CELL (253) 405-2697

          Ms. Bray, PH (253) 966-4851

                              (End of narrative F004)

0001AH        PRODUCTION QUANTITY                                        20          EA   $ 1,349,062.000  $     26,981,240.00              ___________________                                                          ______________   __________________

              NOUN: INFANTRY CARRIER VEHICLE

              PRON: X11GX001X1    PRON AMD: 23    ACRN: AA

              AMS CD: 311071

              Packaging and Marking              _____________________

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

              Deliveries or Performance              _________________________

              DOC                   SUPPL

              REL CD    MILSTRIP    ADDR   SIG CD  MARK FOR  TP CD              ______    ________    ______ ______  ________  _____

               013  W909532098L003  W91A2N    M     W4GG03     2

                        PROJ CD     BRK BLK PT                        _______     __________

                          I0L

              DEL REL CD        QUANTITY         DEL DATE              __________     ______________     ___________

                 001               20           30-APR-2002

              FOB POINT: Origin

              SHIP TO: PARCEL POST ADDRESS                       ___________________

              (W91A2N)   XR W4GG FT LEWIS FLD OFC

                         BLDG 9630 L ST

                         FORT LEWIS            WA 98433-5000

              MARK FOR:  CONTRACT/DELIVERY ORDER NUMBER                         ______________________________

                              DAAE07-00-D-M051/0002

EXCEPTION DATA:

SHIP TO: FT LEWIS FIELDING OFFICE

         BLDG 3041

         FT. LEWIS, WA 98433-5000

MARK FOR: MR. COVINGTON,

          PH: 253-966-4851/

    CELL: 253-405-2697 or

          MS. BRAY,PH:253-966-4851

                              (End of narrative F001)

"Vehicles are to be shipped in accordance with______________________________________________
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Security Classification Guide. For further__________________________________________

guidance contact PM BCT Security Keith Whitten______________________________________________

(586) 753-2135".

                              (End of narrative F002)

0001AJ        PRODUCTION QUANTITY                                         3          EA   $ 1,340,422.000  $      4,021,266.00              ___________________                                                          ______________   __________________

              NOUN: INFANTRY CARRIER VEHICLE

              PRON: X11GX001X1    PRON AMD: 23    ACRN: AA

              AMS CD: 311071

              Packaging and Marking              _____________________

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

              Deliveries or Performance              _________________________

              DOC                   SUPPL

              REL CD    MILSTRIP    ADDR   SIG CD  MARK FOR  TP CD              ______    ________    ______ ______  ________  _____

               014  W909532093L001  W91A2N    M     W4GG03     1

                        PROJ CD     BRK BLK PT                        _______     __________

                          I0L

              DEL REL CD        QUANTITY         DEL DATE              __________     ______________     ___________

                 001               3            08-MAY-2002

              FOB POINT: Origin

              SHIP TO: PARCEL POST ADDRESS                       ___________________

              (W91A2N)   XR W4GG FT LEWIS FLD OFC

                         BLDG 9630 L ST

                         FORT LEWIS            WA 98433-5000

              MARK FOR:  CONTRACT/DELIVERY ORDER NUMBER                         ______________________________

                              DAAE07-00-D-M051/0002

EXCEPTION DATA:

"Vehicles are to be shipped in accordance with

Security Classification Guilde. For further

guidance contact PM BCT Security Keith Whitten

(586) 753-2135".

SHIP TO:  FT. LEWIS FIELDING OFFICE

          BLDG 3041

          FT. LEWIS, WA 98433-5000

MARK FOR: MR. COVINGTON, PH: 253-966-4851/

                       CELL: 253-405-2697

          OR MS. BRAY, PH: 253-966-4851

                              (End of narrative F001)

0001AK        SERVICES LINE ITEM                                                                           $         12,000.00              __________________                                                                            __________________

              NOUN: TRANSPORTATION COSTS IAV VEHS
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              CLIN CONTRACT TYPE:

                   Cost-Plus-Fixed-Fee

              PRON: X12GX091X1    PRON AMD: 05    ACRN: AF

              AMS CD: 31107180008

                Transportation Costs for vehicle ICV-0008,

                The contract type is Cost Plus Fixed Fee (CPFF)

                Government Share             $   11595.00

                Fixed Fee (3.5%)             $     405.00

                Total  Amount:               $   12,000.00

                              (End of narrative B001)

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

              Deliveries or Performance              _________________________

              DLVR SCH                          PERF COMPL

               REL CD           QUANTITY           DATE              ________       ______________     __________

                 001               0            30-SEP-2002

                            $        12,000.00

0001AL        PRODUCTION QUANTITY                                         3          EA   $ 1,340,422.000  $      4,021,266.00              ___________________                                                          ______________   __________________

              NOUN: INFANTRY CARRIER VEHICLE

              PRON: X11GX001X1    PRON AMD: 24    ACRN: AA

              AMS CD: 311071

              Packaging and Marking              _____________________

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

              Deliveries or Performance              _________________________

              DOC                   SUPPL

              REL CD    MILSTRIP    ADDR   SIG CD  MARK FOR  TP CD              ______    ________    ______ ______  ________  _____

               016  W909532107L002  W91A2N    M                1

                        PROJ CD     BRK BLK PT                        _______     __________

                          I0L

              DEL REL CD        QUANTITY         DEL DATE              __________     ______________     ___________

                 001               3            15-MAY-2002

              FOB POINT: Origin

              SHIP TO: PARCEL POST ADDRESS                       ___________________

              (W91A2N)   XR W4GG FT LEWIS FLD OFC

                         BLDG 9630 L ST

                         FORT LEWIS            WA 98433-5000

                         CONTRACT/DELIVERY ORDER NUMBER                         ______________________________
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                              DAAE07-00-D-M051/0002

EXCEPTION DATA:

"Vehicles are to be shipped in accordance with

Security Classification Guide. For further

guidance contact PM BCT Security Keith Whitten

(586) 753-2135"

SHIP TO:

Ft. Lewis Fielding Office

Bldg 3041

Ft. Lewis, WA 98433-5000

MARK FOR:

Mr. Covington, PH (253) 966-4851/

             CELL (253) 405-2697

Ms. Bray,      PH (253) 966-4851

                              (End of narrative F001)

0001AM        PRODUCTION QUANTITY                                         2          EA   $ 1,340,422.000  $      2,680,844.00              ___________________                                                          ______________   __________________

              NOUN: INFANTRY CARRIER VEHICLE

              PRON: X11GX001X1    PRON AMD: 27    ACRN: AA

              AMS CD: 311071

              Packaging and Marking              _____________________

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

              Deliveries or Performance              _________________________

              DOC                   SUPPL

              REL CD    MILSTRIP    ADDR   SIG CD  MARK FOR  TP CD              ______    ________    ______ ______  ________  _____

               018  W909532127L002  W91A2N    M                1

                        PROJ CD     BRK BLK PT                        _______     __________

                          I0L

              DEL REL CD        QUANTITY         DEL DATE              __________     ______________     ___________

                 001               2            31-MAY-2002

              FOB POINT: Origin

              SHIP TO: PARCEL POST ADDRESS                       ___________________

              (W91A2N)   XR W4GG FT LEWIS FLD OFC

                         BLDG 9630 L ST

                         FORT LEWIS            WA 98433-5000

                         CONTRACT/DELIVERY ORDER NUMBER                         ______________________________

                              DAAE07-00-D-M051/0002

EXCEPTION DATA:

Vehicles are to be shipped in accordance with

Security Classification Guide. For further
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guidance contact PM BCT Security Keith Whitten

(586) 753-2135

SHIP TO:

FT. LEWIS FIELDING OFFICE

BLDG 3041

ATTN: MR. COVINGTON, PH (253) 966-4851/

                   CELL (253) 405-2697

      MS. BRAY,      PH (253) 966-4851

FT. LEWIS, WA 98433-5000

                              (End of narrative F001)

0001AN        PRODUCTION QUANTITY                                        19          EA   $ 1,340,422.000  $     25,468,018.00              ___________________                                                          ______________   __________________

              NOUN: INFANTRY CARRIER VEHICLE

              PRON: X11GX001X1    PRON AMD: 27    ACRN: AA

              AMS CD: 311071

              Packaging and Marking              _____________________

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

              Deliveries or Performance              _________________________

              DOC                   SUPPL

              REL CD    MILSTRIP    ADDR   SIG CD  MARK FOR  TP CD              ______    ________    ______ ______  ________  _____

               017  W909532127L001  W91A2N    M                1

                        PROJ CD     BRK BLK PT                        _______     __________

                          I0L

              DEL REL CD        QUANTITY         DEL DATE              __________     ______________     ___________

                 001               19           31-MAY-2002

              FOB POINT: Origin

              SHIP TO: PARCEL POST ADDRESS                       ___________________

              (W91A2N)   XR W4GG FT LEWIS FLD OFC

                         BLDG 9630 L ST

                         FORT LEWIS            WA 98433-5000

                         CONTRACT/DELIVERY ORDER NUMBER                         ______________________________

                              DAAE07-00-D-M051/0002

                 EXCEPTION DATA:

                 Vehicles are to be shipped in accordance with

                 the Security Classification Guide.  For

                 further guidance, contact PM BCT Security

                 POC, Keith Whitten, Phone: (586) 753-2135.

                 SHIP TO:

                 Fort Lewis Fielding Office

                 Bldg 3041

                 ATTN:  Mr. Covington, Phone: (253) 966-4851

                 Cell Phone:  (253) 405-2697

                 Ms. Bray, Phone: (253) 966-4851
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                 Fort Lewis, WA 98433-5000

                              (End of narrative F001)

0001AP        PRODUCTION QUANTITY                                        16          EA   $ 1,389,093.000  $     22,225,488.00              ___________________                                                          ______________   __________________

              NOUN: INFANTRY CARRIER VEHICLE

              PRON: X11GX001X1    PRON AMD: 29    ACRN: AA

              AMS CD: 311071

              Packaging and Marking              _____________________

SEE SECTION D

                              (End of narrative D001)

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

              Deliveries or Performance              _________________________

              DOC                   SUPPL

              REL CD    MILSTRIP    ADDR   SIG CD  MARK FOR  TP CD              ______    ________    ______ ______  ________  _____

               019  W909532127L003  W91A2N    M     W4GG03     1

                        PROJ CD     BRK BLK PT                        _______     __________

                          I0L

              DEL REL CD        QUANTITY         DEL DATE              __________     ______________     ___________

                 001               16           30-JUN-2002

              FOB POINT: Origin

              SHIP TO: PARCEL POST ADDRESS                       ___________________

              (W91A2N)   XR W4GG FT LEWIS FLD OFC

                         BLDG 9630 L ST

                         FORT LEWIS            WA 98433-5000

              MARK FOR:  CONTRACT/DELIVERY ORDER NUMBER                         ______________________________

                              DAAE07-00-D-M051/0002

EXCEPTION DATA:

Vehicles are to be shipped in accordance with

Security Classification Guide. For further

guidance contact PM BCT Security Keith Whitten

(586) 753-2135

SHIP TO:

FT. LEWIS FIELDING OFFICE

BLDG 3041

ATTN: MR. COVINGTON, PH (253) 966-4851/

                   CELL (253) 405-2697

      MS. BRAY,      PH (253) 966-4851

FT. LEWIS, WA 98433-5000
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                              (End of narrative F001)

0001AQ        PRODUCTION QUANTITY                                        11          EA   $ 1,389,093.000  $     15,280,023.00              ___________________                                                          ______________   __________________

              NOUN: INFANTRY CARRIER VEHICLE

              PRON: X11GX001X1    PRON AMD: 30    ACRN: AA

              AMS CD: 311071

              Packaging and Marking              _____________________

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

              Deliveries or Performance              _________________________

              DOC                   SUPPL

              REL CD    MILSTRIP    ADDR   SIG CD  MARK FOR  TP CD              ______    ________    ______ ______  ________  _____

               021  W909532141L015  W91A2N    M     W4GG03     1

                        PROJ CD     BRK BLK PT                        _______     __________

                          I0L

              DEL REL CD        QUANTITY         DEL DATE              __________     ______________     ___________

                 001               11           31-JUL-2002

              FOB POINT: Origin

              SHIP TO: PARCEL POST ADDRESS                       ___________________

              (W91A2N)   XR W4GG FT LEWIS FLD OFC

                         BLDG 9630 L ST

                         FORT LEWIS            WA 98433-5000

              MARK FOR:  CONTRACT/DELIVERY ORDER NUMBER                         ______________________________

                              DAAE07-00-D-M051/0002

EXCEPTION DATA:

"Vehicles are to be shipped in accordance with

Security Classification Guilde. For further

guidance contact PM BCT Security Keith Whitten

(586) 753-2135".

SHIP TO:  FT. LEWIS FIELDING OFFICE

          BLDG 3041

          FT. LEWIS, WA 98433-5000

MARK FOR: MR. COVINGTON, PH: 253-966-4851/

                       CELL: 253-405-2697

          OR MS. BRAY, PH: 253-966-4851

                              (End of narrative F001)

0001AR        PRODUCTION QUANTITY                                        14          EA   $ 1,389,093.000  $     19,447,302.00              ___________________                                                          ______________   __________________

              NOUN: INFANTRY CARRIER VEHICLE

              PRON: X11GX001X1    PRON AMD: 35    ACRN: AA

              AMS CD: 311071
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              Packaging and Marking              _____________________

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

              Deliveries or Performance              _________________________

              DOC                   SUPPL

              REL CD    MILSTRIP    ADDR   SIG CD  MARK FOR  TP CD              ______    ________    ______ ______  ________  _____

               023  W909532141L017  W91A2N    M                1

                        PROJ CD     BRK BLK PT                        _______     __________

                          I0L

              DEL REL CD        QUANTITY         DEL DATE              __________     ______________     ___________

                 001               14           31-AUG-2002

              FOB POINT: Origin

              SHIP TO: PARCEL POST ADDRESS                       ___________________

              (W91A2N)   XR W4GG FT LEWIS FLD OFC

                         BLDG 9630 L ST

                         FORT LEWIS            WA 98433-5000

                         CONTRACT/DELIVERY ORDER NUMBER                         ______________________________

                              DAAE07-00-D-M051/0002

EXCEPTION DATA:

Vehicles are to be shipped in accordance with

Secuity Classification Guide. For further

guidance contact PM BCT Security Keith Whitten

(586) 753-2135.

SHIP TO:

Ft. Lewis Fielding Office

Bldg 3041

Ft. Lewis, WA 98433-5000

M/F: Mr. Covington, PH (253) 966-4851/

                  CELL (253) 405-2697

          Ms. Bray, PH (253) 966-4851

                              (End of narrative F001)

0001AS        PRODUCTION QUANTITY                                        10          EA   $ 1,389,093.000  $     13,890,930.00              ___________________                                                          ______________   __________________

              NOUN: INFANTRY CARRIER VEHICLE

              PRON: X11GX001X1    PRON AMD: 38    ACRN: AA

              AMS CD: 311071

              Packaging and Marking              _____________________

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

              Deliveries or Performance              _________________________

              DOC                   SUPPL

              REL CD    MILSTRIP    ADDR   SIG CD  MARK FOR  TP CD              ______    ________    ______ ______  ________  _____

               022  W909532141L016  W91A2N    M     W4GG03     1

                        PROJ CD     BRK BLK PT                        _______     __________
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                          I0L

              DEL REL CD        QUANTITY         DEL DATE              __________     ______________     ___________

                 001               7            31-JUL-2002

              FOB POINT: Origin

              SHIP TO: PARCEL POST ADDRESS                       ___________________

              (W91A2N)   XR W4GG FT LEWIS FLD OFC

                         BLDG 9630 L ST

                         FORT LEWIS            WA 98433-5000

              MARK FOR:  CONTRACT/DELIVERY ORDER NUMBER                         ______________________________

                              DAAE07-00-D-M051/0002

              DOC                   SUPPL

              REL CD    MILSTRIP    ADDR   SIG CD  MARK FOR  TP CD              ______    ________    ______ ______  ________  _____

               026  W909532226L002  W81C5M    M     W4QUAA     1

                        PROJ CD     BRK BLK PT                        _______     __________

                          I0L

              DEL REL CD        QUANTITY         DEL DATE              __________     ______________     ___________

                 001               1            31-JUL-2002

              FOB POINT: Origin

              SHIP TO: PARCEL POST ADDRESS                       ___________________

              (W81C5M)   PR USA ABERDEEN TEST CTR

                         BLDG 358 COLLERAN ROAD

                         ABERDEEN PROV GND     MD 21005-5001

              MARK FOR:  MARK FOR:  W4QUAA

                         CONTRACT/DELIVERY ORDER NUMBER                         ______________________________

                              DAAE07-00-D-M051/0002

              DOC                   SUPPL

              REL CD    MILSTRIP    ADDR   SIG CD  MARK FOR  TP CD              ______    ________    ______ ______  ________  _____

               027  W909532226L003  W61HZF    M     W04XAA     1

                        PROJ CD     BRK BLK PT                        _______     __________

                          I0L

              DEL REL CD        QUANTITY         DEL DATE              __________     ______________     ___________

                 001               1            31-JUL-2002

              FOB POINT: Origin

              SHIP TO: PARCEL POST ADDRESS                       ___________________

              (W61HZF)   SR W04X USA YUMA PROVING GROUND SRA

                         BLDG 2710 SANCHEZ STREET

                         YUMA                  AZ 85365-9113

              MARK FOR:  MARK FOR:  W04XAA
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                         CONTRACT/DELIVERY ORDER NUMBER                         ______________________________

                              DAAE07-00-D-M051/0002

              DOC                   SUPPL

              REL CD    MILSTRIP    ADDR   SIG CD  MARK FOR  TP CD              ______    ________    ______ ______  ________  _____

               028  W909532246L001  W91A2N    M     W4GG03     1

                        PROJ CD     BRK BLK PT                        _______     __________

                          I0L

              DEL REL CD        QUANTITY         DEL DATE              __________     ______________     ___________

                 001               1            31-JUL-2002

              FOB POINT: Origin

              SHIP TO: PARCEL POST ADDRESS                       ___________________

              (W91A2N)   XR W4GG FT LEWIS FLD OFC

                         BLDG 9630 L ST

                         FORT LEWIS            WA 98433-5000

              MARK FOR:  CONTRACT/DELIVERY ORDER NUMBER                         ______________________________

                              DAAE07-00-D-M051/0002

DOC NO: 027 MILSTRIP W90953-2226-L003

EXCEPTION DATA:

Vehicles are to be shipped in accordance with

the Security Classification Guide. For further

guidance, contact the PM BCT Security POC,

Keith Whitten, Phone: (586) 753-2135

SHIP TO:

Transportation Officer

USA Yuma Proving Ground SRA

Bldg 2710 Sanchez Street

Yuma, AZ 85365-9113

MARK FOR:

W61HZF

ATTN: Wayne Lucas, PH (520-328-6645/6130

                              (End of narrative F002)

DOC REL CD 028 MILSTRIP W909532246L001

EXCEPTION DATA:

Vehicles are to be shipped in accordance with

Secuity Classification Guide. For further

guidance contact PM BCT Security Keith Whitten

(586) 753-2135.

SHIP THRU:

Fort Myer, Commissary BLDG 409

POC: MSG Rankin

Cell Phone: (586) 350-3125
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SHIP TO:

Ft. Lewis Fielding Office

Bldg 3041

Ft. Lewis, WA 98433-5000

M/F: Mr. Covington, PH (253) 966-4851/

                  CELL (253) 405-2697

          Ms. Bray, PH (253) 966-4851

                              (End of narrative F003)

0001AT        PRODUCTION QUANTITY                                        10          EA   $ 1,389,093.000  $     13,890,930.00              ___________________                                                          ______________   __________________

              NOUN: INFANTRY CARRIER VEHICLE

              PRON: X11GX001X1    PRON AMD: 38    ACRN: AA

              AMS CD: 311071

              Packaging and Marking              _____________________

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

              Deliveries or Performance              _________________________

              DOC                   SUPPL

              REL CD    MILSTRIP    ADDR   SIG CD  MARK FOR  TP CD              ______    ________    ______ ______  ________  _____

               029  W909532252L008  W91A2N    M     W4GG03     1

                        PROJ CD     BRK BLK PT                        _______     __________

                          I0L

              DEL REL CD        QUANTITY         DEL DATE              __________     ______________     ___________

                 001               10           30-SEP-2002

              FOB POINT: Origin

              SHIP TO: PARCEL POST ADDRESS                       ___________________

              (W91A2N)   XR W4GG FT LEWIS FLD OFC

                         BLDG 9630 L ST

                         FORT LEWIS            WA 98433-5000

              MARK FOR:  CONTRACT/DELIVERY ORDER NUMBER                         ______________________________

                              DAAE07-00-D-M051/0002

EXCEPTION DATA:

"Vehicles are to be shipped in accordance with

Security Classification Guide. For further

quidance contact PM BCT Security Keith Whitten

(586) 753-2135".

SHIP TO:

FT. LEWIS FIELDING OFFICE

BLDG 3041

ATTN: Mr. Covington, PH (253) 966-4851/

                   CELL (253) 405-2697

      Ms. Bray, PH (253) 966-4851

Ft. Lewis, WA 98433-5000
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                              (End of narrative F001)

0001AU        PRODUCTION QUANTITY                                         1          EA   $ 1,389,093.000  $      1,389,093.00              ___________________                                                          ______________   __________________

              NOUN: INFANTRY CARRIER VEHICLE

              PRON: X11GX001X1    PRON AMD: 40    ACRN: AA

              AMS CD: 311071

              Packaging and Marking              _____________________

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

              Deliveries or Performance              _________________________

              DOC                   SUPPL

              REL CD    MILSTRIP    ADDR   SIG CD  MARK FOR  TP CD              ______    ________    ______ ______  ________  _____

               030  W909532252L009  W91A2N    M     W4GG03     1

                        PROJ CD     BRK BLK PT                        _______     __________

                          I0L

              DEL REL CD        QUANTITY         DEL DATE              __________     ______________     ___________

                 001               1            30-SEP-2002

              FOB POINT: Origin

              SHIP TO: PARCEL POST ADDRESS                       ___________________

              (W91A2N)   XR W4GG FT LEWIS FLD OFC

                         BLDG 9630 L ST

                         FORT LEWIS            WA 98433-5000

              MARK FOR:  CONTRACT/DELIVERY ORDER NUMBER                         ______________________________

                              DAAE07-00-D-M051/0002

EXCEPTION DATA:

"Vehicles are to be shipped in accordance with

Security Classification Guide. For further

quidance contact PM BCT Security Keith Whitten

(586) 753-2135".

SHIP THRU:

U.S. ARMY ABERDEEN TEST CENTER

BLDG. 338 ATTN: DONNA L. MCCLUNG  IAV

ABERDEEN PROVING GROUND, MD 21005-5059

ARRIVAL:    11 OCT 02 NLT 1700 HOURS

DEPARTURE:  25 OCT 02 MORNING

SHIP THRU:

RENO HILTON & RESORT

2500 E 2ND ST.

105 190
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Name of Offeror or Contractor:

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT

Reference No. of Document Being Continued

MOD/AMD

RENO, NJ 89595

POC: MSG RANDY RANKIN

586-350-3125

ARRIVAL:   27 OCT 02 NLT 1500 HOURS

DEPARTURE: 31 OCT 02 1000 HOURS

SHIP TO:

FT. LEWIS FIELDING OFFICE

BLDG 3041

ATTN: Mr. Covington, PH (253) 966-4851/

                   CELL (253) 405-2697

           Ms. Bray, PH (253) 966-4851

Ft. Lewis, WA 98433-5000

                              (End of narrative F001)

0001AV        SERVICES LINE ITEM                                                                           $          5,597.28              __________________                                                                            __________________

              NOUN: SHIPPING COSTS - S&T VEHICLE

              CLIN CONTRACT TYPE:

                   Cost-Plus-Fixed-Fee

              PRON: X12GX185X1    PRON AMD: 01    ACRN: AF

              AMS CD: 31107180008

                Transportation Costs for vehicle ICV-0094,

                The contract type is Cost Plus Fixed Fee (CPFF)

                Government Share             $   5,408.00

                Fixed Fee (3.5%)             $     189.28

                Total  Amount:               $   5,597.28

                              (End of narrative B001)

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

              Deliveries or Performance              _________________________

              DLVR SCH                          PERF COMPL

               REL CD           QUANTITY           DATE              ________       ______________     __________

                 001               0            31-JUL-2002

                            $         5,597.28

0001AW        SERVICES LINE ITEM                                                                           $          7,266.00              __________________                                                                            __________________

              NOUN: SHIPPING COSTS - ICV 133 AUSA

              CLIN CONTRACT TYPE:

106 190
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Name of Offeror or Contractor:

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT

Reference No. of Document Being Continued

MOD/AMD

                   Cost-Plus-Fixed-Fee

              PRON: X12GX201X1    PRON AMD: 01    ACRN: AF

              AMS CD: 31107180008

                Transportation Costs for vehicle ICV-0133,

                The contract type is Cost Plus Fixed Fee (CPFF)

                Government Share             $   7,020.00

                Fixed Fee (3.5%)             $     246.00

                Total  Amount:               $   7,266.00

                              (End of narrative B001)

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

              Deliveries or Performance              _________________________

              DLVR SCH                          PERF COMPL

               REL CD           QUANTITY           DATE              ________       ______________     __________

                 001               0            05-NOV-2002

                            $         7,266.00

0001AX        PRODUCTION QUANTITY                                        10          EA   $ 1,389,093.000  $     13,890,930.00              ___________________                                                          ______________   __________________

              NOUN: INFANTRY CARRIER VEHICLE

              PRON: X11GX001X1    PRON AMD: 40    ACRN: AA

              AMS CD: 311071

              Packaging and Marking              _____________________

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

              Deliveries or Performance              _________________________

              DOC                   SUPPL

              REL CD    MILSTRIP    ADDR   SIG CD  MARK FOR  TP CD              ______    ________    ______ ______  ________  _____

               031  W909532282L005  W91A2N    M                1

                        PROJ CD     BRK BLK PT                        _______     __________

                          I0L

              DEL REL CD        QUANTITY         DEL DATE              __________     ______________     ___________

                 001               10           30-SEP-2002

              FOB POINT: Origin

              SHIP TO: PARCEL POST ADDRESS                       ___________________

              (W91A2N)   XR W4GG FT LEWIS FLD OFC

                         BLDG 9630 L ST

                         FORT LEWIS            WA 98433-5000

                         CONTRACT/DELIVERY ORDER NUMBER                         ______________________________

                              DAAE07-00-D-M051/0002
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MOD/AMD

EXCEPTION DATA:

"Vehicles are to be shipped in accordance with

Security Classification Guide. For further

guidance contact PM BCT Security Keith Whitten

(586) 753-2135".

SHIP TO:  FT. LEWIS FIELDING OFFICE

          BLDG 3041

          FT. LEWIS, WA 98433-5000

MARK FOR: MR. COVINGTON, PH: 253-966-4851/

                       CELL: 253-405-2697

               MS. BRAY, PH: 253-966-4851

                              (End of narrative F001)

0002          Supplies or Services and Prices/Costs              _____________________________________

              NSN: 2320-01-481-8575

              FSCM: 19207

              PART NR: 12479551

              SECURITY CLASS: Unclassified

0002AA        PRODUCTION QUANTITY                                         1          EA   $ 1,389,093.000  $      1,389,093.00              ___________________                                                          ______________   __________________

              NOUN: INFANTRY CARRIER VEHICLE

              PRON: X112C005X1    PRON AMD: 11    ACRN: AB

              AMS CD: 643653

              Packaging and Marking              _____________________

SEE SECTION D

                              (End of narrative D001)

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

              Deliveries or Performance              _________________________

              DOC                   SUPPL

              REL CD    MILSTRIP    ADDR   SIG CD  MARK FOR  TP CD              ______    ________    ______ ______  ________  _____

               002  W56HZV2085Z032A W81C5M    M     W4QUAA     1

                        PROJ CD     BRK BLK PT                        _______     __________

                          HD1

              DEL REL CD        QUANTITY         DEL DATE              __________     ______________     ___________

                 001               1            31-MAR-2002

              FOB POINT: Origin

              SHIP TO: PARCEL POST ADDRESS                       ___________________

              (W81C5M)   PR USA ABERDEEN TEST CTR

                         BLDG 358 COLLERAN ROAD

                         ABERDEEN PROV GND     MD 21005-5001

              MARK FOR:  MARK FOR:  W4QUAA

108 190
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Reference No. of Document Being Continued

MOD/AMD

                         CONTRACT/DELIVERY ORDER NUMBER                         ______________________________

                              DAAE07-00-D-M051/0002

EXCEPTION DATA:

MARK FOR: JOHN HERSEY

CML 410-278-2461

PROJECT CODE HD1

                              (End of narrative F001)
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0003          Supplies or Services and Prices/Costs              _____________________________________

              NSN: 2320-01-481-8575

              FSCM: 19207

              PART NR: 12479551

              SECURITY CLASS: Unclassified

0003AA        PRODUCTION QUANTITY                                         8          EA   $ 1,428,183.000  $     11,425,464.00              ___________________                                                          ______________   __________________

              NOUN: INFANTRY CARRIER VEHICLE (23)

              CLIN CONTRACT TYPE:

                   Firm-Fixed-Price

              PRON: X11GX091X1    PRON AMD: 13    ACRN: AA

              AMS CD: 311071

              Packaging and Marking              _____________________

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

              Deliveries or Performance              _________________________

              DOC                   SUPPL

              REL CD    MILSTRIP    ADDR   SIG CD  MARK FOR  TP CD              ______    ________    ______ ______  ________  _____

               001  W909531218H001  Y00000    M                2

                        PROJ CD     BRK BLK PT                        _______     __________

                          009

              DEL REL CD        QUANTITY         DEL DATE              __________     ______________     ___________

                 002               1            31-DEC-2002

                 003               7            31-JAN-2003

              FOB POINT: Origin

              SHIP TO: PARCEL POST ADDRESS                       ___________________

              (Y00000)   SHIPPING INSTRUCTIONS FOR CONSIGNEE

                         (SHIP-TO) WILL BE FURNISHED PRIOR

                         TO THE SCHEDULED DELIVERY DATE FOR

                         ITEMS REQUIRED UNDER THIS

                         REQUISITION.

                         CONTRACT/DELIVERY ORDER NUMBER                         ______________________________

                              DAAE07-00-D-M051/0002

0003AB        PRODUCTION QUANTITY                                         1          EA   $ 1,399,505.000  $      1,399,505.00              ___________________                                                          ______________   __________________

              NOUN: INFANTRY CARRIER VEHICLE (23)

              PRON: X11GX091X1    PRON AMD: 07    ACRN: AA

              AMS CD: 311071

              Packaging and Marking              _____________________

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

              Deliveries or Performance              _________________________

              DOC                   SUPPL

              REL CD    MILSTRIP    ADDR   SIG CD  MARK FOR  TP CD              ______    ________    ______ ______  ________  _____

               003  W909532289L003  W91A2N    M                1

                        PROJ CD     BRK BLK PT                        _______     __________

110 190

DAAE07-00-D-M051/0002
REPRINT

GM GDLS DEFENSE GROUP L.L.C.



CONTINUATION SHEET
PIIN/SIIN

    Page        of

Name of Offeror or Contractor:

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
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                          I0L

              DEL REL CD        QUANTITY         DEL DATE              __________     ______________     ___________

                 001               1            31-OCT-2002

              FOB POINT: Origin

              SHIP TO: PARCEL POST ADDRESS                       ___________________

              (W91A2N)   XR W4GG FT LEWIS FLD OFC

                         BLDG 9630 L ST

                         FORT LEWIS            WA 98433-5000

                         CONTRACT/DELIVERY ORDER NUMBER                         ______________________________

                              DAAE07-00-D-M051/0002

EXCEPTION DATA:

"Vehicles are to be shipped in accordance with

Security Classification Guide. For further

guidance contact PM BCT Security Keith Whitten

(586) 753-2135".

SHIP TO:  FT. LEWIS FIELDING OFFICE

          BLDG 3041

          FT. LEWIS, WA 98433-5000

MARK FOR: MR. COVINGTON, PH: 253-966-4851/

                       CELL: 253-405-2697

               MS. BRAY, PH: 253-966-4851

                              (End of narrative F001)

0003AD        PRODUCTION QUANTITY                                        14          EA   $ 1,399,505.000  $     19,593,070.00              ___________________                                                          ______________   __________________

              NOUN: INFANTRY CARRIER VEHICLE (23)

              PRON: X11GX091X1    PRON AMD: 13    ACRN: AA

              AMS CD: 311071

              Packaging and Marking              _____________________

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

              Deliveries or Performance              _________________________

              DOC                   SUPPL

              REL CD    MILSTRIP    ADDR   SIG CD  MARK FOR  TP CD              ______    ________    ______ ______  ________  _____

               004  W909532295L014  W91A2N    M     W4GG03     1

                        PROJ CD     BRK BLK PT                        _______     __________

                          I0L

              DEL REL CD        QUANTITY         DEL DATE              __________     ______________     ___________

                 001               4            31-OCT-2002

              FOB POINT: Origin

              SHIP TO: PARCEL POST ADDRESS                       ___________________

              (W91A2N)   XR W4GG FT LEWIS FLD OFC

                         BLDG 9630 L ST

                         FORT LEWIS            WA 98433-5000

111 190
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Name of Offeror or Contractor:

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT

Reference No. of Document Being Continued

MOD/AMD

              MARK FOR:  CONTRACT/DELIVERY ORDER NUMBER                         ______________________________

                              DAAE07-00-D-M051/0002

              DOC                   SUPPL

              REL CD    MILSTRIP    ADDR   SIG CD  MARK FOR  TP CD              ______    ________    ______ ______  ________  _____

               005  W909532339L022  W91A2N    M                1

                        PROJ CD     BRK BLK PT                        _______     __________

                          I0L

              DEL REL CD        QUANTITY         DEL DATE              __________     ______________     ___________

                 001               4            31-DEC-2002

              FOB POINT: Origin

              SHIP TO: PARCEL POST ADDRESS                       ___________________

              (W91A2N)   XR W4GG FT LEWIS FLD OFC

                         BLDG 9630 L ST

                         FORT LEWIS            WA 98433-5000

                         CONTRACT/DELIVERY ORDER NUMBER                         ______________________________

                              DAAE07-00-D-M051/0002

              DOC                   SUPPL

              REL CD    MILSTRIP    ADDR   SIG CD  MARK FOR  TP CD              ______    ________    ______ ______  ________  _____

               007  W909532347L016  W91A2N    M                1

                        PROJ CD     BRK BLK PT                        _______     __________

                          I0L

              DEL REL CD        QUANTITY         DEL DATE              __________     ______________     ___________

                 001               6            31-DEC-2002

              FOB POINT: Origin

              SHIP TO: PARCEL POST ADDRESS                       ___________________

              (W91A2N)   XR W4GG FT LEWIS FLD OFC

                         BLDG 9630 L ST

                         FORT LEWIS            WA 98433-5000

                         CONTRACT/DELIVERY ORDER NUMBER                         ______________________________

                              DAAE07-00-D-M051/0002

EXCEPTION DATA:

"Vehicles are to be shipped in accordance with

Security Classification Guide. For further

guidance contact PM BCT Security Keith Whitten

(586) 753-2135".

SHIP TO:  FT. LEWIS FIELDING OFFICE

          BLDG 3041

          FT. LEWIS, WA 98433-5000

MARK FOR: MR. COVINGTON, PH: 253-966-4851/

                       CELL: 253-405-2697

               MS. BRAY, PH: 253-966-4851

112 190

DAAE07-00-D-M051/0002
REPRINT

GM GDLS DEFENSE GROUP L.L.C.
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                              (End of narrative F001)

0100          Supplies or Services and Prices/Costs              _____________________________________

              NSN: 2320-01-481-8578

              FSCM: 19207

              PART NR: 12479554

              SECURITY CLASS: Unclassified

0100AA        PRODUCTION QUANTITY                                         8          EA   $ 1,500,290.000  $     12,002,320.00              ___________________                                                          ______________   __________________

              NOUN: MORTAR CARRIER

              PRON: X11GX002X1    PRON AMD: 13    ACRN: AA

              AMS CD: 311071

              Packaging and Marking              _____________________

SEE SECTION D

                              (End of narrative D001)

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

              Deliveries or Performance              _________________________

              DOC                   SUPPL

              REL CD    MILSTRIP    ADDR   SIG CD  MARK FOR  TP CD              ______    ________    ______ ______  ________  _____

               001  W909530320H002  Y00000    M                2

                        PROJ CD     BRK BLK PT                        _______     __________

                          005

              DEL REL CD        QUANTITY         DEL DATE              __________     ______________     ___________

                 005               4            31-OCT-2002

                 006               4            31-DEC-2002

              FOB POINT: Origin

              SHIP TO: PARCEL POST ADDRESS                       ___________________

              (Y00000)   SHIPPING INSTRUCTIONS FOR CONSIGNEE

                         (SHIP-TO) WILL BE FURNISHED PRIOR

                         TO THE SCHEDULED DELIVERY DATE FOR

                         ITEMS REQUIRED UNDER THIS

                         REQUISITION.

                         CONTRACT/DELIVERY ORDER NUMBER                         ______________________________

                              DAAE07-00-D-M051/0002

113 190
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0100AB        PRODUCTION QUANTITY                                         1          EA   $ 1,425,308.000  $      1,425,308.00              ___________________                                                          ______________   __________________

              NOUN: MORTAR CARRIER

              PRON: X11GX002X1    PRON AMD: 07    ACRN: AA

              AMS CD: 311071

              Packaging and Marking              _____________________

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

              Deliveries or Performance              _________________________

              DOC                   SUPPL

              REL CD    MILSTRIP    ADDR   SIG CD  MARK FOR  TP CD              ______    ________    ______ ______  ________  _____

               002  W56HZV2085Z031  W81C5M    M     W4QUAA     1

                        PROJ CD     BRK BLK PT                        _______     __________

                          HD1

              DEL REL CD        QUANTITY         DEL DATE              __________     ______________     ___________

                 001               1            17-APR-2002

              FOB POINT: Origin

              SHIP TO: PARCEL POST ADDRESS                       ___________________

              (W81C5M)   PR USA ABERDEEN TEST CTR

                         BLDG 358 COLLERAN ROAD

                         ABERDEEN PROV GND     MD 21005-5001

              MARK FOR:  MARK FOR:  W4QUAA

                         CONTRACT/DELIVERY ORDER NUMBER                         ______________________________

                              DAAE07-00-D-M051/0002

                EXCEPTION DATA:

                MARK FOR:  John Hersey

                           CML (410) 278-2461

                           Project Code HD1

                              (End of narrative F001)

0100AC        PRODUCTION QUANTITY                                         4          EA   $ 1,425,308.000  $      5,701,232.00              ___________________                                                          ______________   __________________

              NOUN: MORTAR CARRIER

              PRON: X11GX002X1    PRON AMD: 10    ACRN: AA

              AMS CD: 311071

              Packaging and Marking              _____________________

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

              Deliveries or Performance              _________________________

114 190
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              DOC                   SUPPL

              REL CD    MILSTRIP    ADDR   SIG CD  MARK FOR  TP CD              ______    ________    ______ ______  ________  _____

               004  W56HZV2116Z001  Y00000    M                1

                        PROJ CD     BRK BLK PT                        _______     __________

                          I0R

              DEL REL CD        QUANTITY         DEL DATE              __________     ______________     ___________

                 001               4            02-MAY-2002

              FOB POINT: Origin

              SHIP TO: PARCEL POST ADDRESS                       ___________________

              (Y00000)   SHIPPING INSTRUCTIONS FOR CONSIGNEE

                         (SHIP-TO) WILL BE FURNISHED PRIOR

                         TO THE SCHEDULED DELIVERY DATE FOR

                         ITEMS REQUIRED UNDER THIS

                         REQUISITION.

                         CONTRACT/DELIVERY ORDER NUMBER                         ______________________________

                              DAAE07-00-D-M051/0002

EXCEPTION DATA:

"Vehicles are to be shipped in accordance with

Security Classification Guide. For further

quidance contact PM BCT Security Keith Whitten

(586) 753-2135".

SHIP TO:

General Dynamics Land Systems

Sterling Heights Plant

38500 Mound Road (Enter from 17 Mile Road)

Sterling Heights, Michigan 48310-3200

ATTN: Bill Roch, Shipping and Receiving

      PH: (586) 825-8061 or

      CELL PHONE: (586) 615-8249

MARK FOR: Prototype Shop

                              (End of narrative F001)

0100AD        PRODUCTION QUANTITY                                         5          EA   $ 1,425,308.000  $      7,126,540.00              ___________________                                                          ______________   __________________

              NOUN: MORTAR CARRIER

              PRON: X11GX002X1    PRON AMD: 11    ACRN: AA

              AMS CD: 311071

              Packaging and Marking              _____________________

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

              Deliveries or Performance              _________________________

              DOC                   SUPPL

              REL CD    MILSTRIP    ADDR   SIG CD  MARK FOR  TP CD              ______    ________    ______ ______  ________  _____

               005  W909532107L003  W91A2N    M                1

                        PROJ CD     BRK BLK PT                        _______     __________

                          I0R

              DEL REL CD        QUANTITY         DEL DATE              __________     ______________     ___________

115 190
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                 001               5            13-JUN-2002

              FOB POINT: Origin

              SHIP TO: PARCEL POST ADDRESS                       ___________________

              (W91A2N)   XR W4GG FT LEWIS FLD OFC

                         BLDG 9630 L ST

                         FORT LEWIS            WA 98433-5000

                         CONTRACT/DELIVERY ORDER NUMBER                         ______________________________

                              DAAE07-00-D-M051/0002

EXCEPTION DATA:

"Vehicles are to be shipped in accordance with

Security Classification Guide. For further

guidance contact PM BCT Security Keith Whitten

(586) 753-2135"

SHIP TO:

Ft. Lewis Fielding Office

Bldg 3041

Ft. Lewis, WA 98433-5000

MARK FOR:

Mr. Covington, PH (253) 966-4851/

             CELL (253) 405-2697

Ms. Bray, PH (253) 966-4851

                              (End of narrative F001)

0100AE        PRODUCTION QUANTITY                                        10          EA   $ 1,425,308.000  $     14,253,080.00              ___________________                                                          ______________   __________________

              NOUN: MORTAR CARRIER

              PRON: X11GX002X1    PRON AMD: 13    ACRN: AA

              AMS CD: 311071

              Packaging and Marking              _____________________

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

              Deliveries or Performance              _________________________

              DOC                   SUPPL

              REL CD    MILSTRIP    ADDR   SIG CD  MARK FOR  TP CD              ______    ________    ______ ______  ________  _____

               006  W909532127L004  W91A2N    M     W4GG03     1

                        PROJ CD     BRK BLK PT                        _______     __________

                          I0R

              DEL REL CD        QUANTITY         DEL DATE              __________     ______________     ___________

                 001               10           31-MAY-2002

              FOB POINT: Origin

              SHIP TO: PARCEL POST ADDRESS                       ___________________

              (W91A2N)   XR W4GG FT LEWIS FLD OFC

116 190
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                         BLDG 9630 L ST

                         FORT LEWIS            WA 98433-5000

              MARK FOR:  CONTRACT/DELIVERY ORDER NUMBER                         ______________________________

                              DAAE07-00-D-M051/0002

EXCEPTION DATA:

Vehicles are to be shipped in accordance with

the Security Classification Guile. For further

guidance, contact the PM BCT Security POC,

Keith Whitten, Phone:  (586) 753-2135

SHIP TO:

Fort Lewis Fielding Office

Bldg 3041

ATTN: Mr. Covington, Phone (253) 966-4851

Cell Phone: (253) 405-2697

Ms. Bray, Phone:  (253) 966-4851

Fort Lewis, WA 98433-5000

                              (End of narrative F001)

0100AF        PRODUCTION QUANTITY                                        23          EA   $ 1,471,612.000  $     33,847,076.00              ___________________                                                          ______________   __________________

              NOUN: MORTAR CARRIER

              PRON: X11GX002X1    PRON AMD: 13    ACRN: AA

              AMS CD: 311071

              Packaging and Marking              _____________________

SEE SECTION D

                              (End of narrative D001)

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

              Deliveries or Performance              _________________________

              DOC                   SUPPL

              REL CD    MILSTRIP    ADDR   SIG CD  MARK FOR  TP CD              ______    ________    ______ ______  ________  _____

               007  W909532127L005  W91A2N    M                1

                        PROJ CD     BRK BLK PT                        _______     __________

                          I0R

              DEL REL CD        QUANTITY         DEL DATE              __________     ______________     ___________

                 001               23           30-JUN-2002

              FOB POINT: Origin

              SHIP TO: PARCEL POST ADDRESS                       ___________________

              (W91A2N)   XR W4GG FT LEWIS FLD OFC

                         BLDG 9630 L ST

                         FORT LEWIS            WA 98433-5000
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Name of Offeror or Contractor:

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT

Reference No. of Document Being Continued

MOD/AMD

                         CONTRACT/DELIVERY ORDER NUMBER                         ______________________________

                              DAAE07-00-D-M051/0002

EXCEPTION DATA:

"Vehicles are to be shipped in accordance with

Security Classification Guilde. For further

guidance contact PM BCT Security Keith Whitten

(586) 753-2135".

SHIP TO:  FT. LEWIS FIELDING OFFICE

          BLDG 3041

          FT. LEWIS, WA 98433-5000

MARK FOR: MR. COVINGTON, PH: 253-966-4851/

                       CELL: 253-405-2697

          OR MS. BRAY, PH: 253-966-4851

                              (End of narrative F001)

0200          Supplies or Services and Prices/Costs              _____________________________________

              NSN: 2320-01-481-8576

              FSCM: 19207

              PART NR: 12479559

              SECURITY CLASS: Unclassified

0200AA        PRODUCTION QUANTITY                                        33          EA   $ 2,374,718.000  $     78,365,694.00              ___________________                                                          ______________   __________________

              NOUN: ANTITANK GUIDED MISSILE VEH

              PRON: X11GX003X1    PRON AMD: 11    ACRN: AA

              AMS CD: 311071

              Packaging and Marking              _____________________

SEE SECTION D

                              (End of narrative D001)

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

              Deliveries or Performance              _________________________

              DOC                   SUPPL

              REL CD    MILSTRIP    ADDR   SIG CD  MARK FOR  TP CD              ______    ________    ______ ______  ________  _____

               001  W909530320H003  Y00000    M                2

                        PROJ CD     BRK BLK PT                        _______     __________

                          002

              DEL REL CD        QUANTITY         DEL DATE              __________     ______________     ___________

                 004               22           30-NOV-2002

                 005               11           31-DEC-2002

              FOB POINT: Origin

              SHIP TO: PARCEL POST ADDRESS                       ___________________

              (Y00000)   SHIPPING INSTRUCTIONS FOR CONSIGNEE
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Name of Offeror or Contractor:

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT

Reference No. of Document Being Continued

MOD/AMD

                         (SHIP-TO) WILL BE FURNISHED PRIOR

                         TO THE SCHEDULED DELIVERY DATE FOR

                         ITEMS REQUIRED UNDER THIS

                         REQUISITION.

                         CONTRACT/DELIVERY ORDER NUMBER                         ______________________________

                              DAAE07-00-D-M051/0002
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Name of Offeror or Contractor:

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT

Reference No. of Document Being Continued

MOD/AMD

0200AB        PRODUCTION QUANTITY                                         3          EA   $ 2,346,040.000  $      7,038,120.00              ___________________                                                          ______________   __________________

              NOUN: ANTITANK GUIDED MISSILE VEH

              PRON: X11GX003X1    PRON AMD: 08    ACRN: AA

              AMS CD: 311071

              Packaging and Marking              _____________________

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

              Deliveries or Performance              _________________________

              DOC                   SUPPL

              REL CD    MILSTRIP    ADDR   SIG CD  MARK FOR  TP CD              ______    ________    ______ ______  ________  _____

               002  W909532282L007  W91A2N    M     W4QUAA     1

                        PROJ CD     BRK BLK PT                        _______     __________

                          I07

              DEL REL CD        QUANTITY         DEL DATE              __________     ______________     ___________

                 001               2            30-SEP-2002

              FOB POINT: Origin

              SHIP TO: PARCEL POST ADDRESS                       ___________________

              (W81C5M)   PR USA ABERDEEN TEST CTR

                         BLDG 358 COLLERAN ROAD

                         ABERDEEN PROV GND     MD 21005-5001

              MARK FOR:  MARK FOR:  W4QUAA

                         CONTRACT/DELIVERY ORDER NUMBER                         ______________________________

                              DAAE07-00-D-M051/0002

              DOC                   SUPPL

              REL CD    MILSTRIP    ADDR   SIG CD  MARK FOR  TP CD              ______    ________    ______ ______  ________  _____

               003  W909532282L008  Y00000    M                1

                        PROJ CD     BRK BLK PT                        _______     __________

                          I07

              DEL REL CD        QUANTITY         DEL DATE              __________     ______________     ___________

                 001               1            30-SEP-2002

              FOB POINT: Origin

              SHIP TO: PARCEL POST ADDRESS                       ___________________

              (Y00000)   SHIPPING INSTRUCTIONS FOR CONSIGNEE

                         (SHIP-TO) WILL BE FURNISHED PRIOR

                         TO THE SCHEDULED DELIVERY DATE FOR

                         ITEMS REQUIRED UNDER THIS

                         REQUISITION.

                         CONTRACT/DELIVERY ORDER NUMBER                         ______________________________

                              DAAE07-00-D-M051/0002

DOC REL CD 002 MILSTRIP W90953-2282-L007
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Name of Offeror or Contractor:

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT

Reference No. of Document Being Continued

MOD/AMD

EXCEPTION DATA:

Vehicles are to be shipped in accordance with

Security Classification Guide. For further

quidance contact PM BCT Security Keith Whitten

(586) 753-2135

SHIP TO:

  Transportation Officer

  Bldg 507

  W23AAU Aberdeen Proving Ground,

         MD 21005-5059

MARK FOR:

  Aberdeen Test Center

  Bldg 358 Colleran Road

  ATTN: Donna McClung, (410) 278-5534/

                 CELL  (410) 320-8815

DOC REL CD 003 MILSTRIP W90953-2282-L008

EXCEPTION DATA:

Vehicles are to be shipped in accordance with

Security Classification Guide. For further

quidance contact PM BCT Security Keith Whitten

(586) 753-2135

SHIP TO:

  Transportation Officer

  Bldg 8022, Cottonwood Rd

  Redstone Arsenal, AL 35898

MARK FOR:

  CSTE-DTC-RT-F-FL

  Test Area 1

  DODAAC: W81MJT

  POC: Jason Nielsen (256)955-7561

                              (End of narrative F001)

NOUN: ANTITANK GUIDED MISSILE VEH

                              (End of narrative A001)

0200AC        PRODUCTION QUANTITY                                         1          EA   $ 2,324,784.000  $      2,324,784.00              ___________________                                                          ______________   __________________

              NOUN: ANTITANK GUIDED MISSILE VEH

              PRON: X11GX003X1    PRON AMD: 10    ACRN: AA

              AMS CD: 311071

              Packaging and Marking              _____________________

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

              Deliveries or Performance              _________________________

              DOC                   SUPPL

              REL CD    MILSTRIP    ADDR   SIG CD  MARK FOR  TP CD              ______    ________    ______ ______  ________  _____

               004  W909532295L011  W91A2N    M                1

                        PROJ CD     BRK BLK PT                        _______     __________

                          I07
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Name of Offeror or Contractor:

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT

Reference No. of Document Being Continued

MOD/AMD

              DEL REL CD        QUANTITY         DEL DATE              __________     ______________     ___________

                 001               1            30-SEP-2002

              FOB POINT: Origin

              SHIP TO: PARCEL POST ADDRESS                       ___________________

              (W91A2N)   XR W4GG FT LEWIS FLD OFC

                         BLDG 9630 L ST

                         FORT LEWIS            WA 98433-5000

                         CONTRACT/DELIVERY ORDER NUMBER                         ______________________________

                              DAAE07-00-D-M051/0002

EXCEPTION DATA:

"Vehicles are to be shipped in accordance with

Security Classification Guide. For further

guidance contact PM BCT Security Keith Whitten

(586) 753-2135".

SHIP THRU:

General Dynamics Land System

Sterling Heights Plant

6000 E. 17 Mile Road

Sterling Heights, MI 48310-3200

MARK FOR:

Danny Casto, PH (586) 825-8681/

           CELL (586) 403-2746

UPON COMPLETION OF LOG DEMO SHIP TO:

Ft. Lewis Fielding Office

Bldg. 3041

Ft. Lewis, WA 98433-5000

MARK FOR:

MR. COVINGTON, PH: 253-966-4851/

             CELL: 253-405-2697

      MS. BRAY,PH: 253-966-4851

                              (End of narrative F001)

0200AD        PRODUCTION QUANTITY                                        14          EA   $ 2,333,135.000  $     32,663,890.00              ___________________                                                          ______________   __________________

              NOUN: ANTITANK GUIDED MISSILE VEH

              PRON: X11GX003X1    PRON AMD: 11    ACRN: AA

              AMS CD: 311071

                NOUN:  ANTI-TANK GUIDED MISSILE VEHICLE

                              (End of narrative B001)

              Packaging and Marking              _____________________

              Inspection and Acceptance              _________________________

122 190
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Name of Offeror or Contractor:

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT

Reference No. of Document Being Continued

MOD/AMD

              INSPECTION: Origin     ACCEPTANCE: Origin

              Deliveries or Performance              _________________________

              DOC                   SUPPL

              REL CD    MILSTRIP    ADDR   SIG CD  MARK FOR  TP CD              ______    ________    ______ ______  ________  _____

               005  W909532295L012  W91A2N    M                1

                        PROJ CD     BRK BLK PT                        _______     __________

                          I07

              DEL REL CD        QUANTITY         DEL DATE              __________     ______________     ___________

                 001               14           31-OCT-2002

              FOB POINT: Origin

              SHIP TO: PARCEL POST ADDRESS                       ___________________

              (W91A2N)   XR W4GG FT LEWIS FLD OFC

                         BLDG 9630 L ST

                         FORT LEWIS            WA 98433-5000

                         CONTRACT/DELIVERY ORDER NUMBER                         ______________________________

                              DAAE07-00-D-M051/0002

EXCEPTION DATA:

"Vehicles are to be shipped in accordance with

Security Classification Guide. For further

guidance contact PM BCT Security Keith Whitten

(586) 753-2135".

SHIP TO:  FT. LEWIS FIELDING OFFICE

          BLDG 3041

          FT. LEWIS, WA 98433-5000

MARK FOR: MR. COVINGTON, PH: 253-966-4851/

                       CELL: 253-405-2697

               MS. BRAY, PH: 253-966-4851

                              (End of narrative F001)

0201          Supplies or Services and Prices/Costs              _____________________________________

              NSN: 2320-01-481-8576

              FSCM: 19207

              PART NR: 12479559

              SECURITY CLASS: Unclassified

0201AA        PRODUCTION QUANTITY                                         1          EA   $ 2,346,040.000  $      2,346,040.00              ___________________                                                          ______________   __________________

              NOUN: ANTITANK GUIDED MISSILE VEH

              PRON: X112C006X1    PRON AMD: 07    ACRN: AB

              AMS CD: 643653

              Packaging and Marking              _____________________

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

              Deliveries or Performance              _________________________

              DOC                   SUPPL

              REL CD    MILSTRIP    ADDR   SIG CD  MARK FOR  TP CD              ______    ________    ______ ______  ________  _____

123 190
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Name of Offeror or Contractor:

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT

Reference No. of Document Being Continued

MOD/AMD

               002  W909532282L009  W91A2N    M     W4GG03     1

                        PROJ CD     BRK BLK PT                        _______     __________

                          I07

              DEL REL CD        QUANTITY         DEL DATE              __________     ______________     ___________

                 001               1            30-SEP-2002

              FOB POINT: Origin

              SHIP TO: PARCEL POST ADDRESS                       ___________________

              (W91A2N)   XR W4GG FT LEWIS FLD OFC

                         BLDG 9630 L ST

                         FORT LEWIS            WA 98433-5000

              MARK FOR:  CONTRACT/DELIVERY ORDER NUMBER                         ______________________________

                              DAAE07-00-D-M051/0002

EXCEPTION DATA:

Vehicles are to be shipped in accordance with

Security Classification Guide. For further

guidance contact PM BCT Security Keith Whitten

(586) 753-2135

SHIP THRU:

Transportation Officer

Bldg 507

W23AAU Aberdeen Proving Ground, MD 21005-5059

MARK FOR:

Aberbeen Test Center

Bldg 358 Colleran Road

ATTN: Donna McClung, (410) 278-5534/

                CELL (410) 320-8815

UPON COMPLETION OF TEST SHIP TO:

Ft. Lewis Fielding Office

Bldg 3041

Ft. Lewis, WA 98433-5000

MARK FOR:

Mr. Covington, PH (253) 966-4851/

             CELL (253) 405-2697

     Ms. Bray, PH (253) 966-4851

                              (End of narrative F002)

124 190
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Name of Offeror or Contractor:

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT

Reference No. of Document Being Continued

MOD/AMD

0300          Supplies or Services and Prices/Costs              _____________________________________

              NSN: 2320-01-481-8572

              FSCM: 19207

              PART NR: 12479552

              SECURITY CLASS: Unclassified

0300AA        PRODUCTION QUANTITY                                         4          EA   $ 1,200,476.000  $      4,801,904.00              ___________________                                                          ______________   __________________

              NOUN: RECONNAISSANCE VEHICLE

              PRON: X11GX004X1    PRON AMD: 19    ACRN: AA

              AMS CD: 311071

              Packaging and Marking              _____________________

SEE SECTION D

                              (End of narrative D001)

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

              Deliveries or Performance              _________________________

              DOC                   SUPPL

              REL CD    MILSTRIP    ADDR   SIG CD  MARK FOR  TP CD              ______    ________    ______ ______  ________  _____

               001  W909530320H004  Y00000    M                2

                        PROJ CD     BRK BLK PT                        _______     __________

                          008

              DEL REL CD        QUANTITY         DEL DATE              __________     ______________     ___________

                 008               4            31-JAN-2003

              FOB POINT: Origin

              SHIP TO: PARCEL POST ADDRESS                       ___________________

              (Y00000)   SHIPPING INSTRUCTIONS FOR CONSIGNEE

                         (SHIP-TO) WILL BE FURNISHED PRIOR

                         TO THE SCHEDULED DELIVERY DATE FOR

                         ITEMS REQUIRED UNDER THIS

                         REQUISITION.

                         CONTRACT/DELIVERY ORDER NUMBER                         ______________________________

                              DAAE07-00-D-M051/0002

125 190
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Name of Offeror or Contractor:

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT

Reference No. of Document Being Continued

MOD/AMD

0300AB        PRODUCTION QUANTITY                                         5          EA   $ 1,013,154.000  $      5,065,770.00              ___________________                                                          ______________   __________________

              NOUN: RECONNAISSANCE VEHICLE

              PRON: X11GX004X1    PRON AMD: 09    ACRN: AA

              AMS CD: 311071

              Packaging and Marking              _____________________

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

              Deliveries or Performance              _________________________

              DOC                   SUPPL

              REL CD    MILSTRIP    ADDR   SIG CD  MARK FOR  TP CD              ______    ________    ______ ______  ________  _____

               002  W909532164L007  W61HZF    M     W04XAA     1

                        PROJ CD     BRK BLK PT                        _______     __________

                          I0M

              DEL REL CD        QUANTITY         DEL DATE              __________     ______________     ___________

                 001               1            30-JUN-2002

              FOB POINT: Origin

              SHIP TO: PARCEL POST ADDRESS                       ___________________

              (W61HZF)   SR W04X USA YUMA PROVING GROUND SRA

                         BLDG 2710 SANCHEZ STREET

                         YUMA                  AZ 85365-9113

              MARK FOR:  MARK FOR:  W04XAA

                         CONTRACT/DELIVERY ORDER NUMBER                         ______________________________

                              DAAE07-00-D-M051/0002

              DOC                   SUPPL

              REL CD    MILSTRIP    ADDR   SIG CD  MARK FOR  TP CD              ______    ________    ______ ______  ________  _____

               004  W909532205L002  W91A2N    M                1

                        PROJ CD     BRK BLK PT                        _______     __________

                          I0M

              DEL REL CD        QUANTITY         DEL DATE              __________     ______________     ___________

                 001               2            30-JUN-2002

              FOB POINT: Origin

              SHIP TO: PARCEL POST ADDRESS                       ___________________

              (W91A2N)   XR W4GG FT LEWIS FLD OFC

                         BLDG 9630 L ST

                         FORT LEWIS            WA 98433-5000

                         CONTRACT/DELIVERY ORDER NUMBER                         ______________________________

                              DAAE07-00-D-M051/0002

              DOC                   SUPPL

              REL CD    MILSTRIP    ADDR   SIG CD  MARK FOR  TP CD              ______    ________    ______ ______  ________  _____

126 190
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Reference No. of Document Being Continued

MOD/AMD

               005  W909532205L003  W91A2N    M                1

                        PROJ CD     BRK BLK PT                        _______     __________

                          I0M

              DEL REL CD        QUANTITY         DEL DATE              __________     ______________     ___________

                 001               1            30-JUN-2002

              FOB POINT: Origin

              SHIP TO: PARCEL POST ADDRESS                       ___________________

              (W91A2N)   XR W4GG FT LEWIS FLD OFC

                         BLDG 9630 L ST

                         FORT LEWIS            WA 98433-5000

                         CONTRACT/DELIVERY ORDER NUMBER                         ______________________________

                              DAAE07-00-D-M051/0002

              DOC                   SUPPL

              REL CD    MILSTRIP    ADDR   SIG CD  MARK FOR  TP CD              ______    ________    ______ ______  ________  _____

               006  W909532218L026  W81C5M    M     W4QUAA     1

                        PROJ CD     BRK BLK PT                        _______     __________

                          I0M

              DEL REL CD        QUANTITY         DEL DATE              __________     ______________     ___________

                 001               1            30-JUN-2002

              FOB POINT: Origin

              SHIP TO: PARCEL POST ADDRESS                       ___________________

              (W81C5M)   PR USA ABERDEEN TEST CTR

                         BLDG 358 COLLERAN ROAD

                         ABERDEEN PROV GND     MD 21005-5001

              MARK FOR:  MARK FOR:  W4QUAA

                         CONTRACT/DELIVERY ORDER NUMBER                         ______________________________

                              DAAE07-00-D-M051/0002

DOC REL CD 002 MILSTRIP W90953-2164-L007

EXCEPTION DATA:

Vehicles are to be shipped in accordance with

Security Classification Guide. For further

guidance contact PM BCT Security Keith Whitten,

(586) 753-2135.

SHIP TO:

Transportation Officer

USA Yuma Proving Ground SRA

BLDG 2710 Sanchez Street

Yuma, AZ 85365-9113

MARK FOR:

Wayne Lucas, Engineering Team Leader,

PH (520) 328-6645/6130

127 190
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Name of Offeror or Contractor:

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT

Reference No. of Document Being Continued

MOD/AMD

DOC REL CD 004 MILSTRIP W90953-2205-L002

EXCEPTION DATA:

Vehicles are to be shipped in accordance with

Security Classification Guide. For further

guidance contact PM BCT Security Keith Whitten,

(586) 753-2135.

SHIP TO:

Ft. Lewis Fielding Office

Bldg 3041

Ft. Lewis, WA 98433-5000

MARK FOR:

Mr. Covington, PH (253) 966-4851/

             CELL (253)405-2697

     Ms. Bray, PH (253) 966-4851

DOC REL CD 005 MILSTRIP W90953-2205-L003

EXCEPTION DATA:

Vehicles are to be shipped in accordance with

Security Classification Guide. For further

guidance contact PM BCT Security Keith Whitten,

(586) 753-2135.

SHIP THRU:

General Dynamics Land Systems

Sterling Heights Plant

6000 E. 17 Mile Rd

Sterling Heights, MI 48310-3200

MARK FOR:

Danny Casto, PH (586) 825-8681

           CELL (586) 403-2746

UPON COMPLETION OF LOG DEMO:

SHIP TO:

Ft. Lewis Fielding Office

Bldg 3041

Ft. Lewis, WA 98433-5000

MARK FOR:

Mr. Covington, PH (253) 966-4851/

             CELL (253)405-2697

     Ms. Bray, PH (253) 966-4851

DOC REL CD 006 MILSTRIP W90953-2218-L026

EXCEPTION DATA:

Vehicles are to be shipped in accordance with

Security Classification Guide. For further

guidance contact PM BCT Security Keith Whitten,

(586) 753-2135.

SHIP TO:

Transportation Officer

Bldg 507

W23AAU Aberdeen Proving Ground, MD

21005-5059

MARK FOR:

DODAAC w81c5m

Aberdeen Test Center

BLDG 358 Colleran Road

ATTN: Donna McClung, (410) 278-5534/

                CELL (410) 320-8815

128 190
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Name of Offeror or Contractor:

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT

Reference No. of Document Being Continued

MOD/AMD

Aberdeen Proving Ground, MD 21005-5001

                              (End of narrative F001)

0300AC        PRODUCTION QUANTITY                                         5          EA   $ 1,013,154.000  $      5,065,770.00              ___________________                                                          ______________   __________________

              NOUN: RECONNAISSANCE VEHICLE

              PRON: X11GX004X1    PRON AMD: 09    ACRN: AA

              AMS CD: 311071

              Packaging and Marking              _____________________

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

              Deliveries or Performance              _________________________

              DOC                   SUPPL

              REL CD    MILSTRIP    ADDR   SIG CD  MARK FOR  TP CD              ______    ________    ______ ______  ________  _____

               003  W909532205L001  W91A2N    M                1

                        PROJ CD     BRK BLK PT                        _______     __________

                          I0M

              DEL REL CD        QUANTITY         DEL DATE              __________     ______________     ___________

                 001               3            31-JUL-2002

              FOB POINT: Origin

              SHIP TO: PARCEL POST ADDRESS                       ___________________

              (W91A2N)   XR W4GG FT LEWIS FLD OFC

                         BLDG 9630 L ST

                         FORT LEWIS            WA 98433-5000

                         CONTRACT/DELIVERY ORDER NUMBER                         ______________________________

                              DAAE07-00-D-M051/0002

              DOC                   SUPPL

              REL CD    MILSTRIP    ADDR   SIG CD  MARK FOR  TP CD              ______    ________    ______ ______  ________  _____

               007  W909532218L027  W61HZF    M     W04XAA     1

                        PROJ CD     BRK BLK PT                        _______     __________

                          I0M

              DEL REL CD        QUANTITY         DEL DATE              __________     ______________     ___________

                 001               1            31-JUL-2002

              FOB POINT: Origin

              SHIP TO: PARCEL POST ADDRESS                       ___________________

              (W61HZF)   SR W04X USA YUMA PROVING GROUND SRA

                         BLDG 2710 SANCHEZ STREET

                         YUMA                  AZ 85365-9113

              MARK FOR:  MARK FOR:  W04XAA

129 190
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REPRINT
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Name of Offeror or Contractor:

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT

Reference No. of Document Being Continued

MOD/AMD

                         CONTRACT/DELIVERY ORDER NUMBER                         ______________________________

                              DAAE07-00-D-M051/0002

              DOC                   SUPPL

              REL CD    MILSTRIP    ADDR   SIG CD  MARK FOR  TP CD              ______    ________    ______ ______  ________  _____

               008  W909532218L029            M     W4QUAA     1

              DEL REL CD        QUANTITY         DEL DATE              __________     ______________     ___________

                 001               1            31-JUL-2002

              FOB POINT: Origin

              SHIP TO: PARCEL POST ADDRESS                       ___________________

              (W81C5M)   PR USA ABERDEEN TEST CTR

                         BLDG 358 COLLERAN ROAD

                         ABERDEEN PROV GND     MD 21005-5001

              MARK FOR:  MARK FOR:  W4QUAA

                         CONTRACT/DELIVERY ORDER NUMBER                         ______________________________

                              DAAE07-00-D-M051/0002

DOC REL CD 003 MILSTRIP W90953-2205-L001

EXCEPTION DATA:

Vehicles are to be shipped in accordance with

Security Classification Guide. For further

guidance contact PM BCT Security Keith Whitten,

(586) 753-2135.

SHIP TO:

Ft. Lewis Fielding Office

Bldg 3041

Ft. Lewis, WA 98433-5000

MARK FOR:

Mr. Covington, PH: (253) 966-4851/

             CELL: (253) 405-2697

     Ms. Bray, PH: (253) 966-4851

DOC REL CD 007 MILSTRIP W90953-2218-L027

EXCEPTION DATA:

Vehicles are to be shipped in accordance with

Security Classification Guide. For further

guidance contact PM BCT Security Keith Whitten,

(586) 753-2135.

SHIP TO:

Transportation Office

USA Yuma Proving Ground SRA

BLDG 2710 Sanchez Street

Yuma, AZ 85365-9113

MARK FOR:

Wayne Lucas, Engineering Team Leader,

PH (520) 328-6130
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DOC REL CD 008 MILSTRIP W90953-2218-L029

EXCEPTION DATA:

Vehicles are to be shipped in accordance with

Security Classification Guide. For further

guidance contact PM BCT Security Keith Whitten,

(586) 753-2135.

SHIP TO:

Transportation Officer

Bldg 507

W23AAU Aberdeen Proving Ground, MD

21005-5059

MARK FOR:

DODAAC W81C5M

Aberdeen Test Center

BLDG 358 Colleran Road

ATTN: Donna McClung, (410) 278-5534/

               CELL  (410) 320-8815

Aberdeen Proving Ground, MD 21005-5002

                              (End of narrative F001)

0300AD        PRODUCTION QUANTITY                                        13          EA   $ 1,013,154.000  $     13,171,002.00              ___________________                                                          ______________   __________________

              NOUN: RECONNAISSANCE VEHICLE

              PRON: X11GX004X1    PRON AMD: 11    ACRN: AA

              AMS CD: 311071

              Packaging and Marking              _____________________

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

              Deliveries or Performance              _________________________

              DOC                   SUPPL

              REL CD    MILSTRIP    ADDR   SIG CD  MARK FOR  TP CD              ______    ________    ______ ______  ________  _____

               010  W909532252L001  W91A2N    M                1

                        PROJ CD     BRK BLK PT                        _______     __________

                          I0M

              DEL REL CD        QUANTITY         DEL DATE              __________     ______________     ___________

                 001               13           31-JUL-2002

              FOB POINT: Origin

              SHIP TO: PARCEL POST ADDRESS                       ___________________

              (W91A2N)   XR W4GG FT LEWIS FLD OFC

                         BLDG 9630 L ST

                         FORT LEWIS            WA 98433-5000

                         CONTRACT/DELIVERY ORDER NUMBER                         ______________________________

                              DAAE07-00-D-M051/0002

EXCEPTION DATA:

"Vehicles are to be shipped in accordance with

Security Classification Guide. For further
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quidance contact PM BCT Security Keith Whitten

(586) 753-2135".

SHIP TO:

FT. LEWIS FIELDING OFFICE

BLDG 3041

ATTN: Mr. Covington, PH (253) 966-4851/

                   CELL (253) 405-2697

      Ms. Bray, PH (253) 966-4851

Ft. Lewis, WA 98433-5000

                              (End of narrative F001)

0300AE        PRODUCTION QUANTITY                                         7          EA   $ 1,013,154.000  $      7,092,078.00              ___________________                                                          ______________   __________________

              NOUN: RECONNAISSANCE VEHICLE

              PRON: X11GX004X1    PRON AMD: 15    ACRN: AA

              AMS CD: 311071

              Packaging and Marking              _____________________

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

              Deliveries or Performance              _________________________

              DOC                   SUPPL

              REL CD    MILSTRIP    ADDR   SIG CD  MARK FOR  TP CD              ______    ________    ______ ______  ________  _____

               012  W909532282L010  W91A2N    M                1

                        PROJ CD     BRK BLK PT                        _______     __________

                          I0M

              DEL REL CD        QUANTITY         DEL DATE              __________     ______________     ___________

                 001               7            31-AUG-2002

              FOB POINT: Origin

              SHIP TO: PARCEL POST ADDRESS                       ___________________

              (W91A2N)   XR W4GG FT LEWIS FLD OFC

                         BLDG 9630 L ST

                         FORT LEWIS            WA 98433-5000

                         CONTRACT/DELIVERY ORDER NUMBER                         ______________________________

                              DAAE07-00-D-M051/0002

EXCEPTION DATA:

"Vehicles are to be shipped in accordance with

Security Classification Guide. For further

guidance contact PM BCT Security Keith Whitten

(586) 753-2135".

SHIP TO:  FT. LEWIS FIELDING OFFICE

          BLDG 3041

          FT. LEWIS, WA 98433-5000

MARK FOR: MR. COVINGTON, PH: 253-966-4851/
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                       CELL: 253-405-2697

               MS. BRAY, PH: 253-966-4851

                              (End of narrative F001)

0300AF        PRODUCTION QUANTITY                                        15          EA   $ 1,109,798.000  $     16,646,970.00              ___________________                                                          ______________   __________________

              NOUN: RECONNAISSANCE VEHICLE

              PRON: X11GX004X1    PRON AMD: 18    ACRN: AA

              AMS CD: 311071

              Packaging and Marking              _____________________

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

              Deliveries or Performance              _________________________

              DOC                   SUPPL

              REL CD    MILSTRIP    ADDR   SIG CD  MARK FOR  TP CD              ______    ________    ______ ______  ________  _____

               013  W909532295L008  W91A2N    M                1

                        PROJ CD     BRK BLK PT                        _______     __________

                          I0M

              DEL REL CD        QUANTITY         DEL DATE              __________     ______________     ___________

                 001               15           31-AUG-2002

              FOB POINT: Origin

              SHIP TO: PARCEL POST ADDRESS                       ___________________

              (W91A2N)   XR W4GG FT LEWIS FLD OFC

                         BLDG 9630 L ST

                         FORT LEWIS            WA 98433-5000

                         CONTRACT/DELIVERY ORDER NUMBER                         ______________________________

                              DAAE07-00-D-M051/0002

EXCEPTION DATA:

Vehicles are to be shipped in accordance with

Security Classification Guide. For further

guidance contact PM BCT Security Keith Whitten

(586) 753-2135

SHIP TO:

Ft. Lewis Fielding Office

Bldg 3041

Ft. Lewis, WA 98433-5000

MARK FOR:

Mr. Covington, PH (253) 966-4851/

             CELL (253) 405-2697

     Ms. Bray, PH (253) 966-4851

                              (End of narrative F001)

0300AG        PRODUCTION QUANTITY                                        17          EA   $ 1,251,922.000  $     21,282,674.00              ___________________                                                          ______________   __________________
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              NOUN: RECONNAISSANCE VEHICLE

              PRON: X11GX004X1    PRON AMD: 19    ACRN: AA

              AMS CD: 311071

              Packaging and Marking              _____________________

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

              Deliveries or Performance              _________________________

              DOC                   SUPPL

              REL CD    MILSTRIP    ADDR   SIG CD  MARK FOR  TP CD              ______    ________    ______ ______  ________  _____

               014  W909532295L009  W91A2N    M                1

                        PROJ CD     BRK BLK PT                        _______     __________

                          I0M

              DEL REL CD        QUANTITY         DEL DATE              __________     ______________     ___________

                 001               13           30-DEC-2002

              FOB POINT: Origin

              SHIP TO: PARCEL POST ADDRESS                       ___________________

              (W91A2N)   XR W4GG FT LEWIS FLD OFC

                         BLDG 9630 L ST

                         FORT LEWIS            WA 98433-5000

                         CONTRACT/DELIVERY ORDER NUMBER                         ______________________________

                              DAAE07-00-D-M051/0002

              DOC                   SUPPL

              REL CD    MILSTRIP    ADDR   SIG CD  MARK FOR  TP CD              ______    ________    ______ ______  ________  _____

               015  W909532295L010  W91A2N    M     W4GG03     1

                        PROJ CD     BRK BLK PT                        _______     __________

                          I0M

              DEL REL CD        QUANTITY         DEL DATE              __________     ______________     ___________

                 001               4            30-DEC-2002

              FOB POINT: Origin

              SHIP TO: PARCEL POST ADDRESS                       ___________________

              (W91A2N)   XR W4GG FT LEWIS FLD OFC

                         BLDG 9630 L ST

                         FORT LEWIS            WA 98433-5000

              MARK FOR:  CONTRACT/DELIVERY ORDER NUMBER                         ______________________________

                              DAAE07-00-D-M051/0002

EXCEPTION DATA:

Vehicles are to be shipped in accordance with

Security Classification Guide. For further

guidance contact PM BCT Security Keith Whitten,

(586) 753-2135

SHIP TO:

Ft. Lewis Fielding Office

Bldg 3041

Ft. Lewis, WA 98433-5000
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MARK FOR:

Mr. Covington, PH (253) 966-4851/

             CELL (253) 405-2697

         Ms. Bray (253) 966-4851

                              (End of narrative F001)

0400          Supplies or Services and Prices/Costs              _____________________________________

              NSN: 2320-01-481-8574

              FSCM: 19207

              PART NR: 12479556

              SECURITY CLASS: Unclassified

0400AA        PRODUCTION QUANTITY                                         3          EA   $ 1,291,097.000  $      3,873,291.00              ___________________                                                          ______________   __________________

              NOUN: FIRE SUPPORT VEHICLE

              CLIN CONTRACT TYPE:

                   Firm-Fixed-Price

              PRON: X10L2B20X1    PRON AMD: 06    ACRN: AC

              AMS CD: 311071

              Packaging and Marking              _____________________

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

              Deliveries or Performance              _________________________

              DOC                   SUPPL

              REL CD    MILSTRIP    ADDR   SIG CD  MARK FOR  TP CD              ______    ________    ______ ______  ________  _____

               002  W909532282L011  W91A2N    M     W4QUAA     1

                        PROJ CD     BRK BLK PT                        _______     __________

                          I0H

              DEL REL CD        QUANTITY         DEL DATE              __________     ______________     ___________

                 001               3            30-SEP-2002

              FOB POINT: Origin

              SHIP TO: PARCEL POST ADDRESS                       ___________________

              (W81C5M)   PR USA ABERDEEN TEST CTR

                         BLDG 358 COLLERAN ROAD

                         ABERDEEN PROV GND     MD 21005-5001

              MARK FOR:  MARK FOR:  W4QUAA

                         CONTRACT/DELIVERY ORDER NUMBER                         ______________________________

                              DAAE07-00-D-M051/0002

DOC REL CD 002 MILSTRIP W90953-2282-L011
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EXCEPTION DATA:

Vehicles are to be shipped in accordance with

Security Classification Guide. For further

quidance contact PM BCT Security Keith Whitten

(586) 753-2135

SHIP TO:

  Transportation Officer

  Bldg 507

  W23AAU Aberdeen Proving Ground,

         MD 21005-5059

MARK FOR:

  Aberdeen Test Center

  Bldg 358 Colleran Road

  ATTN: Donna McClung, (410) 278-5534/

                 CELL  (410) 320-8815

                              (End of narrative F001)

0400AB        PRODUCTION QUANTITY                                        13          EA   $ 1,291,097.000  $     16,784,261.00              ___________________                                                          ______________   __________________

              NOUN: FIRE SUPPORT VEHICLE

              CLIN CONTRACT TYPE:

                   Firm-Fixed-Price

              PRON: X11GX085X1    PRON AMD: 10    ACRN: AA

              AMS CD: 311071

              Packaging and Marking              _____________________

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

              Deliveries or Performance              _________________________

              DOC                   SUPPL

              REL CD    MILSTRIP    ADDR   SIG CD  MARK FOR  TP CD              ______    ________    ______ ______  ________  _____

               005  W909532347L018  W91A2N    M                1

                        PROJ CD     BRK BLK PT                        _______     __________

                          I0H

              DEL REL CD        QUANTITY         DEL DATE              __________     ______________     ___________

                 001               13           31-DEC-2002

              FOB POINT: Origin

              SHIP TO: PARCEL POST ADDRESS                       ___________________

              (W91A2N)   XR W4GG FT LEWIS FLD OFC

                         BLDG 9630 L ST

                         FORT LEWIS            WA 98433-5000

                         CONTRACT/DELIVERY ORDER NUMBER                         ______________________________

                              DAAE07-00-D-M051/0002

EXCEPTION DATA:

Vehicles are to be shipped in accordance with
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Security Classification Guide. For further

guidance contact PM BCT Security Keith Whitten

(586) 753-2135

SHIP TO:

FT. LEWIS FIELDING OFFICE

BLDG 3041

ATTN: MR. COVINGTON, PH (253) 966-4851/

                   CELL (253) 405-2697

      MS. BRAY,      PH (253) 966-4851

FT. LEWIS, WA 98433-5000

                              (End of narrative F001)

0400AC        PRODUCTION QUANTITY                                         1          EA   $ 1,291,097.000  $      1,291,097.00              ___________________                                                          ______________   __________________

              NOUN: FIRE SUPPORT VEHICLE

              PRON: X11GX085X1    PRON AMD: 06    ACRN: AA

              AMS CD: 311071

              Packaging and Marking              _____________________

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

              Deliveries or Performance              _________________________

              DOC                   SUPPL

              REL CD    MILSTRIP    ADDR   SIG CD  MARK FOR  TP CD              ______    ________    ______ ______  ________  _____

               002  W909532282L012  W91A2N    M     W4GG03     1

                        PROJ CD     BRK BLK PT                        _______     __________

                          I0H

              DEL REL CD        QUANTITY         DEL DATE              __________     ______________     ___________

                 001               1            30-SEP-2002

              FOB POINT: Origin

              SHIP TO: PARCEL POST ADDRESS                       ___________________

              (W91A2N)   XR W4GG FT LEWIS FLD OFC

                         BLDG 9630 L ST

                         FORT LEWIS            WA 98433-5000

              MARK FOR:  CONTRACT/DELIVERY ORDER NUMBER                         ______________________________

                              DAAE07-00-D-M051/0002

EXCEPTION DATA:

Vehicles are to be shipped in accordance with

Security Classification Guide. For further

guidance contact PM BCT Security Keith Whitten

(586) 753-2135

SHIP THRU:

Transportation Officer

Bldg 507

W23AAU Aberdeen Proving Ground, MD 21005-5059

MARK FOR:

Aberbeen Test Center
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Bldg 358 Colleran Road

ATTN: Donna McClung, (410) 278-5534/

                CELL (410) 320-8815

UPON COMPLETION OF TEST SHIP TO:

Ft. Lewis Fielding Office

Bldg 3041

Ft. Lewis, WA 98433-5000

MARK FOR:

Mr. Covington, PH (253) 966-4851/

             CELL (253) 405-2697

     Ms. Bray, PH (253) 966-4851

                              (End of narrative F002)

0400AE        PRODUCTION QUANTITY                                        10          EA   $ 1,291,097.000  $     12,910,970.00              ___________________                                                          ______________   __________________

              NOUN: FIRE SUPPORT VEHICLE

              PRON: X11GX085X1    PRON AMD: 07    ACRN: AA

              AMS CD: 311071

                NOUN:  FIRE SUPPORT VEHICLE

                              (End of narrative B001)

              Packaging and Marking              _____________________

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

              Deliveries or Performance              _________________________

              DOC                   SUPPL

              REL CD    MILSTRIP    ADDR   SIG CD  MARK FOR  TP CD              ______    ________    ______ ______  ________  _____

               003  W909532295L006  W91A2N    M                1

                        PROJ CD     BRK BLK PT                        _______     __________

                          I0H

              DEL REL CD        QUANTITY         DEL DATE              __________     ______________     ___________

                 001               9            31-DEC-2002

              FOB POINT: Origin

              SHIP TO: PARCEL POST ADDRESS                       ___________________

              (W91A2N)   XR W4GG FT LEWIS FLD OFC

                         BLDG 9630 L ST

                         FORT LEWIS            WA 98433-5000

                         CONTRACT/DELIVERY ORDER NUMBER                         ______________________________

                              DAAE07-00-D-M051/0002

              DOC                   SUPPL

              REL CD    MILSTRIP    ADDR   SIG CD  MARK FOR  TP CD              ______    ________    ______ ______  ________  _____

               004  W909532295L007  W91A2N    M                1

                        PROJ CD     BRK BLK PT                        _______     __________

                          I0H
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              DEL REL CD        QUANTITY         DEL DATE              __________     ______________     ___________

                 001               1            30-SEP-2002

              FOB POINT: Origin

              SHIP TO: PARCEL POST ADDRESS                       ___________________

              (W91A2N)   XR W4GG FT LEWIS FLD OFC

                         BLDG 9630 L ST

                         FORT LEWIS            WA 98433-5000

                         CONTRACT/DELIVERY ORDER NUMBER                         ______________________________

                              DAAE07-00-D-M051/0002

DOC REL CD 003 MILSTRIP W909532295L006

EXCEPTION DATA:

"Vehicles are to be shipped in accordance with

Security Classification Guide. For further

guidance contact PM BCT Security Keith Whitten

(586) 753-2135".

SHIP TO:  FT. LEWIS FIELDING OFFICE

          BLDG 3041

          FT. LEWIS, WA 98433-5000

MARK FOR: MR. COVINGTON, PH: 253-966-4851/

                       CELL: 253-405-2697

               MS. BRAY, PH: 253-966-4851

DOC REL CD 004 MILSTRIP W909532295L007

EXCEPTION DATA:

"Vehicles are to be shipped in accordance with

Security Classification Guide. For further

guidance contact PM BCT Security Keith Whitten

(586) 753-2135".

SHIP THRU:

General Dynamics Land Systems

Sterling Heights Plant

6000 E. 17 Mile Road

Sterling Heights, MI 48310-3200

MARK FOR:

Danny Casto

PH(586)825-8681/CELL(586)403-2746

UPON COMPLETION OF LOG DEMO SHIP TO:

Ft. Lewis Fielding Office

Bldg 3041

Ft. Lewis, WA 98433-5000

MARK FOR:

Mr. Covington, PH(253)966-4851/

             CELL(253)405-2697

     Ms. Bray, PH(253)966-4851

139 190
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                              (End of narrative F001)

0500          Supplies or Services and Prices/Costs              _____________________________________

              NSN: 2320-01-481-8570

              FSCM: 19207

              PART NR: 12479557

              SECURITY CLASS: Unclassified

0500AA        PRODUCTION QUANTITY                                         5          EA   $ 2,127,704.000  $     10,638,520.00              ___________________                                                          ______________   __________________

              NOUN: ENGINEERING SQUAD VEHICLE

              CLIN CONTRACT TYPE:

                   Firm-Fixed-Price

              PRON: X11GX005X1    PRON AMD: 16    ACRN: AA

              AMS CD: 311071

              Packaging and Marking              _____________________

SEE SECTION D

                              (End of narrative D001)

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

              Deliveries or Performance              _________________________

              DOC                   SUPPL

              REL CD    MILSTRIP    ADDR   SIG CD  MARK FOR  TP CD              ______    ________    ______ ______  ________  _____

               010  W909532347L017  W91A2N    M                1

                        PROJ CD     BRK BLK PT                        _______     __________

                          I0J

              DEL REL CD        QUANTITY         DEL DATE              __________     ______________     ___________

                 001               5            31-JAN-2003

              FOB POINT: Origin

              SHIP TO: PARCEL POST ADDRESS                       ___________________

              (W91A2N)   XR W4GG FT LEWIS FLD OFC

                         BLDG 9630 L ST

                         FORT LEWIS            WA 98433-5000

                         CONTRACT/DELIVERY ORDER NUMBER                         ______________________________

                              DAAE07-00-D-M051/0002

EXCEPTION DATA:

Vehicles are to be shipped in accordance with

Security Classification Guide. For further

guidance contact PM BCT Security Keith Whitten

(586) 753-2135

SHIP TO:

FT. LEWIS FIELDING OFFICE

140 190
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BLDG 3041

ATTN: MR. COVINGTON, PH (253) 966-4851/

                   CELL (253) 405-2697

      MS. BRAY,      PH (253) 966-4851

FT. LEWIS, WA 98433-5000

                              (End of narrative F001)
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0500AB        PRODUCTION QUANTITY                                        10          EA   $ 2,391,704.000  $     23,917,040.00              ___________________                                                          ______________   __________________

              NOUN: ENGINEERING SQUAD VEHICLE

              PRON: X11GX005X1    PRON AMD: 13    ACRN: AA

              AMS CD: 311071

              Packaging and Marking              _____________________

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

              Deliveries or Performance              _________________________

              DOC                   SUPPL

              REL CD    MILSTRIP    ADDR   SIG CD  MARK FOR  TP CD              ______    ________    ______ ______  ________  _____

               002  W909532252L002  W91A2N    M     W4GG03     1

                        PROJ CD     BRK BLK PT                        _______     __________

                          I0J

              DEL REL CD        QUANTITY         DEL DATE              __________     ______________     ___________

                 001               2            31-JUL-2002

              FOB POINT: Origin

              SHIP TO: PARCEL POST ADDRESS                       ___________________

              (W91A2N)   XR W4GG FT LEWIS FLD OFC

                         BLDG 9630 L ST

                         FORT LEWIS            WA 98433-5000

              MARK FOR:  CONTRACT/DELIVERY ORDER NUMBER                         ______________________________

                              DAAE07-00-D-M051/0002

              DOC                   SUPPL

              REL CD    MILSTRIP    ADDR   SIG CD  MARK FOR  TP CD              ______    ________    ______ ______  ________  _____

               003  W909532252L003  W91A2N    M     W4GG03     1

                        PROJ CD     BRK BLK PT                        _______     __________

                          I0J

              DEL REL CD        QUANTITY         DEL DATE              __________     ______________     ___________

                 001               1            31-JUL-2002

              FOB POINT: Origin

              SHIP TO: PARCEL POST ADDRESS                       ___________________

              (W91A2N)   XR W4GG FT LEWIS FLD OFC

                         BLDG 9630 L ST

                         FORT LEWIS            WA 98433-5000

              MARK FOR:  CONTRACT/DELIVERY ORDER NUMBER                         ______________________________

                              DAAE07-00-D-M051/0002

              DOC                   SUPPL

              REL CD    MILSTRIP    ADDR   SIG CD  MARK FOR  TP CD              ______    ________    ______ ______  ________  _____

               004  W909532252L004  W91A2N    M     W4GG03     1

                        PROJ CD     BRK BLK PT                        _______     __________

                          I0J

              DEL REL CD        QUANTITY         DEL DATE              __________     ______________     ___________

                 001               1            31-JUL-2002
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Reference No. of Document Being Continued

MOD/AMD

              FOB POINT: Origin

              SHIP TO: PARCEL POST ADDRESS                       ___________________

              (W91A2N)   XR W4GG FT LEWIS FLD OFC

                         BLDG 9630 L ST

                         FORT LEWIS            WA 98433-5000

              MARK FOR:  CONTRACT/DELIVERY ORDER NUMBER                         ______________________________

                              DAAE07-00-D-M051/0002

              DOC                   SUPPL

              REL CD    MILSTRIP    ADDR   SIG CD  MARK FOR  TP CD              ______    ________    ______ ______  ________  _____

               005  W909532252L005  W91A2N    M     W4GG03     1

                        PROJ CD     BRK BLK PT                        _______     __________

                          I0J

              DEL REL CD        QUANTITY         DEL DATE              __________     ______________     ___________

                 001               2            31-AUG-2002

              FOB POINT: Origin

              SHIP TO: PARCEL POST ADDRESS                       ___________________

              (W91A2N)   XR W4GG FT LEWIS FLD OFC

                         BLDG 9630 L ST

                         FORT LEWIS            WA 98433-5000

              MARK FOR:  CONTRACT/DELIVERY ORDER NUMBER                         ______________________________

                              DAAE07-00-D-M051/0002

              DOC                   SUPPL

              REL CD    MILSTRIP    ADDR   SIG CD  MARK FOR  TP CD              ______    ________    ______ ______  ________  _____

               006  W909532268L001  W91A2N    M     W4GG03     1

                        PROJ CD     BRK BLK PT                        _______     __________

                          I0J

              DEL REL CD        QUANTITY         DEL DATE              __________     ______________     ___________

                 001               1            31-JUL-2002

              FOB POINT: Origin

              SHIP TO: PARCEL POST ADDRESS                       ___________________

              (W91A2N)   XR W4GG FT LEWIS FLD OFC

                         BLDG 9630 L ST

                         FORT LEWIS            WA 98433-5000

              MARK FOR:  CONTRACT/DELIVERY ORDER NUMBER                         ______________________________

                              DAAE07-00-D-M051/0002

              DOC                   SUPPL

              REL CD    MILSTRIP    ADDR   SIG CD  MARK FOR  TP CD              ______    ________    ______ ______  ________  _____

               007  W909532282L013  W91A2N    M     W4GG03     1

                        PROJ CD     BRK BLK PT                        _______     __________

                          I0J

              DEL REL CD        QUANTITY         DEL DATE              __________     ______________     ___________

                 001               3            31-AUG-2002

143 190

DAAE07-00-D-M051/0002
REPRINT

GM GDLS DEFENSE GROUP L.L.C.



CONTINUATION SHEET
PIIN/SIIN

    Page        of

Name of Offeror or Contractor:

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT

Reference No. of Document Being Continued

MOD/AMD

              FOB POINT: Origin

              SHIP TO: PARCEL POST ADDRESS                       ___________________

              (W91A2N)   XR W4GG FT LEWIS FLD OFC

                         BLDG 9630 L ST

                         FORT LEWIS            WA 98433-5000

              MARK FOR:  CONTRACT/DELIVERY ORDER NUMBER                         ______________________________

                              DAAE07-00-D-M051/0002

DOC REL CD 002 MILSTRIP W90953-2252-L002

EXCEPTION DATA:

Vehicles are to be shipped in accordance with

Security Classification Guide. For further

guidance contact PM BCT Security Keith Whitten

(586) 753-2135

SHIP THRU:

Transportation Officer

Bldg 507

W23AAU Aberdeen Proving Ground, MD 21005-5059

MARK FOR:

Aberdeen Test Center

Bldg 358 Colleran Road

ATTN: Donna McClung, (410) 278-5534/

                CELL (410) 320-8815

UPON COMPLETION OF TEST SHIP TO:

Ft. Lewis Fielding Office

Bldg 3041

Ft. Lewis, WA 98433-5000

MARK FOR: Mr. Covington, PH (253) 966-4851/

                       CELL (253) 405-2697

               Ms. Bray, PH (253) 966-4851

DOC REL CD 003 MILSTRIP W90953-2252-L003

EXCEPTION DATA:

Vehicles are to be shipped in accordance with

Security Classification Guide. For further

guidance contact PM BCT Security Keith Whitten

(586) 753-2135

SHIP THRU:

USA Yuma Proving Ground SRA

BLDG 2710 Sanchez Street

Yuma, AZ 85365-9113

MARK FOR: DODAAC W61HZF/Loan No. W56HZV-2252-Z031

Wayne Lucas, Engineering Team Leader

PH (520) 328-6645/6130

UPON COMPLETION OF TEST SHIP TO:

Ft. Lewis Fielding Office

Bldg 3041

Ft. Lewis, WA 98433-5000

MARK FOR: Mr. Covington, PH (253) 966-4851/

                       CELL (253) 405-2697

               Ms. Bray, PH (253) 966-4851

144 190

DAAE07-00-D-M051/0002
REPRINT

GM GDLS DEFENSE GROUP L.L.C.



CONTINUATION SHEET
PIIN/SIIN

    Page        of

Name of Offeror or Contractor:

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT

Reference No. of Document Being Continued

MOD/AMD

DOC REL CD 005 W90953-2252-L005

EXCEPTION DATA:

Vehicles are to be shipped in accordance with

Security Classification Guide. For further

guidance contact PM BCT Security Keith Whitten

(586) 753-2135

SHIP TO:

Ft. Lewis Fielding Office

Bldg 3041

Ft. Lewis, WA 98433-5000

MARK FOR:

Mr. Covington, PH (253) 966-4851/

             CELL (253) 966-4851

DOC REL CD 006 W90953-2268-L001

EXCEPTION DATA:

Vehicles are to be shipped in accordance with

Security Classification Guide. For further

guidance contact PM BCT Security Keith Whitten

(586) 753-2135

SHIP THRU:

USA Yuma Proving Ground SRA

BLDG 2710 Sanchez Street

Yuma, AZ 85365-9113

MARK FOR: DODAAC W61HZF/Loan No. W56HZV-2252-Z031

Wayne Lucas, Engineering Team Leader

PH (520) 328-6645/6130

UPON COMPLETION OF TEST SHIP TO:

Ft. Lewis Fielding Office

Bldg 3041

Ft. Lewis, WA 98433-5000

MARK FOR: Mr. Covington, PH (253) 966-4851/

                       CELL (253) 405-2697

               Ms. Bray, PH (253) 966-4851

                              (End of narrative F002)

0500AC        PRODUCTION QUANTITY                                         7          EA   $ 2,061,704.000  $     14,431,928.00              ___________________                                                          ______________   __________________

              NOUN: ENGINEERING SQUAD VEHICLE

              PRON: X11GX005X1    PRON AMD: 13    ACRN: AA

              AMS CD: 311071

              Packaging and Marking              _____________________

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

              Deliveries or Performance              _________________________

              DOC                   SUPPL

              REL CD    MILSTRIP    ADDR   SIG CD  MARK FOR  TP CD              ______    ________    ______ ______  ________  _____

               008  W909532295L004  W91A2N    M     W4GG03     1

145 190

DAAE07-00-D-M051/0002
REPRINT

GM GDLS DEFENSE GROUP L.L.C.



CONTINUATION SHEET
PIIN/SIIN

    Page        of

Name of Offeror or Contractor:

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT

Reference No. of Document Being Continued

MOD/AMD

                        PROJ CD     BRK BLK PT                        _______     __________

                          I0J

              DEL REL CD        QUANTITY         DEL DATE              __________     ______________     ___________

                 001               5            31-OCT-2002

              FOB POINT: Origin

              SHIP TO: PARCEL POST ADDRESS                       ___________________

              (W91A2N)   XR W4GG FT LEWIS FLD OFC

                         BLDG 9630 L ST

                         FORT LEWIS            WA 98433-5000

              MARK FOR:  CONTRACT/DELIVERY ORDER NUMBER                         ______________________________

                              DAAE07-00-D-M051/0002

              DOC                   SUPPL

              REL CD    MILSTRIP    ADDR   SIG CD  MARK FOR  TP CD              ______    ________    ______ ______  ________  _____

               009  W909532295L005  W91A2N    M                1

                        PROJ CD     BRK BLK PT                        _______     __________

                          I0J

              DEL REL CD        QUANTITY         DEL DATE              __________     ______________     ___________

                 001               2            31-OCT-2002

              FOB POINT: Origin

              SHIP TO: PARCEL POST ADDRESS                       ___________________

              (W91A2N)   XR W4GG FT LEWIS FLD OFC

                         BLDG 9630 L ST

                         FORT LEWIS            WA 98433-5000

                         CONTRACT/DELIVERY ORDER NUMBER                         ______________________________

                              DAAE07-00-D-M051/0002

EXCEPTION DATA:

Vehicles are to be shipped in accordance with

Security Classification Guide. For further

guidance contact PM BCT Security Keith Whitten,

(586) 753-2135

SHIP TO:

Ft. Lewis Fielding Office

Bldg 3041

Ft. Lewis, WA 98433-5000

MARK FOR:

Mr. Covington, PH (253) 966-4851/

             CELL (253) 405-2697

         Ms. Bray (253) 966-4851

                              (End of narrative F001)

0600          Supplies or Services and Prices/Costs              _____________________________________

              NSN: 2320-01-481-8573

              FSCM: 19207

146 190

DAAE07-00-D-M051/0002
REPRINT

GM GDLS DEFENSE GROUP L.L.C.



CONTINUATION SHEET
PIIN/SIIN

    Page        of

Name of Offeror or Contractor:

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT

Reference No. of Document Being Continued

MOD/AMD

              PART NR: 12479555

              SECURITY CLASS: Unclassified

0600AA        PRODUCTION QUANTITY                                        16          EA   $ 1,321,548.000  $     21,144,768.00              ___________________                                                          ______________   __________________

              NOUN: COMMANDER'S VEHICLE

              PRON: X11GX006X1    PRON AMD: 31    ACRN: AA

              AMS CD: 311071

              Packaging and Marking              _____________________

SEE SECTION D

                              (End of narrative D001)

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

              Deliveries or Performance              _________________________

              DOC                   SUPPL

              REL CD    MILSTRIP    ADDR   SIG CD  MARK FOR  TP CD              ______    ________    ______ ______  ________  _____

               008  W909532142L007  W91A2N    M     W4GG03     1

                        PROJ CD     BRK BLK PT                        _______     __________

                          I0I

              DEL REL CD        QUANTITY         DEL DATE              __________     ______________     ___________

                 001               13           30-SEP-2002

              FOB POINT: Origin

              SHIP TO: PARCEL POST ADDRESS                       ___________________

              (W91A2N)   XR W4GG FT LEWIS FLD OFC

                         BLDG 9630 L ST

                         FORT LEWIS            WA 98433-5000

              MARK FOR:  CONTRACT/DELIVERY ORDER NUMBER                         ______________________________

                              DAAE07-00-D-M051/0002

              DOC                   SUPPL

              REL CD    MILSTRIP    ADDR   SIG CD  MARK FOR  TP CD              ______    ________    ______ ______  ________  _____

               009  W909532142L008  W91A2N    M     W4GG03     1

                        PROJ CD     BRK BLK PT                        _______     __________

                          I0I

              DEL REL CD        QUANTITY         DEL DATE              __________     ______________     ___________

                 001               3            30-SEP-2002

              FOB POINT: Origin

              SHIP TO: PARCEL POST ADDRESS                       ___________________

              (W91A2N)   XR W4GG FT LEWIS FLD OFC

                         BLDG 9630 L ST

                         FORT LEWIS            WA 98433-5000

              MARK FOR:  CONTRACT/DELIVERY ORDER NUMBER                         ______________________________

                              DAAE07-00-D-M051/0002

147 190

DAAE07-00-D-M051/0002
REPRINT

GM GDLS DEFENSE GROUP L.L.C.



CONTINUATION SHEET
PIIN/SIIN

    Page        of

Name of Offeror or Contractor:

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT

Reference No. of Document Being Continued

MOD/AMD

EXCEPTION DATA:

"Vehicles are to be shipped in accordance with

Security Classification Guide. For further

guidance contact PM BCT Security Keith Whitten

(586) 753-2135".

SHIP TO:  FT. LEWIS FIELDING OFFICE

          BLDG 3041

          FT. LEWIS, WA 98433-5000

MARK FOR: MR. COVINGTON, PH: 253-966-4851/

                       CELL: 253-405-2697

               MS. BRAY, PH: 253-966-4851

                              (End of narrative F001)

148 190

DAAE07-00-D-M051/0002
REPRINT

GM GDLS DEFENSE GROUP L.L.C.



CONTINUATION SHEET
PIIN/SIIN

    Page        of

Name of Offeror or Contractor:

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT

Reference No. of Document Being Continued

MOD/AMD

0600AB        PRODUCTION QUANTITY                                         4          EA   $ 1,268,597.000  $      5,074,388.00              ___________________                                                          ______________   __________________

              NOUN: COMMANDER'S VEHICLE

              PRON: X11GX006X1    PRON AMD: 21    ACRN: AA

              AMS CD: 311071

              Packaging and Marking              _____________________

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

              Deliveries or Performance              _________________________

              DOC                   SUPPL

              REL CD    MILSTRIP    ADDR   SIG CD  MARK FOR  TP CD              ______    ________    ______ ______  ________  _____

               002  W909532127L006  W91A2N    M                1

                        PROJ CD     BRK BLK PT                        _______     __________

                          I0I

              DEL REL CD        QUANTITY         DEL DATE              __________     ______________     ___________

                 001               1            30-APR-2002

              FOB POINT: Origin

              SHIP TO: PARCEL POST ADDRESS                       ___________________

              (W91A2N)   XR W4GG FT LEWIS FLD OFC

                         BLDG 9630 L ST

                         FORT LEWIS            WA 98433-5000

                         CONTRACT/DELIVERY ORDER NUMBER                         ______________________________

                              DAAE07-00-D-M051/0002

              DOC                   SUPPL

              REL CD    MILSTRIP    ADDR   SIG CD  MARK FOR  TP CD              ______    ________    ______ ______  ________  _____

               017  W909532199L002  W91A2N    M     W4GG03     1

                        PROJ CD     BRK BLK PT                        _______     __________

                          I0I

              DEL REL CD        QUANTITY         DEL DATE              __________     ______________     ___________

                 001               3            30-APR-2002

              FOB POINT: Origin

              SHIP TO: PARCEL POST ADDRESS                       ___________________

              (W91A2N)   XR W4GG FT LEWIS FLD OFC

                         BLDG 9630 L ST

                         FORT LEWIS            WA 98433-5000

              MARK FOR:  CONTRACT/DELIVERY ORDER NUMBER                         ______________________________

                              DAAE07-00-D-M051/0002

DOC REL CD 002/MILSTRIP: W909532127L006_______________________________________

EXCEPTION DATA:

SHIP THRU: DODAAC: CK0RLP

GENERAL DYNAMICS LAND SYSTEMS

STERLING HEIGHTS PLANT

6000 E. 17 MILE RD

STERLING HEIGHTS, MI 48310-3200

149 190

DAAE07-00-D-M051/0002
REPRINT

GM GDLS DEFENSE GROUP L.L.C.



CONTINUATION SHEET
PIIN/SIIN

    Page        of

Name of Offeror or Contractor:

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT

Reference No. of Document Being Continued

MOD/AMD

MARK FOR: DANNY CASTO, PHONE 586-8681

UPON COMPLETION OF LOG DEMO:

SHIP TO: DODAAC: W91A2N

FORT LEWIS FIELD OFFICE

BLDG 3041

FORT LEWIS, WA 98433-5000

MARK FOR: MR. COVINGTON, PH: 253-966-4851/

                       CELL: 253-405-2697

          MS. BRAY,      PH: 253-966-4851

DOC REL CD 017/MILSTRIP: W909532199L002_______________________________________

EXCEPTION DATA:

"Vehicles are to be shipped in accordance with

Security Classification Guide. For further

guidance contact PM BCT Security Keith Whitten

(586) 753-2135".

SHIP TO:

Ft. Lewis Fielding Office

Bldg 3041

Ft. Lewis, WA 98433-5000

MARK FOR:

Mr. Covington, PH (253) 966-4851/

             CELL (253) 405-2697

Ms. Bray,      PH (253) 966-4851

                              (End of narrative F001)

0600AC        PRODUCTION QUANTITY                                        13          EA   $ 1,321,548.000  $     17,180,124.00              ___________________                                                          ______________   __________________

              NOUN: COMMANDER'S VEHICLE

              PRON: X11GX006X1    PRON AMD: 25    ACRN: AA

              AMS CD: 311071

              Packaging and Marking              _____________________

SEE SECTION D

                              (End of narrative D001)

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

              Deliveries or Performance              _________________________

              DOC                   SUPPL

              REL CD    MILSTRIP    ADDR   SIG CD  MARK FOR  TP CD              ______    ________    ______ ______  ________  _____

               003  W909532127L007  W91A2N    M     W4GG03     1

                        PROJ CD     BRK BLK PT                        _______     __________

                          I0I

              DEL REL CD        QUANTITY         DEL DATE              __________     ______________     ___________

                 001               4            31-MAY-2002

150 190

DAAE07-00-D-M051/0002
REPRINT

GM GDLS DEFENSE GROUP L.L.C.



CONTINUATION SHEET
PIIN/SIIN

    Page        of

Name of Offeror or Contractor:

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT

Reference No. of Document Being Continued

MOD/AMD

              FOB POINT: Origin

              SHIP TO: PARCEL POST ADDRESS                       ___________________

              (W91A2N)   XR W4GG FT LEWIS FLD OFC

                         BLDG 9630 L ST

                         FORT LEWIS            WA 98433-5000

              MARK FOR:  CONTRACT/DELIVERY ORDER NUMBER                         ______________________________

                              DAAE07-00-D-M051/0002

              DOC                   SUPPL

              REL CD    MILSTRIP    ADDR   SIG CD  MARK FOR  TP CD              ______    ________    ______ ______  ________  _____

               005  W909532142L004  W91A2N    M                1

                        PROJ CD     BRK BLK PT                        _______     __________

                          I0I

              DEL REL CD        QUANTITY         DEL DATE              __________     ______________     ___________

                 001               7            30-JUN-2002

              FOB POINT: Origin

              SHIP TO: PARCEL POST ADDRESS                       ___________________

              (W91A2N)   XR W4GG FT LEWIS FLD OFC

                         BLDG 9630 L ST

                         FORT LEWIS            WA 98433-5000

                         CONTRACT/DELIVERY ORDER NUMBER                         ______________________________

                              DAAE07-00-D-M051/0002

              DOC                   SUPPL

              REL CD    MILSTRIP    ADDR   SIG CD  MARK FOR  TP CD              ______    ________    ______ ______  ________  _____

               006  W909532142L005  W81C5M    M     W4QUAA     1

                        PROJ CD     BRK BLK PT                        _______     __________

                          009

              DEL REL CD        QUANTITY         DEL DATE              __________     ______________     ___________

                 001               2            31-MAY-2002

              FOB POINT: Origin

              SHIP TO: PARCEL POST ADDRESS                       ___________________

              (W81C5M)   PR USA ABERDEEN TEST CTR

                         BLDG 358 COLLERAN ROAD

                         ABERDEEN PROV GND     MD 21005-5001

              MARK FOR:  MARK FOR:  W4QUAA

                         CONTRACT/DELIVERY ORDER NUMBER                         ______________________________

                              DAAE07-00-D-M051/0002

DOC REL CODE 006  MILSTRIP W90953-2142-L005

EXCEPTION DATA:

151 190

DAAE07-00-D-M051/0002
REPRINT

GM GDLS DEFENSE GROUP L.L.C.



CONTINUATION SHEET
PIIN/SIIN

    Page        of

Name of Offeror or Contractor:

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT

Reference No. of Document Being Continued

MOD/AMD

Vehicles are to be shipped in accordance with

the Security Classification Guide. For further

guidance, contact the PM BCT Security POC,

Keith Whitten, Phone: (586) 753-2135

SHIP TO:

Transportation Officer

Bldg 507, W23AUU

Aberdeen Proving Ground, MD 21005-5059

MARK FOR:

John Hersey

ATC W81C5M

CML: 410-278-2461

Project Code HD1

Loan Document Number: W56HZV-2162-Z031

                              (End of narrative F002)

0600AD        PRODUCTION QUANTITY                                         1          EA   $ 1,321,548.000  $      1,321,548.00              ___________________                                                          ______________   __________________

              NOUN: COMMANDER'S VEHICLE

              PRON: X11GX006X1    PRON AMD: 21    ACRN: AA

              AMS CD: 311071

              Packaging and Marking              _____________________

SEE SECTION D

                              (End of narrative D001)

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

              Deliveries or Performance              _________________________

              DOC                   SUPPL

              REL CD    MILSTRIP    ADDR   SIG CD  MARK FOR  TP CD              ______    ________    ______ ______  ________  _____

               007  W909532142L006  W91A2N    M     W4GG03     1

                        PROJ CD     BRK BLK PT                        _______     __________

                          I0I

              DEL REL CD        QUANTITY         DEL DATE              __________     ______________     ___________

                 001               1            30-APR-2002

              FOB POINT: Origin

              SHIP TO: PARCEL POST ADDRESS                       ___________________

              (W91A2N)   XR W4GG FT LEWIS FLD OFC

                         BLDG 9630 L ST

                         FORT LEWIS            WA 98433-5000

              MARK FOR:  CONTRACT/DELIVERY ORDER NUMBER                         ______________________________

                              DAAE07-00-D-M051/0002

152 190

DAAE07-00-D-M051/0002
REPRINT

GM GDLS DEFENSE GROUP L.L.C.



CONTINUATION SHEET
PIIN/SIIN

    Page        of

Name of Offeror or Contractor:

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT

Reference No. of Document Being Continued

MOD/AMD

0600AE        PRODUCTION QUANTITY                                         1          EA   $ 1,321,548.000  $      1,321,548.00              ___________________                                                          ______________   __________________

              NOUN: COMMANDER'S VEHICLE

              PRON: X11GX006X1    PRON AMD: 21    ACRN: AA

              AMS CD: 311071

              Packaging and Marking              _____________________

SEE SECTION D

                              (End of narrative D001)

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

              Deliveries or Performance              _________________________

              DOC                   SUPPL

              REL CD    MILSTRIP    ADDR   SIG CD  MARK FOR  TP CD              ______    ________    ______ ______  ________  _____

               010  W909532163L003  W81C5M    M     W4QUAA     1

                        PROJ CD     BRK BLK PT                        _______     __________

                          009

              DEL REL CD        QUANTITY         DEL DATE              __________     ______________     ___________

                 001               1            31-MAY-2002

              FOB POINT: Origin

              SHIP TO: PARCEL POST ADDRESS                       ___________________

              (W81C5M)   PR USA ABERDEEN TEST CTR

                         BLDG 358 COLLERAN ROAD

                         ABERDEEN PROV GND     MD 21005-5001

              MARK FOR:  MARK FOR:  W4QUAA

                         CONTRACT/DELIVERY ORDER NUMBER                         ______________________________

                              DAAE07-00-D-M051/0002

Exception Data:

Ship To:

Transportation Officer

Bldg 507

W23AUU

Aberdeen Proving Ground, MD 21005-5059

Mark For:

Aberdeen Test Center, W81C5M

John Hersey, CML 410-278-2461

153 190

DAAE07-00-D-M051/0002
REPRINT

GM GDLS DEFENSE GROUP L.L.C.



CONTINUATION SHEET
PIIN/SIIN

    Page        of

Name of Offeror or Contractor:

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT

Reference No. of Document Being Continued

MOD/AMD

                              (End of narrative F001)

0600AF        PRODUCTION QUANTITY                                         1          EA   $ 1,321,548.000  $      1,321,548.00              ___________________                                                          ______________   __________________

              NOUN: COMMANDER'S VEHICLE

              PRON: X11GX006X1    PRON AMD: 21    ACRN: AA

              AMS CD: 311071

              Packaging and Marking              _____________________

SEE SECTION D

                              (End of narrative D001)

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

              Deliveries or Performance              _________________________

              DOC                   SUPPL

              REL CD    MILSTRIP    ADDR   SIG CD  MARK FOR  TP CD              ______    ________    ______ ______  ________  _____

               011  W909532164L003  W61DEL    M     W1E8AA     1

                        PROJ CD     BRK BLK PT                        _______     __________

                          009

              DEL REL CD        QUANTITY         DEL DATE              __________     ______________     ___________

                 001               1            31-MAY-2002

              FOB POINT: Origin

              SHIP TO: PARCEL POST ADDRESS                       ___________________

              (W61DEL)   XU USA INTEL CNTR AND FT HUACHUCA

                         TRANSPORTATION BBP

                         BLDG 90312 MACHOL ST

                         FT HUACHUCA           AZ 85613-5000

              MARK FOR:  TRANSPORTATION OFFICE

                         BUILDING 90312

                         W61DD6-HENRY HOFFMAN

                         PHONE (502) 533-3319

                         FORT HUACHUCA AZ  85613-6000

                         CONTRACT/DELIVERY ORDER NUMBER                         ______________________________

                              DAAE07-00-D-M051/0002

Exception Data

Transportation Officer

Building 90312

Machol St

Fort Huachuca, AZ 85613-5000

Mark For:

Johnny Douglas,

EMI/Tempest Section

CML: 520-533-5819

154 190

DAAE07-00-D-M051/0002
REPRINT

GM GDLS DEFENSE GROUP L.L.C.



CONTINUATION SHEET
PIIN/SIIN

    Page        of

Name of Offeror or Contractor:

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT

Reference No. of Document Being Continued

MOD/AMD

                              (End of narrative F001)

0600AG        PRODUCTION QUANTITY                                         1          EA   $ 1,321,548.000  $      1,321,548.00              ___________________                                                          ______________   __________________

              NOUN: COMMANDER'S VEHICLE

              PRON: X11GX006X1    PRON AMD: 21    ACRN: AA

              AMS CD: 311071

              Packaging and Marking              _____________________

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

              Deliveries or Performance              _________________________

              DOC                   SUPPL

              REL CD    MILSTRIP    ADDR   SIG CD  MARK FOR  TP CD              ______    ________    ______ ______  ________  _____

               015  W909532182L001  W91A2N    M     W4GG03     1

                        PROJ CD     BRK BLK PT                        _______     __________

                          I0I

              DEL REL CD        QUANTITY         DEL DATE              __________     ______________     ___________

                 001               1            30-JUN-2002

              FOB POINT: Origin

              SHIP TO: PARCEL POST ADDRESS                       ___________________

              (W91A2N)   XR W4GG FT LEWIS FLD OFC

                         BLDG 9630 L ST

                         FORT LEWIS            WA 98433-5000

              MARK FOR:  CONTRACT/DELIVERY ORDER NUMBER                         ______________________________

                              DAAE07-00-D-M051/0002

EXCEPTION DATA:

"Vehicles are to be shipped in accordance with

Security Classification Guide. For further

guidance contact PM BCT Security Keith Whitten

(586) 753-2135"

SHIP TO:

Ft. Lewis Fielding Office

Bldg 3041

Ft. Lewis, WA 98433-5000

MARK FOR:

Mr. Covington, PH (253) 966-4851/

             CELL (253) 405-2697

Ms. Bray, PH (253) 966-4851

                              (End of narrative F001)

0600AH        PRODUCTION QUANTITY                                         4          EA   $ 1,321,548.000  $      5,286,192.00              ___________________                                                          ______________   __________________
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MOD/AMD

              NOUN: COMMANDER'S VEHICLE

              PRON: X11GX006X1    PRON AMD: 29    ACRN: AA

              AMS CD: 311071

              Packaging and Marking              _____________________

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

              Deliveries or Performance              _________________________

              DOC                   SUPPL

              REL CD    MILSTRIP    ADDR   SIG CD  MARK FOR  TP CD              ______    ________    ______ ______  ________  _____

               004  W909532127L008  W91A2N    M                1

                        PROJ CD     BRK BLK PT                        _______     __________

                          I0I

              DEL REL CD        QUANTITY         DEL DATE              __________     ______________     ___________

                 001               4            31-JUL-2002

              FOB POINT: Origin

              SHIP TO: PARCEL POST ADDRESS                       ___________________

              (W91A2N)   XR W4GG FT LEWIS FLD OFC

                         BLDG 9630 L ST

                         FORT LEWIS            WA 98433-5000

                         CONTRACT/DELIVERY ORDER NUMBER                         ______________________________

                              DAAE07-00-D-M051/0002

EXCEPTION DATA:

"Vehicles are to be shipped in accordance with

Security Classification Guide. For further

guidance contact PM BCT Security Keith Whitten

(586) 753-2135"

SHIP TO:

Ft. Lewis Fielding Office

Bldg 3041

Ft. Lewis, WA 98433-5000

MARK FOR:

Mr. Covington, PH (253) 966-4851/

             CELL (253) 405-2697

Ms. Bray, PH (253) 966-4851

                              (End of narrative F001)

0700          Supplies or Services and Prices/Costs              _____________________________________

              NSN: 2320-01-481-8580

              FSCM: 19207

              PART NR: 12479558

              SECURITY CLASS: Unclassified

0700AA        PRODUCTION QUANTITY                                        20          EA   $ 1,224,004.000  $     24,480,080.00              ___________________                                                          ______________   __________________
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Reference No. of Document Being Continued

MOD/AMD

              NOUN: MEDICAL EVACUATION VEHICLE

              PRON: X11GX007X1    PRON AMD: 08    ACRN: AA

              AMS CD: 311071

              Packaging and Marking              _____________________

SEE SECTION D

                              (End of narrative D001)

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

              Deliveries or Performance              _________________________

              DOC                   SUPPL

              REL CD    MILSTRIP    ADDR   SIG CD  MARK FOR  TP CD              ______    ________    ______ ______  ________  _____

               001  W909530320H007  Y00000    M                2

                        PROJ CD     BRK BLK PT                        _______     __________

                          00A

              DEL REL CD        QUANTITY         DEL DATE              __________     ______________     ___________

                 003               11           30-NOV-2002

                 005               3            31-JAN-2003

                 007               6            31-OCT-2002

              FOB POINT: Origin

              SHIP TO: PARCEL POST ADDRESS                       ___________________

              (Y00000)   SHIPPING INSTRUCTIONS FOR CONSIGNEE

                         (SHIP-TO) WILL BE FURNISHED PRIOR

                         TO THE SCHEDULED DELIVERY DATE FOR

                         ITEMS REQUIRED UNDER THIS

                         REQUISITION.

                         CONTRACT/DELIVERY ORDER NUMBER                         ______________________________

                              DAAE07-00-D-M051/0002
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MOD/AMD

0700AB        PRODUCTION QUANTITY                                         7          EA   $ 1,195,326.000  $      8,367,282.00              ___________________                                                          ______________   __________________

              NOUN: MEDICAL EVACUATION VEHICLE

              PRON: X11GX007X1    PRON AMD: 11    ACRN: AA

              AMS CD: 311071

              Packaging and Marking              _____________________

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

              Deliveries or Performance              _________________________

              DOC                   SUPPL

              REL CD    MILSTRIP    ADDR   SIG CD  MARK FOR  TP CD              ______    ________    ______ ______  ________  _____

               002  W909532252L006  W91A2N    M                1

                        PROJ CD     BRK BLK PT                        _______     __________

                          I0P

              DEL REL CD        QUANTITY         DEL DATE              __________     ______________     ___________

                 001               2            30-SEP-2002

              FOB POINT: Origin

              SHIP TO: PARCEL POST ADDRESS                       ___________________

              (W91A2N)   XR W4GG FT LEWIS FLD OFC

                         BLDG 9630 L ST

                         FORT LEWIS            WA 98433-5000

                         CONTRACT/DELIVERY ORDER NUMBER                         ______________________________

                              DAAE07-00-D-M051/0002

              DOC                   SUPPL

              REL CD    MILSTRIP    ADDR   SIG CD  MARK FOR  TP CD              ______    ________    ______ ______  ________  _____

               003  W909532252L007  W91A2N    M                1

                        PROJ CD     BRK BLK PT                        _______     __________

                          I0P

              DEL REL CD        QUANTITY         DEL DATE              __________     ______________     ___________

                 001               2            30-SEP-2002

              FOB POINT: Origin

              SHIP TO: PARCEL POST ADDRESS                       ___________________

              (W91A2N)   XR W4GG FT LEWIS FLD OFC

                         BLDG 9630 L ST

                         FORT LEWIS            WA 98433-5000

                         CONTRACT/DELIVERY ORDER NUMBER                         ______________________________

                              DAAE07-00-D-M051/0002

              DOC                   SUPPL

              REL CD    MILSTRIP    ADDR   SIG CD  MARK FOR  TP CD              ______    ________    ______ ______  ________  _____

               004  W909532289L001  W91A2N    M                1

                        PROJ CD     BRK BLK PT                        _______     __________

                          I0P

              DEL REL CD        QUANTITY         DEL DATE              __________     ______________     ___________

                 001               2            30-SEP-2002
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              FOB POINT: Origin

              SHIP TO: PARCEL POST ADDRESS                       ___________________

              (W91A2N)   XR W4GG FT LEWIS FLD OFC

                         BLDG 9630 L ST

                         FORT LEWIS            WA 98433-5000

                         CONTRACT/DELIVERY ORDER NUMBER                         ______________________________

                              DAAE07-00-D-M051/0002

              DOC                   SUPPL

              REL CD    MILSTRIP    ADDR   SIG CD  MARK FOR  TP CD              ______    ________    ______ ______  ________  _____

               005  W909532295L003  W91A2N    M                1

                        PROJ CD     BRK BLK PT                        _______     __________

                          I0P

              DEL REL CD        QUANTITY         DEL DATE              __________     ______________     ___________

                 001               1            31-OCT-2002

              FOB POINT: Origin

              SHIP TO: PARCEL POST ADDRESS                       ___________________

              (W91A2N)   XR W4GG FT LEWIS FLD OFC

                         BLDG 9630 L ST

                         FORT LEWIS            WA 98433-5000

                         CONTRACT/DELIVERY ORDER NUMBER                         ______________________________

                              DAAE07-00-D-M051/0002

DOC REC CD 002 MILSTRIP W90953-2252-L006

EXCEPTION DATA:

Vehicles are to be shipped in accordance with

Security Classification Guide. For further

guidance contact PM BCT Security Keith Whitten

(586) 753-2135

SHIP THRU:

Transportation Officer

Bldg 507

W23AAU Aberdeen Proving Ground, MD 21005-5059

MARK FOR:

Aberbeen Test Center

Bldg 358 Colleran Road

ATTN: Donna McClung, (410) 278-5534/

                CELL (410) 320-8815

UPON COMPLETION OF TEST SHIP TO:

Ft. Lewis Fielding Office

Bldg 3041

Ft. Lewis, WA 98433-5000

MARK FOR:

Mr. Covington, PH (253) 966-4851/

             CELL (253) 405-2697

     Ms. Bray, PH (253) 966-4851

DOC REL CD 003 MILSTRIP W90953-2252-L007
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Reference No. of Document Being Continued

MOD/AMD

EXCEPTION DATA:

Vehicles are to be shipped in accordance with

Security Classification Guide. For further

guidance contact PM BCT Security Keith Whitten

(586) 753-2135

SHIP THRU:

Transportation Officer

USA Yuma Proving Ground SRA

Bldg 2710 Sanchez Street

Yuma, AZ 85365-9113

MARK FOR:

DODAAC W61HZF/Loan No. W56HZV-2252-Z031

Wayne Lucas, Engineering Team Leader

PH (520) 328-6645/6130

UPON COMPLETION OF TEST SHIP TO:

Ft. Lewis Fielding Office

Bldg 3041

Ft. Lewis, WA 98433-5000

MARK FOR:

Mr. Covington, PH (253) 966-4851 (253) 405-2697

     Ms. Bray, PH (253) 966-4851

DOC REL CD 004 W90953-2289-L006

EXCEPTION DATA:

Vehicles are to be shipped in accordance with

Security Classification Guide. For further

guidance contact PM BCT Security Keith Whitten

(586) 753-2135

SHIP TO:

Ft. Lewis Fielding Office

Bldg 3041

Ft. Lewis, WA 98433-5000

MARK FOR:

Mr. Covington, PH (253)966-4851/

             CELL (253) 405-2697

DOC REL CD 005 MILSTRIP W90953-2295-L003

EXCEPTION DATA:

Vehicles are to be shipped in accordance with

Security Classification Guide. For further

guidance contact PM BCT Security Keith Whitten

(586) 753-2135

SHIP THRU:

General Dynamics Land Systems

Sterling Heights Plant

6000 E. 17 Mile Road

Sterling Heights, MI 48310-3200

MARK FOR:

Danny Casto, PH (586) 825-8681/

           CELL (586) 403-2746

UPON COMPLETION OF TEST SHIP TO:

Ft. Lewis Fielding Office

Bldg 3041

Ft. Lewis, WA 98433-5000

MARK FOR:

Mr. Covington, PH (253) 966-4851 (253) 405-2697
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MOD/AMD

     Ms. Bray, PH (253) 966-4851

                              (End of narrative F002)

                  This is an integration of the Litter Lift System

                  into the Medical Evacuation Vehicle (MEV).  This

                  integration shall be incorporated into the first

                  MEV vehicle and subsequent vehicles in accordance

                  with the contract vehicle delivery schedule. This

                  effort has a Not-To-Exceed (NTE) Ceiling Price of

                  $2,003,400.00 for the total quantity of

                  27 EA vehicles.

                              (End of narrative A001)

0701          Supplies or Services and Prices/Costs              _____________________________________

              SECURITY CLASS: Unclassified

0701AA        SERVICES LINE ITEM                                                                           $      1,001,700.00              __________________                                                                            __________________

              NOUN: MEV LITTER LIFT - PERF SPEC

              PRON: X11GX161X1    PRON AMD: 01    ACRN: AA

              AMS CD: 311071

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

              Deliveries or Performance              _________________________

              DLVR SCH                          PERF COMPL

               REL CD           QUANTITY           DATE              ________       ______________     __________

                 001               0            30-JAN-2003

                            $     1,001,700.00

                  This is an integration of the Attendant's

                  Seat into the Medical Evacuation

                  Vehicle (MEV). Under the current contract

                  delivery schedule, the integration shall be

                  incorporated into the the 8th MEV vehicle

                  and subsequent vehicles in accordance

                  with the contract vehicle delivery

                  schedule. The contractor shall provide a

                  retrofit plan to incorporate this integration

                  of the Attendant's Seat into vehicles 1-7.

                  In the event that the Contingency Force

                  Schedule is adopted, the integration of

                  the Attendant's Seat shall be incorporated

                  into the the 1st MEV vehicle and subsequent

                  vehicles in accordance with the Contingency

                  Force vehicle delivery schedule. This effort

                  has a Not-to-Exceed Ceiling Price of

                  $59,940.00 for the total quantity of

                  27 EA vehicles.
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MOD/AMD

                              (End of narrative A001)

0701AB        SERVICES LINE ITEM                                                                           $         29,970.00              __________________                                                                            __________________

              NOUN: MEV ATTENDANT SEAT CHG SPEC

              PRON: X11GX160X1    PRON AMD: 01    ACRN: AA

              AMS CD: 311071

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

              Deliveries or Performance              _________________________

              DLVR SCH                          PERF COMPL

               REL CD           QUANTITY           DATE              ________       ______________     __________

                 001               0            30-JAN-2003

                            $        29,970.00

5000          Supplies or Services and Prices/Costs              _____________________________________

              SECURITY CLASS: Unclassified

              DATA ITEM              _________

                 Technical Data as set forth in Contract Data                   1       lot     NSP

                 Requirements List (DD Form 1423) hereinafter

                 referred to as Exhibit A.

                 CDRL A001   Contract Work Breakdown Structure (WBS)

                 CDRL A004.0 Contract Data Summary Report (CCDR)

                 CDRL A004.1 Functional Cost-Hour Report DD-1921-1

                 CDRL A004.2 Progress Curve Report DD-1921-2

                 CDRL A005   Contract Funds Status Report (CFSR)

                 CDRL A006   Final Inspection Records (FIRs)

                 CDRL A007   Configuration Management Report

                 CDRL A008   Engineering Change Proposal

                 CDRL A009   Engineering Release Record (ERR)

                 CDRL A010   Transportability Report

                 CDRL A011   TIR/FACAR

                 CDRL A017   Radioactive Materials

                 CDRL A018   Hazardous Materials Management Report

                 CDRL A019   Log Mgt Info (LMI)

                 CDRL A020   IETM

                 CDRL A021   Training Materials
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                 CDRL A027   FSR Deployment Data

                 CDRL A028   Multiple Quantity Packaging Candidate List

                 CDRL A029   Shakedown Test Plan

                 CDRL A030   System Support Package List

                 CDRL A031   Product Quality Deficiency Reports

                 CDRL A032   Modeling & Simulation Data Requirements

                              (End of narrative B001)

7000          Supplies or Services and Prices/Costs              _____________________________________

              SECURITY CLASS: Unclassified

7000AA        SERVICES LINE ITEM                                                                           $      4,216,451.00              __________________                                                                            __________________

              NOUN: WARRANTY FOR ICV,CV,MC

              PRON: X11GX204X1    PRON AMD: 01    ACRN: AA

              AMS CD: 31107180008

CLIN 7000AA re-establishes warranty costs

for ICVs, MCs and CVs that were removed under

previous conditional acceptance modifications.

MOD     SLIN      QTY      WARRANTY

21      0001AC      1      $79,520

21      0001AD      2     $159,040

21      0001AE      1      $79,520

30      0001AF      2     $159,040

33      0001AG     10     $486,710

39      0001AJ      3     $146,013

41      0001AH     20     $800,620

44      0001AL      3     $146,013

48      0001AM      2      $97,342

52      0001AN     19     $924,749

36      0100AB      1      $46,304

42      0100AC      4     $185,216

45      0100AD      5     $231,520

53      0100AE     10     $463,040

54      0600AB      4     $211,804                           _______

                                         $4,216,451

                              (End of narrative B001)
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MOD/AMD

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

              Deliveries or Performance              _________________________

              DLVR SCH                          PERF COMPL

               REL CD           QUANTITY           DATE              ________       ______________     __________

                 001               0            31-DEC-2002

                            $     4,216,451.00

9000          Supplies or Services and Prices/Costs              _____________________________________

              SECURITY CLASS: Unclassified

9000AA        SERVICES LINE ITEM                                                                           $      4,049,327.00              __________________                                                                            __________________

              NOUN: M88 VEHICLE INTEGRATION

              PRON: X11GX153X1    PRON AMD: 01    ACRN: AA

              AMS CD: 311071

                Integration of M88 Automatic Chemical Agent

                Detector Unit inside 452 vehicles with

                exterior sampling capability.  The contractor

                shall provide mounting provisions, vehicle

                power, FBCB2 integration, remote alarm, and a

                vapor transfer system.  After integration is

                completed, the vehicles shall perform in

                accordance with the requirements of the IAV

                Performance Specification 2000.1, paragraph

                3.1.1.4.2.4.1 as revised in Delivery Order

                0001, Modification 20.

                              (End of narrative B001)

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

              Deliveries or Performance              _________________________

              DLVR SCH                          PERF COMPL

               REL CD           QUANTITY           DATE              ________       ______________     __________

                 001               0            01-MAR-2003

                            $     4,049,327.00

9001          Supplies or Services and Prices/Costs              _____________________________________

              SECURITY CLASS: Unclassified

9001AA        SERVICES LINE ITEM                                                                           $      2,772,101.00              __________________                                                                            __________________

              NOUN: UNDEFINITIZED VEHICLE CHANGES

              PRON: X11GX196X1    PRON AMD: 02    ACRN: AA

              AMS CD: 31107180008
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              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

              Deliveries or Performance              _________________________

              DLVR SCH                          PERF COMPL

               REL CD           QUANTITY           DATE              ________       ______________     __________

                 001               0            31-JAN-2003

                            $     2,772,101.00

                Change A

                Not to Exceed (NTE) for C4ISR

                This NTE is for the hardware associated with the

                Command, Control, Communications, Computers,

                Intelligence, Surveillance and Reconnaissance

                (C4ISR) IBCT System Architecture (SA) Version 1.1

                to implement System Architecture (SA) Version 3.0

                (Vehicle Diagrams Version 1.3).

                The NTE price for Fiscal Year 2001 is listed below:

                                        Ceiling          Obligated

                C4ISR                $9,160,320.00     $2,290,080.00

                /////////////        /////////////     /////////////

                CHANGE B

                Not to Exceed (NTE) for revised load lists for

                the RV, CV, ATGM and ESV.

                This NTE is for the hardware and labor costs

                associated with the revised load lists

                (RV, CV, ATGM and ESV) for the JV proposal

                received 11 Feb 2002.

                The NTE price for Fiscal Year 2001 is listed below:

                                        Ceiling          Obligated

                Revised load lists     $400,000.00       $200,000.00

                /////////////        /////////////     /////////////

                CHANGE C

                Not to Exceed (NTE) for revised load list for

                the ICV.

                This NTE is for the hardware and labor costs

                associated with the revised ICV load list for

                the JV proposal received 06 Feb 2002.

                The NTE proposal for Fiscal Year 2001 is listed below:

                                        Ceiling          Obligated

                Rev ICV load list       $96,192.00        $48,096.00

                /////////////        /////////////     /////////////
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                CHANGE D

                Not to Exceed (NTE) for the Javelin

                This NTE is for the hardware and labor costs

                associated with the moving the two (2) Javelin

                missiles and two (2) AT4s from the exterior to

                within the interior of the ICV.

                The NTE price for Fiscal Year 2001 is listed below:

                                        Ceiling          Obligated

                Javelin                $199,565.00        $99,783.00

                /////////////        /////////////     /////////////

                CHANGE E

                Not to Exceed (NTE) for ESV through hull connector

                This NTE is for the hardware and labor costs

                to add a through hull connector with interior harness

                to the ESV to facilitate control of the trailer

                mounted munitions from inside the ESV.

                The NTE price for Fiscal Year 2001 is listed below:

                NTE for ESV through     Ceiling          Obligated

                hull connector          $39,094.00        $19,547.00

                /////////////        /////////////     /////////////

                CHANGE F

                This Not to Exceed (NTE)is for the hardware and labor

                costs associated with adding a seat (6th seat)

                for the CV.

                The NTE price for Fiscal Year 2001 is listed below:

                                        Ceiling          Obligated

                Add Seat-CV            $229,190.00       $114,595.00

                /////////////        /////////////     /////////////

                CHANGE G

                Downward Adjustment-RV Cupola

                This is a downward adjustment for the hardware

                and labor costs associated with the changes to

                the sensor suite for the RV, including but not

                limited to the deletion of the Remote Weapon

                Station (RWS).

                /////////////        /////////////     /////////////

                CHANGE H
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                Downward Adjustment-FSV Cupola

                Downward Adjustment for the hardware and labor

                costs associated with the changes in the sensor

                suite for the FSV, including but not limited to

                the deletion of the Remote Weapon Station (RWS).

                /////////////        /////////////     /////////////

                CHANGE I

                Downward Adjustment-ESV Mine Detection Equipment

                Downward Adjustment for the deletion of the mine

                detection equipment for the ESV.

                /////////////        /////////////     /////////////

                              (End of narrative F001)

9002          Supplies or Services and Prices/Costs              _____________________________________

              SECURITY CLASS: Unclassified

9002AA        SERVICES LINE ITEM                                                     LO                    $      3,500,000.00              __________________                                                                            __________________

              NOUN: HEXAVALENT CHROMIUM

              PRON: X11GX170X1    PRON AMD: 01    ACRN: AA

              AMS CD: 31107180008

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

              Deliveries or Performance              _________________________

              DLVR SCH                          PERF COMPL

               REL CD           QUANTITY           DATE              ________       ______________     __________

                 001               0            31-JAN-2003

                            $     3,500,000.00

9003          Supplies or Services and Prices/Costs              _____________________________________

              SECURITY CLASS: Unclassified

9003AA        DATA ITEM                                                                                    $         68,712.00              _________                                                                                     __________________

              NOUN: SAR SUBMISSIONS/NTE PROPOSAL

              CLIN CONTRACT TYPE:

                   Firm-Fixed-Price

              PRON: X12GX078X1    PRON AMD: 01    ACRN: AE

              AMS CD: 31107180008

              Inspection and Acceptance              _________________________

              INSPECTION: Destination     ACCEPTANCE: Destination

              Deliveries or Performance              _________________________
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              DLVR SCH                          PERF COMPL

               REL CD           QUANTITY           DATE              ________       ______________     __________

                 001               0            UNDEFINITIZED

                            $        68,712.00

9004          Supplies or Services and Prices/Costs              _____________________________________

              SECURITY CLASS: Unclassified

9004AA        SERVICES LINE ITEM                                                                           $      2,095,675.00              __________________                                                                            __________________

              NOUN: JV MANAGEMENT SUPPORT

              PRON: X12GX105X1    PRON AMD: 03    ACRN: AE

              AMS CD: 31107180008

                JV Program Management Support Positions Dedicated

                to Interim Armored Vehicle Program (IAV)IAW C.2.3

                of the Requirements Contract.

                Two  (2) Supportability Program Managers

                Two  (2) Production, Delivery, Test, Fielding

                         Software and Sustainment Program

                         Control Managers

                Four (4) Contract Managers

                                2002

                            (Six Months)

                Estimated Level of Effort    8,064 hours

                Total Estimated Cost         $   949,059

                Cost of Money                $     5,113

                Fixed Fee                    $    71,179

                Total Price                  $ 1,025,351

                                2003

                            (Six Months)

                Estimated Level of Effort    7,936 hours

                Total Estimated Cost         $   990,743

                Cost of Money                $     5,275

                Fixed Fee                    $    74,306

                Total Price                  $ 1,070,324

                              (End of narrative B001)

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

              Deliveries or Performance              _________________________

              DLVR SCH                          PERF COMPL

               REL CD           QUANTITY           DATE              ________       ______________     __________
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                 001               0            30-JUN-2003

                            $     2,095,675.00

9005          Supplies or Services and Prices/Costs              _____________________________________

              SECURITY CLASS: Unclassified

9005AA        SERVICES LINE ITEM                                                                           $        147,120.00              __________________                                                                            __________________

              NOUN: RELOCATE DVE ON IAV'S

              CLIN CONTRACT TYPE:

                   Cost Contract

              PRON: X12GX165X1    PRON AMD: 01    ACRN: AG

              AMS CD: 31107180008

                Engineering design analysis to ensure the Government

                Furnished Driver's Vision Enhancer (DVE) is

                integrated in a manner to provide the driver an

                unobstructed field of view.

                Level of Effort:         1600 manhours

                Estimated Cost:          $147,120

                Total Estimated Amount:  $147,120

                              (End of narrative B001)

              Inspection and Acceptance              _________________________

              INSPECTION: Destination     ACCEPTANCE: Destination

              Deliveries or Performance              _________________________

              DLVR SCH                          PERF COMPL

               REL CD           QUANTITY           DATE              ________       ______________     __________

                 001               0            30-SEP-2002

                            $       147,120.00

9005AB        SERVICES LINE ITEM                                                                           $        100,000.00              __________________                                                                            __________________

              NOUN: DESIGN ICV CO CDR INSTALL KIT

              CLIN CONTRACT TYPE:

                   Cost-Plus-Fixed-Fee

              PRON: X12GX171X1    PRON AMD: 01    ACRN: AE

              AMS CD: 31107180008

                Engineering design analysis to develop a

                Company Commander's Installation Kit

                Level of Effort:         1,000 Manhours
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                Estimated Cost:          $ 91,950

                Fixed Fee:               $  8,050

                Estimated Amount:        $100,000

                              (End of narrative B001)

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

              Deliveries or Performance              _________________________

              DLVR SCH                          PERF COMPL

               REL CD           QUANTITY           DATE              ________       ______________     __________

                 001               0            01-NOV-2002

                            $       100,000.00

9005AC        SERVICES LINE ITEM                                                                           $        202,299.00              __________________                                                                            __________________

              NOUN: LOE FOR MACHINE GUN MOUNTS

              CLIN CONTRACT TYPE:

                   Cost Contract

              PRON: X12GX175X1    PRON AMD: 03    ACRN: AE

              AMS CD: 31107180008

                Engineering design analysis to develop a common

                M240B 7.62 mm machine gun mount for the Anti Tank

                Guided Missile (ATGM) and Mortar Carrier (MC)

                Version B vehicles.

                Level of Effort:         1000 manhours

                Estimated Cost:          $91,954

                Total Estimated Amount:  $91,954

                              (End of narrative B001)

                     Engineering Design Analysis to develop

                a common M240B Machine Gun Mount for the

          the ATGM and Mortar Carrier B.

                Level of Effort:             2,200 Manhours

                Estimated Cost:              $  202,299

                Total Estimated Amount:      $  202,299

                              (End of narrative B002)

              Inspection and Acceptance              _________________________

              INSPECTION: Destination     ACCEPTANCE: Destination
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              Deliveries or Performance              _________________________

              DLVR SCH                          PERF COMPL

               REL CD           QUANTITY           DATE              ________       ______________     __________

                 001               0            15-DEC-2002

                            $       202,299.00

9005AD        SERVICES LINE ITEM                                                                           $         50,000.00              __________________                                                                            __________________

              NOUN: LOE FOR BII/ICV LOAD LIST

              CLIN CONTRACT TYPE:

                   Cost-Plus-Fixed-Fee

              PRON: X12GX182X1    PRON AMD: 01    ACRN: AG

              AMS CD: 31107180008

                The Level Of Effort includes the following:

                1)  Logistics effort associated with the BII/

                    ICV Load List, dated 28 August 2002.

                2)  Engineering design analysis for the 2.5

                    pound Fire Extinguisher Bottle.

                Level Of Effort:         500 Manhours

                Estimated Cost:          $45,977

                Fixed Fee:               $ 4,023

                Total Estimated Amount:  $50,000

                              (End of narrative B001)

              Inspection and Acceptance              _________________________

              INSPECTION: Destination     ACCEPTANCE: Destination

              Deliveries or Performance              _________________________

              DLVR SCH                          PERF COMPL

               REL CD           QUANTITY           DATE              ________       ______________     __________

                 001               0            15-NOV-2002

                            $        50,000.00

9005AE        SERVICES LINE ITEM                                                                           $         50,000.00              __________________                                                                            __________________

              NOUN: CV NCU MOUNTING BRACKETS

              CLIN CONTRACT TYPE:

                   Cost-Plus-Fixed-Fee

              PRON: X12GX178X1    PRON AMD: 01    ACRN: AE

              AMS CD: 31107180008
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                Engineering design analysis to develop a

                CF-71 and CF-72 Computer Installation Kit

                Level of Effort:         500 Manhours

                Estimated Cost:          $45,977

                Fixed Fee:               $ 4,023

                Estimated Amount:        $50,000

                              (End of narrative B001)

              Inspection and Acceptance              _________________________

              INSPECTION: Destination     ACCEPTANCE: Destination

              Deliveries or Performance              _________________________

              DLVR SCH                          PERF COMPL

               REL CD           QUANTITY           DATE              ________       ______________     __________

                 001               0            25-OCT-2002

                            $        50,000.00

9005AF        SERVICES LINE ITEM                                                                           $         20,000.00              __________________                                                                            __________________

              NOUN: LOE/SQD LEADER RESTRAINTS

              CLIN CONTRACT TYPE:

                   Cost-Plus-Fixed-Fee

              PRON: X12GX203X1    PRON AMD: 01    ACRN: AG

              AMS CD: 31107180008

                Engineering design analysis to develop

                Squad Leader's Hatch Restraints

                Level of Effort:         200 Manhours

                Estimated Cost:          $18,390

                Fixed Fee:               $ 1,610

                Estimated Amount:        $20,000

                              (End of narrative B001)

              Inspection and Acceptance              _________________________

              INSPECTION: Destination     ACCEPTANCE: Destination

              Deliveries or Performance              _________________________

              DLVR SCH                          PERF COMPL
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               REL CD           QUANTITY           DATE              ________       ______________     __________

                 001               0            06-JAN-2003

                            $        20,000.00

9005AG        SERVICES LINE ITEM                                                                           $         10,000.00              __________________                                                                            __________________

              NOUN: LOE/BRADLEY DVE TO THERMAL

              CLIN CONTRACT TYPE:

                   Cost-Plus-Fixed-Fee

              PRON: X13GX007X1    PRON AMD: 01    ACRN: AJ

              AMS CD: 31107180008

                 Engineering and Logistics effort to develop

                 the Engineering Change Order (ECO) to allow

                 for the installation of the Thermal Omni

                 Drivers Vision Enhancer during the production

                 of the Stryker Vehicle.

                 Level of Effort:         100 Manhours

                 Estimated Cost:          $ 9,195

                 Fixed Fee:               $   805

                 Estimated Amount:        $10,000

                              (End of narrative B001)

              Inspection and Acceptance              _________________________

              INSPECTION: Destination     ACCEPTANCE: Destination

              Deliveries or Performance              _________________________

              DLVR SCH                          PERF COMPL

               REL CD           QUANTITY           DATE              ________       ______________     __________

                 001               0            31-JAN-2003

                            $        10,000.00

9005AH        SERVICES LINE ITEM                                                                           $         20,000.00              __________________                                                                            __________________

              NOUN: ENGR SPT/C4I REDESIGN

              CLIN CONTRACT TYPE:

                   Cost-Plus-Fixed-Fee

              PRON: X13GX010X1    PRON AMD: 01    ACRN: AK

              AMS CD: 31107180008

                 Engineering and logistics effort associated

                 with the change in C4I equipment of the

                 Commander's Vehicle (CV) for BCT3 and the new

                 CV sub-configuration, the Field Artillery

                 Battalion Commander, in BCT3.

                 Level of Effort:     200 Manhours
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                 Estimated Cost:      $18,390

                 Fixed Fee:           $ 1,610

                 Estimated Amount:    $20,000

                              (End of narrative B001)

              Inspection and Acceptance              _________________________

              INSPECTION: Destination     ACCEPTANCE: Destination

              Deliveries or Performance              _________________________

              DLVR SCH                          PERF COMPL

               REL CD           QUANTITY           DATE              ________       ______________     __________

                 001               0            31-JAN-2003

                            $        20,000.00

9005AJ        SERVICES LINE ITEM                                                                           $         20,000.00              __________________                                                                            __________________

              NOUN: ENGR SPT/BCT3 NEW SUB CONFIG

              CLIN CONTRACT TYPE:

                   Cost-Plus-Fixed-Fee

              PRON: X13GX011X1    PRON AMD: 01    ACRN: AK

              AMS CD: 31107180008

                 Engineering and logistics effort associated

                 with the development of the Commander's

                 Vehicle Superset Sub-configurations, the

                 EPLRS Gateway Sub-configuration and the

                 Retrans Sub-configuration, for BCT3.

                 Level of Effort:     200 Manhours

                 Estimated Cost:      $18,390

                 Fixed Fee:           $ 1,610

                 Estimated Amount:    $20,000

                              (End of narrative B001)

              Inspection and Acceptance              _________________________

              INSPECTION: Destination     ACCEPTANCE: Destination

              Deliveries or Performance              _________________________

              DLVR SCH                          PERF COMPL

               REL CD           QUANTITY           DATE              ________       ______________     __________

                 001               0            28-FEB-2003

                            $        20,000.00

9005AL        SERVICES LINE ITEM                                                                           $         45,975.00              __________________                                                                            __________________

              NOUN: LOE ENGRG ANAL OF REPLACE APU

              CLIN CONTRACT TYPE:

                   Cost Contract
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              PRON: X13GX006X1    PRON AMD: 01    ACRN: AK

              AMS CD: 31107180008

                 The contractor shall perform an engineering,

                 logistics, cost and schedule analysis in

                 accordance with Modification BQ Section A

                 and as synopsized below:

                 a.  Standardizing one (main engine) power

                 generation design to only the Stryker

                 Vehicles that require increased electrical

                 capacity; or,

                 b. Standardizing one (main engine) power

                 generation design which provides sufficient

                 electrical capacity for any and all Stryker

                 Configurations and Variants.

                 LEVEL OF EFFORT:      500 Manhours

                 Estimated Cost:       $45,975

                 Fixed Fee:               -0-

                 Estimated Amount:     $45,975

                              (End of narrative B001)

              Inspection and Acceptance              _________________________

              INSPECTION: Destination     ACCEPTANCE: Destination

              Deliveries or Performance              _________________________

              DLVR SCH                          PERF COMPL

               REL CD           QUANTITY           DATE              ________       ______________     __________

                 001               0            20-FEB-2003

                            $        45,975.00

9006          Supplies or Services and Prices/Costs              _____________________________________

              NSN: 9999-99-999-9999

              SECURITY CLASS: Unclassified

9006AA        PRODUCTION QUANTITY                                        10          KT   $   1,390.00000  $         13,900.00              ___________________                                                          ______________   __________________

              NOUN: NTDR ANTENNAS - INSTALL KITS

              CLIN CONTRACT TYPE:

                   Firm-Fixed-Price

              PRON: X11GX203X1    PRON AMD: 04    ACRN: AH

              AMS CD: 31107180008

              Packaging and Marking              _____________________

              Inspection and Acceptance              _________________________

              INSPECTION: Destination     ACCEPTANCE: Destination

              Deliveries or Performance              _________________________

              DOC                   SUPPL
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              REL CD    MILSTRIP    ADDR   SIG CD  MARK FOR  TP CD              ______    ________    ______ ______  ________  _____

               002  W909532260L002  W91A2N    M     W4GG03     1

                        PROJ CD     BRK BLK PT                        _______     __________

                          I0I

              DEL REL CD        QUANTITY         DEL DATE              __________     ______________     ___________

                 001               5            15-OCT-2002

              FOB POINT: Destination

              SHIP TO: PARCEL POST ADDRESS                       ___________________

              (W91A2N)   XR W4GG FT LEWIS FLD OFC

                         BLDG 9630 L ST

                         FORT LEWIS            WA 98433-5000

              MARK FOR:  CONTRACT/DELIVERY ORDER NUMBER                         ______________________________

                              DAAE07-00-D-M051/0002

              DOC                   SUPPL

              REL CD    MILSTRIP    ADDR   SIG CD  MARK FOR  TP CD              ______    ________    ______ ______  ________  _____

               003  W909532260L003  W81C5M    M     W4QUAA     1

                        PROJ CD     BRK BLK PT                        _______     __________

                          I0I

              DEL REL CD        QUANTITY         DEL DATE              __________     ______________     ___________

                 001               3            15-OCT-2002

              FOB POINT: Destination

              SHIP TO: PARCEL POST ADDRESS                       ___________________

              (W81C5M)   PR USA ABERDEEN TEST CTR

                         BLDG 358 COLLERAN ROAD

                         ABERDEEN PROV GND     MD 21005-5001

              MARK FOR:  MARK FOR:  W4QUAA

                         CONTRACT/DELIVERY ORDER NUMBER                         ______________________________

                              DAAE07-00-D-M051/0002

              DOC                   SUPPL

              REL CD    MILSTRIP    ADDR   SIG CD  MARK FOR  TP CD              ______    ________    ______ ______  ________  _____

               004  W909532260L004  CK0RLP    M                1

                        PROJ CD     BRK BLK PT                        _______     __________

                          I0I

              DEL REL CD        QUANTITY         DEL DATE              __________     ______________     ___________

                 001               1            15-OCT-2002

              FOB POINT: Destination

              SHIP TO: PARCEL POST ADDRESS                       ___________________

              (CK0RLP)   XR GENERAL DYNAMICS LAND SYSTEMS IN

                         STERLING HEIGHTS PLANT

                         6000 E 17 MILE RD

                         STERLING HEIGHTS      MI 48310-3200

176 190

DAAE07-00-D-M051/0002
REPRINT

GM GDLS DEFENSE GROUP L.L.C.



CONTINUATION SHEET
PIIN/SIIN

    Page        of

Name of Offeror or Contractor:

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT

Reference No. of Document Being Continued

MOD/AMD

                         CONTRACT/DELIVERY ORDER NUMBER                         ______________________________

                              DAAE07-00-D-M051/0002

              DOC                   SUPPL

              REL CD    MILSTRIP    ADDR   SIG CD  MARK FOR  TP CD              ______    ________    ______ ______  ________  _____

               005  W909532260L005  W61DEL    M     W1E8AA     1

                        PROJ CD     BRK BLK PT                        _______     __________

                          I0I

              DEL REL CD        QUANTITY         DEL DATE              __________     ______________     ___________

                 001               1            15-OCT-2002

              FOB POINT: Destination

              SHIP TO: PARCEL POST ADDRESS                       ___________________

              (W61DEL)   XU USA INTEL CNTR AND FT HUACHUCA

                         TRANSPORTATION BBP

                         BLDG 90312 MACHOL ST

                         FT HUACHUCA           AZ 85613-5000

              MARK FOR:  TRANSPORTATION OFFICE

                         BUILDING 90312

                         W61DD6-HENRY HOFFMAN

                         PHONE (502) 533-3319

                         FORT HUACHUCA AZ  85613-6000

                         CONTRACT/DELIVERY ORDER NUMBER                         ______________________________

                              DAAE07-00-D-M051/0002

This modification is for the ten installation

kits to relocate the Near Term Data

Radio Antenna (NTDR) on the Commander's Vehicle.

This effort is required  to eliminate

co-site interference with the EPLRS antenna on

the CV.

                              (End of narrative F001)

DOC REL CD 002 MILSTRIP W90953-2260-L002

EXCEPTION DATA:

Vehicles are to be shipped in accordance with

Secuity Classification Guide. For further

guidance contact PM BCT Security Keith Whitten

(586) 753-2135.

SHIP TO:

Ft. Lewis Fielding Office

Bldg 3041

Ft. Lewis, WA 98433-5000

M/F: Mr. Covington, PH (253) 966-4851/

                  CELL (253) 405-2697

          Ms. Bray, PH (253) 966-4851

DOC REL CD 003 MILSTRIP W90953-2260-L003

EXCEPTION DATA:
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Vehicles are to be shipped in accordance with

Secuity Classification Guide. For further

guidance contact PM BCT Security Keith Whitten

(586) 753-2135.

SHIP TO:

U.S. Aberdeen Test Center

Bldg 358

Aberdeen Proving Ground, MD 21005-5059

M/F: ATC

     W81C5M

     ATTN:  Anthony Tucker IAV/HD1

            PH: 481-278-4903-2867

DOC REL CD 004 MILSTRIP W90953-2260-L004

EXCEPTION DATA:

Vehicles are to be shipped in accordance with

Secuity Classification Guide. For further

guidance contact PM BCT Security Keith Whitten

(586) 753-2135.

SHIP TO:

General Dynamics Land Systems

Sterling Heights Plant

6000 E. 17 Mile Road

Sterling Heights, MI 48310-3200

M/F: Danny Casto  PH 586-825-8681/

                CELL 810-615-8279

DOC REL CD 005 MILSTRIP W90953-2260-L005

EXCEPTION DATA:

Vehicles are to be shipped in accordance with

Secuity Classification Guide. For further

guidance contact PM BCT Security Keith Whitten

(586) 753-2135.

SHIP TO:

Commander Electronic Proving Ground

Bldg 12508, Blacktail Canyon

Ft. Huachuca, AZ 85613-7110

M/F: Mr. Johnny Douglas, 520-533-5819/2818

When the driver turns onto State Route 90,

call for instructions.

                              (End of narrative F002)

9006AB        PRODUCTION QUANTITY                                        35          EA   $     193.00000  $          6,755.00              ___________________                                                          ______________   __________________

              NOUN: CV/RV CABLES (QTY 35)

              CLIN CONTRACT TYPE:

                   Firm-Fixed-Price

              PRON: X11GX214X1    PRON AMD: 01    ACRN: AA
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              AMS CD: 31107180008

                 The contractor shall deliver 35 cables as

                 follows:

                 1)  Commander's Vehicle Cable Number W706

                 Quantity of 7 each no later than 19 December 2002.

                 2)  Commander's Vehicle Cable Number W707

                 Quantity of 7 each no later than 19 December 2002.

                 3)  Reconnissance Vehicle Cable Number 83014031-5

                 Quantity of 21 each no later than 10 January 2003.

                              (End of narrative B001)

              Packaging and Marking              _____________________

              Inspection and Acceptance              _________________________

              INSPECTION: Destination     ACCEPTANCE: Destination

              Deliveries or Performance              _________________________

              DOC                   SUPPL

              REL CD    MILSTRIP    ADDR   SIG CD  MARK FOR  TP CD              ______    ________    ______ ______  ________  _____

               001  W909532351H001  W91A2N    J                1

                        PROJ CD     BRK BLK PT                        _______     __________

                          001

              DEL REL CD        QUANTITY         DEL DATE              __________     ______________     ___________

                 001               14           19-DEC-2002

                 002               21           10-JAN-2003

              FOB POINT: Destination

              SHIP TO: PARCEL POST ADDRESS                       ___________________

              (W91A2N)   XR W4GG FT LEWIS FLD OFC

                         BLDG 9630 L ST

                         FORT LEWIS            WA 98433-5000

                         CONTRACT/DELIVERY ORDER NUMBER                         ______________________________

                              DAAE07-00-D-M051/0002

EXCEPTION DATA:

The cables are to be shipped in accordance with

Security Classification Guide. For further

guidance contact PM BCT Security Keith Whitten

(586) 753-2135

SHIP TO:

FT. LEWIS FIELDING OFFICE

BLDG 3041

ATTN: MR. COVINGTON, PH (253) 966-4851/

                   CELL (253) 405-2697

      MS. BRAY,      PH (253) 966-4851
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FT. LEWIS, WA 98433-5000

                              (End of narrative F001)
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                Regulatory Cite                                  Title                                       Date                Regulatory Cite                                  Title                                       Date                _______________  ______________________________________________________________________  ____________                _______________  ______________________________________________________________________  ____________

      1         52.247-34        F.O.B. DESTINATION                                                        NOV/1991

      2         52.247-48        F.O.B. DESTINATION--EVIDENCE OF SHIPMENT (DEVIATION)                      FEB/1999
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                                                                                    JOB                                                                                    JOB

LINE    PRON/            OBLG                                                       ORDER     ACCOUNTING          OBLIGATEDLINE    PRON/            OBLG                                                       ORDER     ACCOUNTING          OBLIGATED

ITEM    AMS CD      ACRN STAT  ACCOUNTING CLASSIFICATION                            NUMBER    STATION             AMOUNTITEM    AMS CD      ACRN STAT  ACCOUNTING CLASSIFICATION                            NUMBER    STATION             AMOUNT_____   ______      ____ _____ _________________________                            ______    ___________         _______________   ______      ____ _____ _________________________                            ______    ___________         __________

0001AA  X11GX001X1   AA    1   21   12033000015R5R07P31107131E9  S20113             1GXP01    W56HZV    $       9,723,651.00

     311071

0001AC  X11GX001X1   AA    1   21   12033000015R5R07P31107131E9  S20113             1GXP01    W56HZV    $       1,309,573.00

     311071

0001AD  X11GX001X1   AA    1   21   12033000015R5R07P31107131E9  S20113             1GXP01    W56HZV    $       2,619,146.00

     311071

0001AE  X11GX001X1   AA    1   21   12033000015R5R07P31107131E9  S20113             1GXP01    W56HZV    $       1,309,573.00

     311071

0001AF  X11GX001X1   AA    1   21   12033000015R5R07P31107131E9  S20113             1GXP01    W56HZV    $       2,619,146.00

     311071

0001AG  X11GX001X1   AA    1   21   12033000015R5R07P31107131E9  S20113             1GXP01    W56HZV    $      13,404,220.00

     311071

0001AH  X11GX001X1   AA    1   21   12033000015R5R07P31107131E9  S20113             1GXP01    W56HZV    $      26,981,240.00

     311071

0001AJ  X11GX001X1   AA    1   21   12033000015R5R07P31107131E9  S20113             1GXP01    W56HZV    $       4,021,266.00

     311071

0001AK  X12GX091X1   AF    1   21   22033000025R5R07P31107122NL  S20113             2GXP40    W56HZV    $          12,000.00

     31107180008

0001AL  X11GX001X1   AA    1   21   12033000015R5R07P31107131E9  S20113             1GXP01    W56HZV    $       4,021,266.00

     311071

0001AM  X11GX001X1   AA    1   21   12033000015R5R07P31107131E9  S20113             1GXP01    W56HZV    $       2,680,844.00

     311071

0001AN  X11GX001X1   AA    2   21   12033000015R5R07P31107131E9  S20113             1GXP01    W56HZV    $      25,468,018.00

     311071

0001AP  X11GX001X1   AA    1   21   12033000015R5R07P31107131E9  S20113             1GXP01    W56HZV    $      22,225,488.00

     311071

0001AQ  X11GX001X1   AA    1   21   12033000015R5R07P31107131E9  S20113             1GXP01    W56HZV    $      15,280,023.00

     311071

0001AR  X11GX001X1   AA    1   21   12033000015R5R07P31107131E9  S20113             1GXP01    W56HZV    $      19,447,302.00

     311071

0001AS  X11GX001X1   AA    1   21   12033000015R5R07P31107131E9  S20113             1GXP01    W56HZV    $      13,890,930.00

     311071

0001AT  X11GX001X1   AA    1   21   12033000015R5R07P31107131E9  S20113             1GXP01    W56HZV    $      13,890,930.00

     311071

0001AU  X11GX001X1   AA    1   21   12033000015R5R07P31107131E9  S20113             1GXP01    W56HZV    $       1,389,093.00

     311071

0001AV  X12GX185X1   AF    1   21   22033000025R5R07P31107122NL  S20113             2GXP45    W56HZV    $           5,597.28

     31107180008

0001AW  X12GX201X1   AF    1   21   22033000025R5R07P31107122NL  S20113             2GXP45    W56HZV    $           7,266.00

     31107180008
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0001AX  X11GX001X1   AA    1   21   12033000015R5R07P31107131E9  S20113             1GXP01    W56HZV    $      13,890,930.00

     311071

0002AA  X112C005X1   AB    1   21   12040000015R5R07P64365331E9  S20113             1GXC05    W56HZV    $       1,389,093.00

     643653

0003AA  X11GX091X1   AA    2   21   12033000015R5R07P31107131E9  S20113             1GXP01    W56HZV    $      11,425,464.00

     311071

0003AB  X11GX091X1   AA    1   21   12033000015R5R07P31107131E9  S20113             1GXP01    W56HZV    $       1,399,505.00

     311071

0003AD  X11GX091X1   AA    1   21   12033000015R5R07P31107131E9  S20113             1GXP01    W56HZV    $      19,593,070.00

     311071

0100AA  X11GX002X1   AA    1   21   12033000015R5R07P31107131E9  S20113             1GXP01    W56HZV    $      12,002,320.00

     311071

0100AB  X11GX002X1   AA    2   21   12033000015R5R07P31107131E9  S20113             1GXP01    W56HZV    $       1,425,308.00

     311071

0100AC  X11GX002X1   AA    1   21   12033000015R5R07P31107131E9  S20113             1GXP01    W56HZV    $       5,701,232.00

     311071

0100AD  X11GX002X1   AA    1   21   12033000015R5R07P31107131E9  S20113             1GXP01    W56HZV    $       7,126,540.00

     311071

0100AE  X11GX002X1   AA    1   21   12033000015R5R07P31107131E9  S20113             1GXP01    W56HZV    $      14,253,080.00

     311071

0100AF  X11GX002X1   AA    1   21   12033000015R5R07P31107131E9  S20113             1GXP01    W56HZV    $      33,847,076.00

     311071

0200AA  X11GX003X1   AA    1   21   12033000015R5R07P31107131E9  S20113             1GXP01    W56HZV    $      78,365,694.00

     311071

0200AB  X11GX003X1   AA    1   21   12033000015R5R07P31107131E9  S20113             1GXP01    W56HZV    $       7,038,120.00

     311071

0200AC  X11GX003X1   AA    1   21   12033000015R5R07P31107131E9  S20113             1GXP01    W56HZV    $       2,324,784.00

     311071

0200AD  X11GX003X1   AA    1   21   12033000015R5R07P31107131E9  S20113             1GXP01    W56HZV    $      32,663,890.00

     311071

0201AA  X112C006X1   AB    1   21   12040000015R5R07P64365331E9  S20113             1GXC06    W56HZV    $       2,346,040.00

     643653

0300AA  X11GX004X1   AA    1   21   12033000015R5R07P31107131E9  S20113             1GXP01    W56HZV    $       4,801,904.00

     311071

0300AB  X11GX004X1   AA    1   21   12033000015R5R07P31107131E9  S20113             1GXP01    W56HZV    $       5,065,770.00

     311071

0300AC  X11GX004X1   AA    1   21   12033000015R5R07P31107131E9  S20113             1GXP01    W56HZV    $       5,065,770.00

     311071

0300AD  X11GX004X1   AA    1   21   12033000015R5R07P31107131E9  S20113             1GXP01    W56HZV    $      13,171,002.00

     311071

0300AE  X11GX004X1   AA    1   21   12033000015R5R07P31107131E9  S20113             1GXP01    W56HZV    $       7,092,078.00
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     311071

0300AF  X11GX004X1   AA    1   21   12033000015R5R07P31107131E9  S20113             1GXP01    W56HZV    $      16,646,970.00

     311071

0300AG  X11GX004X1   AA    1   21   12033000015R5R07P31107131E9  S20113             1GXP01    W56HZV    $      21,282,674.00

     311071

0400AA  X10L2B20X1   AC    1   21   02033000006D6D15P31107131E9  S20113             0L2BP3    W56HZV    $       3,873,291.00

     311071

0400AB  X11GX085X1   AA    1   21   12033000015R5R07P31107131E9  S20113             1GXP01    W56HZV    $      16,784,261.00

     311071

0400AC  X11GX085X1   AA    2   21   12033000015R5R07P31107131E9  S20113             1GXP01    W56HZV    $       1,291,097.00

     311071

0400AE  X11GX085X1   AA    1   21   12033000015R5R07P31107131E9  S20113             1GXP01    W56HZV    $      12,910,970.00

     311071

0500AA  X11GX005X1   AA    1   21   12033000015R5R07P31107131E9  S20113             1GXP01    W56HZV    $      10,638,520.00

     311071

0500AB  X11GX005X1   AA    1   21   12033000015R5R07P31107131E9  S20113             1GXP01    W56HZV    $      23,917,040.00

     311071

0500AC  X11GX005X1   AA    1   21   12033000015R5R07P31107131E9  S20113             1GXP01    W56HZV    $      14,431,928.00

     311071

0600AA  X11GX006X1   AA    1   21   12033000015R5R07P31107131E9  S20113             1GXP01    W56HZV    $      21,144,768.00

     311071

0600AB  X11GX006X1   AA    2   21   12033000015R5R07P31107131E9  S20113             1GXP01    W56HZV    $       5,074,388.00

     311071

0600AC  X11GX006X1   AA    1   21   12033000015R5R07P31107131E9  S20113             1GXP01    W56HZV    $      17,180,124.00

     311071

0600AD  X11GX006X1   AA    1   21   12033000015R5R07P31107131E9  S20113             1GXP01    W56HZV    $       1,321,548.00

     311071

0600AE  X11GX006X1   AA    1   21   12033000015R5R07P31107131E9  S20113             1GXP01    W56HZV    $       1,321,548.00

     311071

0600AF  X11GX006X1   AA    1   21   12033000015R5R07P31107131E9  S20113             1GXP01    W56HZV    $       1,321,548.00

     311071

0600AG  X11GX006X1   AA    1   21   12033000015R5R07P31107131E9  S20113             1GXP01    W56HZV    $       1,321,548.00

     311071

0600AH  X11GX006X1   AA    1   21   12033000015R5R07P31107131E9  S20113             1GXP01    W56HZV    $       5,286,192.00

     311071

0700AA  X11GX007X1   AA    1   21   12033000015R5R07P31107131E9  S20113             1GXP01    W56HZV    $      24,480,080.00

     311071

0700AB  X11GX007X1   AA    1   21   12033000015R5R07P31107131E9  S20113             1GXP01    W56HZV    $       8,367,282.00

     311071

0701AA  X11GX161X1   AA    1   21   12033000015R5R07P31107131E9  S20113             1GXP01    W56HZV    $       1,001,700.00

     311071
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0701AB  X11GX160X1   AA    1   21   12033000015R5R07P31107131E9  S20113             1GXP01    W56HZV    $          29,970.00

     311071

7000AA  X11GX204X1   AA    1   21   12033000015R5R07P31107131E9  S20113             1GXP01    W56HZV    $       4,216,451.00

     31107180008

9000AA  X11GX153X1   AA    1   21   12033000015R5R07P31107131E9  S20113             1GXP01    W56HZV    $       4,049,327.00

     311071

9001AA  X11GX196X1   AA    1   21   12033000015R5R07P31107131E9  S20113             1GXP01    W56HZV    $       2,772,101.00

     31107180008

9002AA  X11GX170X1   AA    2   21   12033000015R5R07P31107131E9  S20113             1GXP01    W56HZV    $       3,500,000.00

     31107180008

9003AA  X12GX078X1   AE    1   21   22033000025R5R07P31107131E9  S20113             2GXP01    W56HZV    $          68,712.00

     31107180008

9004AA  X12GX105X1   AE    1   21   22033000025R5R07P31107131E9  S20113             2GXP44    W56HZV    $       2,095,675.00

     31107180008

9005AA  X12GX165X1   AG    1   21   22033000025R5R07P31107125FB  S20113             2GXP10    W56HZV    $         147,120.00

     31107180008

9005AB  X12GX171X1   AE    1   21   22033000025R5R07P31107131E9  S20113             2GXP45    W56HZV    $         100,000.00

     31107180008

9005AC  X12GX175X1   AE    1   21   22033000025R5R07P31107131E9  S20113             2GXP01    W56HZV    $         202,299.00

     31107180008

9005AD  X12GX182X1   AG    2   21   22033000025R5R07P31107125FB  S20113             2GXP01    W56HZV    $          50,000.00

     31107180008

9005AE  X12GX178X1   AE    2   21   22033000025R5R07P31107131E9  S20113             2GXP01    W56HZV    $          50,000.00

     31107180008

9005AF  X12GX203X1   AG    1   21   22033000025R5R07P31107125FB  S20113             2GXP01    W56HZV    $          20,000.00

     31107180008

9005AG  X13GX007X1   AJ    1   21   32033000035R5R07P3110712516  S20113             3GXP02    W56HZV    $          10,000.00

     31107180008

9005AH  X13GX010X1   AK    1   21   32033000035R5R07P31107131E9  S20113             3GXP02    W56HZV    $          20,000.00

     31107180008

9005AJ  X13GX011X1   AK    1   21   32033000035R5R07P31107131E9  S20113             3GXP02    W56HZV    $          20,000.00

     31107180008

9005AL  X13GX006X1   AK    1   21   32033000035R5R07P31107131E9  S20113             3GXP02    W56HZV    $          45,975.00

     31107180008

9006AA  X11GX203X1   AH    2   21   12033000015R5R07P31107126F7  S20113             1GXP04    W56HZV    $          13,900.00

     31107180008

9006AB  X11GX214X1   AA    1   21   12033000015R5R07P31107131E9  S20113             1GXP04    W56HZV    $           6,755.00

     31107180008

                                                                                                          __________________

                                                                                              TOTAL     $     687,311,004.28
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Army                 AA        21   12033000015R5R07P31107131E9  S20113                W56HZV           $     676,834,036.00

Army                 AB        21   12040000015R5R07P64365331E9  S20113                W56HZV           $       3,735,133.00

Army                 AC        21   02033000006D6D15P31107131E9  S20113                W56HZV           $       3,873,291.00

Army                 AE        21   22033000025R5R07P31107131E9  S20113                W56HZV           $       2,516,686.00

Army                 AF        21   22033000025R5R07P31107122NL  S20113                W56HZV           $          24,863.28

Army                 AG        21   22033000025R5R07P31107125FB  S20113                W56HZV           $         217,120.00

Army                 AH        21   12033000015R5R07P31107126F7  S20113                W56HZV           $          13,900.00

Army                 AJ        21   32033000035R5R07P3110712516  S20113                W56HZV           $          10,000.00

Army                 AK        21   32033000035R5R07P31107131E9  S20113                W56HZV           $          85,975.00                                                                                                          __________________

                                                                                              TOTAL     $     687,311,004.28

186 190

DAAE07-00-D-M051/0002
REPRINT

GM GDLS DEFENSE GROUP L.L.C.



CONTINUATION SHEET
Reference No. of Document Being Continued     Page        of

Name of Offeror or Contractor:

PIIN/SIIN MOD/AMD

SPECIAL CONTRACT REQUIREMENTS

                Regulatory Cite                                  Title                                       Date                Regulatory Cite                                  Title                                       Date                _______________  ______________________________________________________________________  ____________                _______________  ______________________________________________________________________  ____________

      1         52.216-24        LIMITATION OF GOVERNMENT LIABILITY                                        APR/1984

(a)  In performing this contract, the Contractor is not authorized to make expenditures or incur obligations exceeding the individual

obligated amounts provided in paragraph 2 of the Section A narrative of this delivery order.

(b)  The maximum amount for which the Government shall be liable if this delivery order is terminated is limited to the individual

obligated amounts provided in paragraph 2 of Section A narrative of this delivery order.  The total Limitation of Government Liability

is $2,772,101.00 dollars.

(End of clause)
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                Regulatory Cite                                  Title                                       Date                Regulatory Cite                                  Title                                       Date                _______________  ______________________________________________________________________  ____________                _______________  ______________________________________________________________________  ____________

      1         52.216-26        PAYMENTS OF ALLOWABLE COSTS BEFORE DEFINITIZATION                         MAR/2000

      2         252.217-7027     CONTRACT DEFINITIZATION                                                   OCT/1998

    (a) A firm-fixed-price is contemplated. The Contractor agrees to begin promptly negotiating with the Contracting

Officer the terms of a definitive contract that will include (1) all clauses required by the Federal Acquisition

Regulation (FAR) on the date of execution of the undefinitized contract action, (2) all clauses required by law on

the date of execution of the definitive contract action, and (3) any other mutually agreeable clauses, terms, and

conditions. The Contractor agrees to submit a qualifying proposal and cost or pricing data supporting its

proposal.

     (b) The schedule for definitizing this contract action is as follows:

                         Target Date for Definitization:      30 Sep 2002

                         Submission of Proposal:              15 Aug 2002

                         Beginning of Negotiations:           30 Aug 2002

                         Submission of Make-or-Buy:             N/A

                         Submission of Subcontracting Plan:     N/A

                         Submission of Cost and Pricing Data: 15 Aug 2002

     (c) If agreement on a definitive contract action to supersede this undefinitized contract action is not reached

by the target date in paragraph (b) of this clause, or within any extension of it granted by the Contracting Officer,

the Contracting Officer may, with the approval of the head of the contracting activity, determine a reasonable price

or fee in accordance with Subpart 15.4 and Part 31 of the FAR, subject to Contractor appeal as provided in the

Disputes clause. In any event, the Contractor shall proceed with completion of the contract, subject only to the

Limitation of Government Liability clause.

          (1) After the Contracting Officer's determination of price or fee, the contract shall be governed by-

               (i) All clauses required by the FAR on the date of execution of this undefinitized contract action

for either fixed-price or cost-reimbursement contracts, as determined by the Contracting Officer under this

paragraph (c);

               (ii) All clauses required by law as of the date of the Contracting Officer's determination; and

               (iii) Any other clauses, terms, and conditions mutually agreed upon.

          (2) To the extent consistent with paragraph (c)(1) of this clause, all clauses, terms, and conditions

included in this undefinitized contract action shall continue in effect, except those that by their nature apply

only to an undefinitized contract action.

     (d) The definitive contract resulting from this undefinitized contract action will include a negotiated

firm-fixed-price in no event to exceed $10,124,361.00

                                                          [End of Clause]

      3         52.216-26        PAYMENTS OF ALLOWABLE COSTS BEFORE DEFINITIZATION                         APR/1984

(a)  Reimbursement rate.  Pending the placing of the definitive contract referred to in this letter contract, the Government shall     __________________

promptly reimburse the Contractor for all allowable costs under this contract at the following rates:

          (1)  One hundred percent of approved costs representing progress payments to subcontractors under fixed-price subcontracts;

provided, that the Government's payment to the Contractor shall not exceed 80 percent of the allowable costs of those subcontractors.________

          (2)  One hundred percent of approved costs representing cost-reimbursement subcontracts; provided, that the Government's                                                                                                   ________

payments to the Contractor shall not exceed 85 percent of the allowable costs of those subcontractors.

          (3)  Eighty-five percent of all other approved costs.

     (b)  Limitation of reimbursement.  To determine the amounts payable to the Contractor under this letter contract, the Contracting          ___________________________

Officer shall determine allowable costs in accordance with the applicable cost principles in Part 31 of the Federal Acquisition
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Regulation (FAR).  The total reimbursement made under this paragraph shall not exceed 85 percent of the maximum amount of the

Government's liability, as stated in this contract.

      (c)  Invoicing.  Payments shall be made promptly to the Contractor when requested as work progresses, but (except for small           _________

business concerns) not more often than every two weeks, in amounts approved by the Contracting Officer.  The Contractor may submit to an

authorized representative of the Contracting Officer, in such form and reasonable detail as the representative may require, an invoice

or voucher supported by a statement of the claimed allowable cost incurred by the Contractor in the performance of this contract.

     (d)  Allowable costs.  For the purpose of determining allowable costs, the term costs includes--          _______________                                                            _____

          (1)  Those recorded costs that result, at the time of the request for reimbursement, from payment by cash, check, or other

form of actual payment for items or services purchased directly for the contract;

          (2)  When the Contractor is not delinquent in payment of costs of contract performance in the ordinary course of business,

costs incurred, but not necessarily paid, for--

               (i)  Materials issued from the Contractor's stores inventory and placed in the production process for use on the

contract;

              (ii)  Direct labor;

             (iii)  Direct travel;

              (iv)  Other direct in-house costs; and

               (v)  Properly allocable and allowable indirect costs as shown on the records maintained by the Contractor for purposes of

obtaining reimbursement under Government contracts; and

          (3)  The amount of progress payments that have been paid to the Contractor's subcontractors under similar cost standards.

     (e)  Small business concerns.  A small business concern may receive more frequent payments than every two weeks and may invoice and          _______________________

be paid for recorded costs for items or services purchased directly for the contract, even though it has not yet paid for such items or

services.

     (f)  Audit.  At any time before final payment, the Contracting Officer may have the Contractor's invoices or vouchers and          _____

statements of costs audited.  Any payment may be (1) reduced by any amounts found by the Contracting Officer not to constitute allowable

costs or (2) adjusted for overpayments or underpayments made on preceding invoices or vouchers.

(End of clause)
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